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Disclaimer 

The information contained in this Request for Proposal document (the “RFP”)or subsequently 

provided to Bidder(s), whether verbally or in documentary or any other form, by or on behalf of 

the Authority or any of its employees or advisors, is provided to Bidder(s) on the terms and condi-

tions set out in this RFP and such other terms and conditions subject to which such information is 

provided. 

 

This RFP is not an agreement and is neither an offer nor invitation by the Authority to the pro-

spective Bidders or any other person. The purpose of this RFP is to provide interested parties with 

information that may be useful to them in making their financial offers (Bids) pursuant to this 

RFP. This RFP includes statements, which reflect various assumptions and assessments arrived at 

by the Authority in relation to the Cluster. Such assumptions, assessments and statements do not 

purport to contain all the information that each Bidder may require. This RFP may not be              

appropriate for all persons, and it is not possible for the Authority, its employees or advisors to 

consider the investment objectives, financial situation and particular needs of each party who 

reads or uses this RFP. The assumptions, assessments, statements and information contained in 

this RFP may not be complete, accurate, adequate or correct. Each Bidder should therefore con-

duct its own investigations and analysis and should check the accuracy, adequacy, correctness, 

reliability and completeness of the assumptions, assessments, statements and information con-

tained in this RFP and obtain independent advice from appropriate sources. 

 

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some of which 

may depend upon interpretation of law. The information given is not intended to be an exhaustive 

account of statutory requirements and should not be regarded as a complete or authoritative state-

ment of law. The Authority accepts no responsibility for the accuracy or otherwise for any inter-

pretation or opinion on the law expressed herein. 

 

The Authority, its employees and advisors make no representation or warranty and shall have no 

liability to any person, including any Bidder or Bidder, under any law, statute, rules or regulations 

or tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything contained in this 

RFP or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the 

RFP and any assessment, assumption, statement or information contained therein or deemed to 

form part of this RFP or arising in any way for participation in this RFP. 

 

The Authority also accepts no liability of any nature whether resulting from negligence or other-

wise howsoever caused arising from reliance of any Bidder upon the statements contained in this 

RFP. 

 

The Authority may, in its absolute discretion but without being under any obligation to do so, 

update, amend or supplement the information, assessment or assumptions contained in this RFP. 

 

The issue of this RFP does not imply that the Authority is bound to select Bidder or Licensee, as 

the case may be, for the Cluster and the Authority reserves the right to reject all or any of the Bids 

without assigning any reasons whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of 

its Bid including but not limited to preparation, copying, postage, delivery fees, expenses associat-

ed with any demonstrations or presentations which may be required by the Authority or any other 

costs incurred in connection with or relating to its Bid. All such costs and expenses will remain 
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with the Bidder and the Authority shall not be liable in any manner whatsoever for the same or for 

any other costs or other expenses incurred by a Bidder in preparation or submission of the Bid, 

regardless of the conduct or outcome of the Bidding Process. 
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Glossary 

 
Associate As defined in Clause 2.2.8 

Authority As defined in Clause 1.1.1 

Bidder As defined in Clause 1.1.2 

Bid As defined in Clause 1.2.1 

Bid Due Date As defined in Clause 1.1.4 

Bid Security As defined in Clause 1.2.7 

Bidding Documents As defined in Clause 1.1.4 

Bidding Process As defined in Clause 1.2.1 

License As defined in Clause 1.1.3 

License Agreement As defined in Clause 1.1.2 

Licensee As defined in Clause 1.1.2 

Conflict of Interest As defined in Clause 2.2.1(c) 

Damages As defined in Clause 2.2.1(c) 

Financial Capacity As defined in Clause 2.2.2 

Financial Bid As defined in Clause 1.2.2 

Government Government of India, and/or Government of  

  Haryana as the context admits 

Highest Bidder As defined in Clause 1.2.4 

LOA Letter of Award 

Net Worth As defined in Clause 2.2.3 

Cluster As defined in Clause 1.1.1 (C) 

Pre-qualification As defined in Clause 2.2.1 

Re. or Rs. or INR Indian National Rupee 

RFP or Request for Proposal As defined in the Disclaimer 

Selected Bidder As defined in Clause 3.4.1 

SPV As defined in Clause 2.2.5 

 

The words and expressions beginning with capital letters and defined in this document shall, 

unless repugnant to the context, have the meaning ascribed thereto herein above.
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1. INTRODUCTION 
 

1.1. Background 

1.1.1. The Governor of Haryana represented by the Director General & Secretary, Skill Devel-

opment & Industrial Training Department Haryana (the “Authority”) having its principal 

office at Panchkula is engaged in providing vocational trainings for the upgradation of in-

dustrial production, services, productivity and innovation, contributing to the planned 

growth of the country's economy through the development of Industrial Training Insti-

tute(s) (“ITIs”). 

A. The Industrial Training Institutes (ITIs) in Haryana provide vocational education and 

training across a range of technical and non-technical disciplines. Since their inception, 

ITIs have served as the foundation of the country’s vocational training ecosystem, equip-

ping students with industry-relevant skills in areas such as manufacturing, construction, 

electronics, automobiles, and information technology. These institutions are instrumental 

in meeting the skilled workforce requirements of various industries. Recognizing the sig-

nificant role of ITIs in national development, the Government of India has launched a 

comprehensive initiative aimed at upgrading and expanding vocational training. The Na-

tional Scheme for ITI Upgradation aims to upgrade the ITIs (as listed in Appendix- VI 

hereof) through PPP mode.   

 

B. The National Scheme for ITI Upgradation envisages upgradation of 1,000 ITIs in a Hub 

and Spoke Model in partnership with industry partners through PPP mode. The curriculum 

will be updated to align with industry demands, and new courses will be introduced to ad-

dress evolving skill needs. The primary model for implementing the scheme will be indus-

try led, wherein, a Special Purpose Vehicle (SPV) will be formed to implement the scheme 

at the cluster level.  

 

C. The Centre shall establish a dedicated National Steering Committee (NSC) to oversee the scheme, 
coordinate with State/UT Governments, and monitor implementation. This committee will serve as 
the main decision-making body to ensure smooth execution. The NSC, chaired by the MSDE Sec-
retary, could include senior officials from NCVET, DGT, states/UTs, other relevant ministry offi-
cials (e.g., Ministry of Education, Ministry of Heavy Industries, Ministry of Commerce and Indus-
try, Ministry of Labor and Employment etc.), and key members of academia and industry. The 
NSC will have overall responsibility for all the activities under the National ITI Upgradation 
Scheme 

 

D. The selection process for ITIs that would be upgraded under the scheme could entail 

among other following stage wise activities: - 

 

 

 States will define initial state-specific eligibility criteria for short listing of ITIs. 
   

 They will undertake a preliminary short listing of ITIs based on the minimum criteria defined 
by the Government of India (example: labs and infrastructure, structurally sound buildings, 

availability of space etc.) along with the initial state-specific criteria for short listing  
 

 States to identify clusters basis industry preferences and   technical and financial feasibility 
studies 
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 States will identify key inputs required from industry partners to ensure successful implemen-
tation of the scheme - including state-defined ITI short listing criteria, criteria thresholds for 
identification of hubs and spokes, preferences for ITIs and clusters, sectoral focus and trades 
to be offered, parameters for cluster identification, suggestions for cluster feasibility studies, 

and required characteristics to guide cluster profiling.  

 States to finalize state-defined selection criteria basis assessment of industry inputs received  
 

 States to undertake final short-listing of ITIs based on both minimum eligibility criteria de-
fined by Center and additional state-defined criteria  

 

 States to finalize list of clusters 
 

 

 

E. The Authority, through this RFP, intends to select the Bidder who shall act as an anchor 

industry partner (“AIP” or “Selected Bidder”) and shall be responsible for up-gradation 

of the cluster of the ITIs on a hub and spoke model (“Cluster”) through a joint venture 

with Government.  The Total Project cost of INR 281 Crore (“Estimated Project Cost”). 

Actual Project cost and the exact share of each contributor will be determined by the      

approved  Strategic Investment Plan for each cluster. The assessment of actual costs,  

however, will have to be made by the Bidders but shall not to be exceed from indicative 

cost . 

 

F. The AIP will form a SPV, which will be a new not-for-profit Section 8 company incorpo-

rated under Companies Act, 2013, wherein Government would be, in terms of the Bidding 

Documents and particularly the shareholders agreement, issued and allotted 49% of the 

economic and voting shares of the SPV for on boarding it in the SPV to undertake the 

Cluster through a joint venture of AIP and the Government. The AIP will accordingly hold 

51% of the economic and voting shares of the SPV, while the remaining 49% of the eco-

nomic and voting shares of the SPV will be vested with the Central and State Government. 

The SPV will act as the Licensee and shall be responsible for the development and man-

agement of the Cluster and performance of related obligations including delivery of the 

specified training and employment outcomes. The SPV will have full autonomy over 

course offerings (e.g., introduction of new programs, curriculum and pedagogy design), 

trainer management (e.g., recruitment, training), and financial operations (e.g., expendi-

ture, revenue generation from users).  

 

G. The AIP is envisaged to be selected through a competitive bidding process through a  

quality and cost based mode based on weighted average of the marks scored in terms here-

in  (including clause 1.2.4 and 3.4.2 on their technical and financial eligibility, overall             

up-gradation cost as per the Strategic Investment Plan(“SIP”) (APPENDIX-VIII, Annex-

ure-1), and financial bid offer for the upgradation of the ITIs as submitted in terms herein 

for the Cluster. The transformation of ITIs shall be based on three key pillars: 

 Upgradation of ITI infrastructure: Enhancing both soft and hard infrastructure to pro-

vide a more favourable learning environment. 

 

 Decentralization and deregulation: Aligning ITI operations with industry requirements 

and local economic needs to meet current and future workforce needs. 
 

 A new governance structure: Leveraging the managerial and operational support of  



Upgradation of Industrial Training Institutes (ITIs) under the National Scheme for ITI Upgradation  

9 

 

industry and balancing autonomy with accountability  

 

H. The Authority intends to award the Cluster through an open and transparent competitive 

bidding process in accordance with the procedure set out herein. 

 

1.1.2. The bidder (“Bidder”) for the purposes of this RFP shall mandatorily be a single entity 

only, and it is clarified that only Lead Member of the Consortium of entities shall be per-

mitted to participate under this RFP(Appendix – X).In case, the interested party is a con-

sortium of entities, it should comply with the following additional requirements: 

a) RFP response should contain the information required for each member of the consor-

tium as per Appendix-X and Appendix-XI. 

b) Members of the consortium shall nominate 1(One) member as the lead member (“Lead 

Member”). The nomination of the Lead Member shall be supported by a power of at-

torney, signed by other members of the consortium. 

c) Each interested party coming together to form a consortium shall be the “Member” of 

such consortium.  

Accordingly, a Bidder can either be a company established under the Companies Act 

2013/1956, or a society registered under the Societies Registration Act, 1860 (21 of 1860) 

or corresponding acts in other States, or a public religious or charitable trust registered un-

der the applicable laws of state of origin, or any entity established by or under an Act of 

Parliament or State legislature. The AIP/Selected Bidder shall be required to incorporate a 

new Section 8 company under Companies Act, 2013, prior to execution of the License 

agreement for the purpose of execution of the Cluster and discharging the  obligations of 

the Licensee(the “Licensee” or “SPV”) which inter alia shall include the  design, devel-

opment, management, operation and maintenance of the Cluster under and in accordance 

with the provisions of the License agreement (the “License Agreement”) to be entered in 

to between the Selected Bidder and the Authority in the form provided by the Authority as 

part of the Bidding Documents pursuant hereto. 

1.1.3. The scope of work will broadly include upgradation, operation and maintenance of the ITIs 

mentioned in Appendix-VI through Hub and Spoke model in accordance with the terms of 

the License Agreement. The Bidder shall submit a Strategic Investment Plan in accordance 

with Appendix-VIII as part of its Technical Bid. The detailed terms and conditions for the 

grant of the License are set forth in the License Agreement, including inter alia the              

leasehold rights and the scope of the Licensee’s services and obligations (the “License”). 

1.1.4. The Authority shall receive Bids pursuant to this RFP in accordance with the terms set for 

in this RFP and other documents provided by the Authority pursuant to this RFP, as modi-

fied, altered, amended and clarified from time to time by the Authority (collectively the 

“Bidding Documents”), and all Bids shall be prepared and submitted in accordance with 

such terms on or before the date specified in Clause1.3 for submission of Bids (the “Bid 

Due Date”). 
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1.1.5. The statements and explanations contained in this RFP are intended to provide a better 

understanding to the Bidders about the subject matter of this RFP and should not be                

construed or interpreted as limiting in any way or manner the scope of services and            

obligations of the Licensee set forth in the License Agreement or the Authority’s rights to 

amend, alter, change, supplement or clarify the scope of work, the License to be awarded 

pursuant to this RFP or the terms there of or here in contained. Consequently, any                 

omissions, conflicts or contradictions in the Bidding Documents including this RFP are to 

be noted, interpreted and applied appropriately to give effect to this intent, and no claims 

on that account shall be entertained by the Authority. 

 

1.2. Brief description of Bidding Process 

1.2.1. The Authority has adopted a single-stage bidding process (collectively referred to as the 

“Bidding Process”) for selection of the Bidder for award of the Cluster. 

1.3. The first part (the “Technical Bid”) of the process involves pre-qualification (the 

“Pre-qualification”) of interested parties who submit a Bid in accordance with the 

provisions of this RFP. The second part of the process involves the financial proposals 

(the “Financial Bid”) of the Bidders qualified in the Technical Bid. The Technical Bid 

and Financial Bid shall collectively be referred as Bid (the “Bid”). Prior to participa-

tion in the Bidding Process, the Bidder shall pay to the Authority a sum of   Rs 50000/- 

(Rupees Fifty Thousand Only), in the form of a demand draft issued by a Scheduled 

Bank in India, drawn in favour of State Council for Vocational Training Society, 

Haryana as the cost towards the Bid process (“Document Fee”).The Bidders would be 

required to furnish all the information specified in this RFP. The Bid shall be valid 

for a period of not less than 120 (one hundred and twenty) days from the Bid Due 

Date. 

1.3.1. Government of India has issued guidelines (see Appendix-VII) for qualification of bidders 

seeking to acquire stakes in any public sector enterprise through the process of disinvest-

ment. These guidelines shall apply mutatis mutandis to this Bidding Process. The Authori-

ty shall be entitled to disqualify a Bidder in accordance with the aforesaid guidelines at any 

stage of the Bidding Process. Bidders must satisfy themselves that they are qualified to bid, 

and should give an undertaking to this effect in the form at Appendix-I. 

1.3.2. The selection of the Bidder shall be on a Quality an 

1.3.3. Bid Cost Based Selection on a weighted average basis. Based on the evaluation of Quali-

fied Bidders in terms herein, the following three scores shall be determined: 

i. Technical Marks – say “X” . Technical Marks shall have a weightage of 50% 

ii. Score on overall costing of upgradation – say “Y”. Y score shall have a weightage of 30% 

iii. Score on Financial Bid offer (contribution)– say “Z”. Financial Bid score shall have a 

weightage of 20%. 

iv. 17% would be the minimum industry share as mandatory/essential condition (i.e., 17% of the total 

project cost submitted for the Hub and Spoke Cluster). 
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The bidder with the highest combined score computed as per above specified weightages 

will generally be awarded the contract (“Highest Bidder”). 

 

In this RFP, the term “Highest Bidder” shall mean the Bidder who scores the highest  

aggregate score in terms herein including clause 3.4 of this RFP. Subject to the provisions 

of this RFP, the Cluster will be awarded to the Highest Bidder. 

 

 

1.3.4. The License period and other terms are pre-determined, as indicated in the draft License 

Agreement.  

1.3.5. The Bidding Document include the draft License Agreement (attached as Appendix-III) for 

the Cluster which is enclosed subject to the provisions of Clause 2.1.2, the aforesaid doc-

uments and any addenda issued subsequent to this RFP Document, will be deemed to form 

part of the Bidding Documents. The draft license agreement, attached at Appendix-III is 

indicative and will be finalized by the SDIT, Haryana later on. 

1.3.6. A Bidder is required to deposit, along with its Bid, a bid security of Rs. 5.00 Crores                            

(Rupees Five Crores Only) (the “Bid Security”), refundable no later than 180 (one hun-

dred and eighty) days from the Bid Due Date, except in the case of the selected Bidder 

whose Bid Security shall be retained till it has provided a Performance Security under the 

License Agreement. The Bidders will have an option to provide Bid Security in the form of 

a demand draft or a bank guarantee acceptable to the Authority in the format provided at 

Appendix-IV. In case a bank guarantee is provided, its validity period shall not be less than 

180 (one hundred and eighty) days from the Bid Due Date, inclusive of a claim period of 

60 (sixty) days, and may be extended as may be mutually agreed between the Authority 

and the Bidder from time to time. Where a demand draft is provided, its validity shall not 

be less than 90 (ninety) days from the Bid Due Date for the purposes of encashment there-

of by the Authority. The Bid shall be summarily rejected if it is not accompanied by the 

Bid Security. 

1.3.7. Bidders are invited to examine the Cluster in greater detail from 05.01.2026 to 16.01.2026 

and to carry out, at their cost, such studies as may be required for submitting their respec-

tive Bids for award of the  Cluster including implementation thereof.  

1.3.8. Generally, the Highest Bidder shall be the selected Bidder. The second ranked Bidder shall 

be kept in reserve and the second ranked Bidder may, be invited to match the Bid submit-

ted by the Highest Bidder in case such Highest Bidder withdraws or is not selected for any 

reason.  

1.3.9. The Licensee shall, in consideration of its investment and services, been titled to [levy fee 

and collect and appropriate the same] in accordance with the provision of the License 

Agreement. 

1.3.10. The Bidding Documents shall be released on https://etenders.hry.nic.in (“e-Tender Por-

tal”). Any modifications / addendum /responses to queries shall be updated on the e-Tender 

Portal and the Bidders are requested to check the website regularly for updates. The Au-
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thority shall not undertake any responsibility, if any, Bidder fails to regularly check the 

website for addendums. It shall be mandatory for the Bidders to get their firm/ company 

registered with the e-Tender Portal, to obtain user ID and password, in order to participate 

in this Bidding Process. For avoidance of doubt, it is clarified that the Bid shall be submit-

ted online on or before the Bid Due Date and time and hard copy of the Enclosures to Bid 

in original as specified in clause 2.13.4 shall be submitted on or before the date and time 

mentioned in Clause 1.3 at the address specified in Clause 2.13.4.  

 

All queries by prospective Bidders must be sent only via email to the following email address 

only  adsd1-sdit@hry.gov.in 

 

All communications pertaining to the RFP shall clearly bear the following identification/title: 

 

“RFP for Upgradation of Industrial Training Institutes (ITIs) under  

Pradhan Mantri Skilling and Employability Transformation through Upgraded ITIs 

(PM-SETU)” 

 

1.4. Schedule of Bidding Process 

1.4.1. The Authority shall endeavour to adhere to the following schedule: 

S. No. Event Description Date 

1.  
Starting date of Download  Bidding 

Documents 
25.12.2025  

2.  Bidder invited for examine the cluster 05.01.2026 to 16.01.2026 

3.  Last date for receiving queries 19.01.2026  upto 16:00 hrs 

4.  Pre-Bid Conference - 1 26.01.2026  at 11:00 AM 

5.  Authority response to queries latest by 31.01.2026 

6.  Authority’s additional response, if any 05.02.2026 

7.  Bid Due Date 19.02.2026 upto 13:00 hrs 

8.  Opening of Technical Bids 
19.02.2026 at 14:30 hrs  

 

9.   Announcement of qualified Bidders 
26.02.2026 

 

10.  Opening of Financial Bid 

To be Opened after Technical Evalua-

tion 

 

11.  Letter of Award (LOA) 
To be notified later 

 

12.  Validity of Bids 
180 days 

 

13.  Signing of License Agreement 
To be notified later 

 

 
1.5. Pre-Bid Conference 

1.5.1. The date, time and venue of the Pre-Bid Conference shall be: Date: 26.01.2026 Time: 

11:00 AM  Venue:  Kaushal Bhawan, IP-2, Sector-3, Panchkula.
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2. INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 

2.1. Scope of Bid 

2.1.1. The Authority wishes to receive Bids under this RFP from eligible Bidders. No Bidder 

shall submit more than one Bid for the Cluster. The Bidder can however, choose to bid for 

multiple clusters.  

2.1.2. The Bidders are expected to carry out their own surveys, investigations and other detailed 

examination of the Cluster before submitting their Bids.  

2.1.3. Notwithstanding anything to the contrary contained in this RFP, the detailed terms speci-

fied in the draft License Agreement shall have overriding effect; provided, however, that 

any conditions or obligations imposed on the Bidder hereunder shall continue to have ef-

fect in addition to its obligations under the License Agreement. 

2.1.4. The Technical Bid and Financial Bid should be furnished in the format at Appendix–I and 

Appendix-IX respectively along with all enclosures, duly signed by the Bidder’s author-

ized signatory. The Financial Bid shall clearly indicate the bid amount, in both figures and 

words, in Indian Rupees. The bid amount shall consist of the amount offered to be funded 

by the Bidder as a part of overall outlay under SIP, to be infused/expended as per the terms 

and conditions of this RFP and the provisions of the License Agreement. In the event of 

any difference between figures and words, the amount indicated in words shall be taken in-

to account. 

2.1.5. The Bidder shall deposit a Bid Security of Rs. 5.00 Crores (Rupees Five Crores Only) in 

accordance with the provisions of this RFP. The Bidder has the option to provide the Bid 

Security either as a Demand Draft or in the form of a Bank Guarantee acceptable to the 

Authority, as per format at Appendix–IV. 

2.1.6. The validity period of the Bank Guarantee shall not be less than 180 (one hundred and 

eighty) days from the Bid Due Date, inclusive of a claim period of 60 (sixty) days and may 

be extended as may be mutually agreed between the Authority and the Bidder. Where a 

demand draft is provided, its validity shall not be less than 90 (ninety) days from the Bid 

Due Date, for the purposes of encashment by the Authority. The Bid shall be summarily 

rejected if it is not accompanied by the Bid Security. The Bid Security shall be refundable 

no later than 120 (one hundred and twenty) days from the Bid Due Date except in the case 

of the Selected Bidder whose Bid Security shall be retained till it has provided a Perfor-

mance Security under the License Agreement. 

2.1.7. The Bidder should submit a Power of Attorney as per the format at Appendix–II,                

authorizing the signatory of the Bid to commit the Bidder. 
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2.1.8. Participating Bidder has to submit a self-declaration that the AIP/members of the Consorti-

um/ not been barred by the Central/State Authority, or any other government institution in 

India, from participating in any project (Appendix – I, Annex - I).  

2.1.9. Any condition or qualification or any other stipulation contained in the Bid shall render the 

Bid liable to rejection as a non-responsive Bid. 

2.1.10. The documents including this RFP and all attached documents, provided by the Authority 

are and shall remain or become the property of the Authority and are transmitted to the 

Bidders solely for the purpose of preparation and submission of a Bid in accordance here-

with. Bidders are to treat all information as strictly confidential and shall not use it for any 

purpose other than for preparation and submission of their Bid. The provisions of this 

Clause 2.1.10 shall also apply mutatis mutandis to Bids and all other documents submitted 

by the Bidders, and the Authority will not return to the Bidders any Bid, document or any 

information provided along therewith. 

2.2. Eligibility of Bidders 

2.2.1. For determining the eligibility of Bidders for submission of Bids hereunder, the following 

shall apply: 

a) The Bidder can only be a single eligible entity. 

 

 

b) A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects 

the Bidding Process. Any Bidder found to have a Conflict of Interest shall be                        

disqualified. In the event of disqualification, the Authority shall be entitled to forfeit 

and appropriate the Bid Security or Performance Security, as the case may be, as mutu-

ally agreed genuine pre-estimated loss and damage likely to be suffered and incurred 

by the Authority and not by way of penalty for, inter alia, the time, cost and effort of 

the Authority, including consideration of such Bidder’s proposal (the “Damages”), 

without prejudice to any other right or remedy that may be available to the            Au-

thority under the Bidding Documents and/ or the License Agreement or otherwise. 

Without limiting the generality of the above, a Bidder shall be deemed to have a Con-

flict of Interest affecting the Bidding Process, if: 

 

(i) the Bidder, or Associate (or any constituent thereof) and any other Bidder, or 

any Associate thereof (or any constituent thereof) have common controlling 

share holders or other ownership interest; provided that this disqualification 

shall not apply in cases where the direct or indirect shareholding of a Bidder, or 

an Associate thereof (or any shareholder thereof having a shareholding of more 

than25% (twenty-five per cent) of the paid up and subscribed share capital of 

such Bidder, or Associate, as the case may be) in the other Bidder, or Associate 

is not more than 25% (twenty five per cent) of the subscribed and paid up equi-

ty share capital thereof; provided further that this disqualification shall not ap-

ply to any ownership by a bank, insurance company, pension fund or a public 

financial institution referred to in sub-section (72) of section 2 of the Compa-

nies Act, 2013. For the purposes ofthisClause2.2.1(c), in direct share holding 
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held through one or more intermediate persons shall be computed as follows: 

(aa) where any intermediary is controlled by a person through management 

control or otherwise, the entire shareholding held by such controlled intermedi-

ary in any other person (the “Subject Person”) shall be taken into account for 

computing the shareholding of such controlling person in the Subject Person; 

and (bb) subject always to sub-clause (aa) above, where a person does not ex-

ercise control over an intermediary, which has shareholding in the Subject Per-

son, the computation of indirect share holding of such person in the Subject 

Person shall be undertaken on a proportionate basis; provided, however, that no 

such shareholding shall be reckoned under this sub-clause (bb) if the share-

holding of such person in the intermediary is less than 26% of the subscribed 

and paid up equity shareholding of such intermediary; or 

(ii) such Bidder, or any Associate thereof receives or has received any direct or in-

direct subsidy, grant, concessional loan or subordinated debt from any other 

Bidder, or any Associate thereof or has provided any such subsidy , grant, con-

cessional loan or subordinated debt to any other Bidder, or any Associate 

thereof; or 

(iii) such Bidder has the same legal representative for purposes of this Bid as any 

other Bidder; or 

(iv) such Bidder, or any Associate thereof has a relationship with another Bidder, or 

any Associate thereof, directly or through common third party/parties, that puts 

either or both of them in a position to have access to each other’s information 

about, or to influence the Bid of either or each other; or 

(v) such Bidder, or any Associate thereof has participated as a consultant to the 

Authority in the preparation of any documents, design or technical specifica-

tions of the Cluster. 

c) A Bidder shall be liable for disqualification if any legal, financial or technical adviser 

of the Authority in relation to the Cluster is engaged by the Bidder, or any Associate 

thereof, as the case may be, in any manner for matters related to or incidental to the 

Cluster. For the avoidance of doubt, this disqualification shall not apply where such 

adviser was engaged by the Bidder, or Associate in the past but its assignment expired 

or was terminated at least 30 (thirty) days prior to the Bid Due Date. Nor will this dis-

qualification apply where such adviser is engaged after a period of 3 (three) years from 

the Bid Due Date. 
 

2.2.2. To be eligible for qualification, a Bidder shall fulfil the following condition of minimum 

eligibility: 

a) Technical Capacity: The Bidder should have at least 5,000 employees on its payroll as 

on Bid Due Date. 

b) Financial Capacity: 
 

i. Net Worth: The Net Worth of the Bidder in the financial year immediately    

preceding the Bid Due Date should be positive from 300 to 500 Crore. The net 

worth certificate must be duly certified by a Chartered Accountant or Statutory Au-

ditor. 
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ii. Average Annual Turnover: The Bidder shall have an average annual turnover 

equal to or greater than Rs. 5,000 crore in the last three financial years preceding 

the Bid Due Date. The audited balance sheets for the last three years should be 

submitted, which must demonstrate the soundness of the Bidder’s financial position. 

In case the date of registration/ incorporation of the bidder is less than 3 years old 
prior to Bid Due Date, the average annual turnover or actual production in respect of 

the completed financial years after the date of constitution shall be taken into ac-

count for this criterion. This must be duly certified by a Chartered Accountant or 
Statutory Auditor, as the case may be. 

iii. The bidder shall have successfully incurred a sum of Rs. 25 Crores (in case of 

individual) or 50 Crores (in case of Industry Association or Consortia) in a year 

under CSR in skill related projects.  The certificate for the same shall be            

enclosed with the Technical Bid & must be duly certified by a Chartered Account-

ant or Statutory Auditor.  

 

Note: In case the annual accounts for the latest financial year are not audited and there-

fore the Bidder cannot make it available, the Bidder shall give an undertaking to this 

effect and the statutory auditor/chartered accountant shall certify the same. In such a 

case, the Bidder shall provide the audited annual reports for 3 (three) financial years 

preceding the year for which the audited annual report is not being provided 

 

c) Technical Marks: The Bidders meeting the aforesaid minimum eligibility criteria 

shall be eligible for evaluation and scoring of their SIP submitted in terms herein            

including Appendix-VIII) (“Technical Marks”). The State Government through the 

State Steering Committee will determine the technical score cut-off as per its discre-

tion. The scoring of the SIP shall be in terms of the provisions and marks as tabulated 

below: 

 

Dimension Criteria Sub-criteria Rating Mecha-
nism 

Weightage 
(marks) 

A. HR Plan HR level 
Managerial 

Capacity  
 

Proposed managerial 
level HR Plan for the 

SPV and capacity 
building of existing ITI 
staff 

Credentials of 
proposed SPV 

CEO 

5 

Plan for capacity 
building of 
existing Trainers 

(ITI staff) 

5 

Plan to induct 
industry level/ 
lateral hires as 
Master Trainers/ 

Academic Deans/ 
Subject Experts  

5 

Filling of vacan-
cies through 

contractual staff 
until permanent 
staff is hired by 
State Govern-

5 
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ment 

 20 Marks 

B. Employment 
Outcomes 

Employment 
Potential 
over baseline 

Overall employment 
outcomes to be 
achieved as per the SIP 
over the baseline  

Placement (In-
crease in share of 
placed over 
baseline) 

10 

Apprenticeship  
(Increase in share 
of those engaged 
as Apprentices) 

2 

Salary growth of 

placed students 
over baseline 

5 

Overseas Mobili-
ty Opportunities 

envisaged 

3 

 20 Marks 

C. Operational 
Plan and 
Strategy 

 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

Inclusion and 
Outreach 
plan 
 

Proposed outreach to 
underserved groups 
(SC/ ST/ others identi-
fied) 

 2 

Proposed increase in 
female share of enrol-
ment over baseline  

 5 

Aspirational districts/ 
NER region as part of 
the cluster  

 3 

 10 marks 

Curriculum 
strategy -
diversity and 
innovation 

Plan for Re-design of 
Existing Courses 

Qualitative 
Assessment 

5 

Plan to introduce 

courses in new age 
areas/ IR 4.0/ Green/ 
Digital/ Advanced 
Manufacturing  

5 

Plan for non-ITI cours-
es -short term courses, 
work-based Diplomas, 
Executive programs, 
etc.  

5 

Innovation in peda-
gogy/ technology 
enabled learning, 
AR/VR, etc. 

5 

 20 marks 

Infrastructure 
and Facility 

Management 

New capex 
development strategy; 

Infra maintenance 
strategy  

 5 
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(blueprint for an inclu-
sive civil infra up-
gradation)  

Fungibility of equip-
ment and machinery 
proposed   

5 

 10 marks 

Strength of 
Industry 
engagement 
& in-house 
absorption of 

pass-outs  
 

Industry 
engagement strategy  
 
(MoUs, DSTs, OJT 
partnerships planned) 

 

 2 

Extent of in 
house absorption of 
pass-outs by AIP and 
its partner/ supply 

chain/ vendors  

 5 

Size of the cluster 
proposed  

Standard- 5(1:4) 
Cluster of 6-7 ITI 
Cluster of 8-10 

ITI 

3 

 10 marks 

D. Sustainability 
Plan 

Extent of 
sustainability 
envisaged for 
the Cluster 

Plan for building 
revenue stream from 
activities like Produc-
tion Centre, fee-based 
courses, etc. over the 
years 

 10 

 10 marks 
Grand Total 100 marks 

 
 

2.2.3. The Bidder shall enclose with its Technical Bid, to be submitted as per the format at Ap-

pendix-I, complete with its Annexes, the following: 

a) The Bidder shall provide documentary evidence by way of Statutory Auditor’/ Char-

tered Accountant’s certificate or concerned client certificate. Such documentary           

evidence shall be duly signed by the authorized personnel of the single Bidder. 

 

b) Certificate(s) from statutory auditors of the Bidder or its Associates specifying the Net 

Worth of the Bidder, as at the close of the preceding financial year, and specifying that 

the methodology adopted for calculating such Net Worth conforms to the provisions of 

Clause 2.2.2.  
 

For the purposes of this RFP, net worth (the “Net Worth”) for a company shall mean 

the aggregate value of the paid-up share capital and all reserves created out of the              

profits and securities premium account, after deducting the aggregate value of the              
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accumulated losses, deferred expenditure and miscellaneous expenditure not written 

off, as per the audited balance sheet, but does not include reserves created out of                

revaluation of assets, write-back of depreciation and amalgamation;  

 

For eligible entities which are not companies, the Net Worth shall mean the corpus and 

reserve amounts as certified by the chartered accountant having valid registration. 

2.2.4. The Bidder should submit a Power of Attorney as per the format at Appendix-II,             

authorizing the signatory of the Bid to commit the Bidder. 

2.2.5. The Bidder if selected shall be required to form a Section 8 Company an appropriate    

Special Purpose Vehicle, incorporated under the Indian Companies Act, 2013 (the “SPV”), 

to execute the License Agreement and implement the Cluster. 

2.2.6. Any entity which has been barred by the [Central/State Government, or any entity con-

trolled by it] from participating in any project (PPP or otherwise), and the bar subsists as 

on the date of Bid, would not be eligible to submit a Bid under this RFP. 

2.2.7. A Bidder including any Associate should, in the last 3(three) years, have neither failed to 

perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial 

authority or a judicial pronouncement or arbitration award against the Bidder or Associate, 

as the case may be, nor has been expelled from any project or contract by any public entity 

nor have had any contract terminated by any public entity for breach by such Bidder, or 

Associate. Provided, however, that where a Bidder claims that its disqualification arising 

on account of any cause or event specified in this Clause 2.2.8 is such that it does not re-

flect (a) any malfeasance on its part in relation to such cause or event; (b) any willful de-

fault or patent breach of the material terms of the relevant contract; (c) any fraud, deceit or 

misrepresentation in relation to such contract; or (d) any rescinding or abandoning of such 

contract, it may make a representation to this effect to the Authority for seeking a waiver 

from the disqualification hereunder and the Authority may, in its sole discretion and for 

reasons to be recorded in writing, grant such waiver if it is satisfied with the grounds of 

such representation and is further satisfied that such waiver is not in any manner likely to 

cause a material adverse impact on the Bidding Process or on the implementation of the 

Cluster. 

2.2.8. In computing the Financial Capacity of the Bidder under Clauses 2.2.2 and 2.2.4, the          

Financial Capacity of their respective Associates would also be eligible hereunder. 

For purposes of this RFP, Associate means, in relation to the Bidder, a person who                 

controls, is controlled by, or is under the common control with such Bidder(the                      

“Associate”).As used i this definition, the expression “control” means, with respect to a 

person which is a company or corporation, the ownership, directly or indirectly, of  more  

than 50% (fifty per cent) of the voting shares of such person, and with respect to a person 

which is not a company or corporation, the power to direct the management and policies of 

such person by operation of law. 

2.2.9. The following conditions shall be adhered to while submitting a Bid: 

(a) Bidders should attach clearly marked and referenced continuation sheets in the event 
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that the space provided in the prescribed forms in the Annexes is insufficient.             

Alternatively, Bidders may format the prescribed forms making due provision for 

incorporation of the requested information; 

(b) information supplied by a Bidder  must apply to the Bidder, or Associate named in 

the Bid and not, unless specifically requested, to other associated companies or 

firms; 

(c) in responding to the qualification submissions, Bidders should demonstrate their             

capabilities in accordance with Section 3 below; 

2.2.10. While qualification is open to persons from any country, the following provisions shall 

apply: 

(a) Where, on the date of the Bid, 25% (twenty five per cent) or more of the aggregate 

issued, subscribed and paid up equity share capital in a Bidder is held by persons 

resident outside India or where a Bidder is controlled by persons resident outside 

India; or 

(b) if at any subsequent stage after the date of the Bid, there is an acquisition of 25% 

(twenty five per cent) or more of the aggregate issued, subscribed and paid up equity 

share capital or control, by persons resident outside India, in or of the Bidder; 

 

then the qualification of such Bidder or in the event described in sub clause (b)above, the 

continued qualification of the Bidder shall be subject to approval of the Authority from na-

tional security and public interest perspective. The decision of the Authority in this behalf 

shall be final and conclusive, and binding on the Bidder. 

 

The holding or acquisition of equity or control, as above, shall include direct or indirect 

holing /acquisition, including by transfer, of the direct or indirect legal or beneficial own-

ership or control, by persons acting for themselves or in concert and in determining such 

holding or acquisition, the Authority shall be guided by the principles, precedents and def-

initions contained in the Securities and Exchange Board of India (Substantial Acquisition 

of Shares and Takeovers) Regulations, 2011, or any substitute thereof, as in force on the 

date of such acquisition. 

 

The Bidder shall promptly inform the Authority of any change in the shareholding, as 

above, and failure to do so shall render the Bidder liable for disqualification from the Bid-

ding Process. 

 

2.2.11. While qualification is open to persons from any country, the following provisions shall 

apply:   

Any Bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority as provided in 

the Order (Public Procurement No. 1) dated 23rd July 2020 issued by the Ministry of             

Finance, Department of Expenditure Public Procurement Division. Provided further that 

the Selected Bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with 

the Competent    Authority as provided in the aforesaid Order. It is however clarified that, 

as mentioned in Annex 2 of the aforesaid Order, the restriction contained in this clause 

will not apply to  Bidders from those countries (even if sharing a land border with India) 



 

21 
 

to which the Government of India has extended lines of credit or in which the                        

Government of India is engaged in development projects. The updated lists of countries 

to which lines of credit have been extended or in which development projects are                        

undertaken are given in the website of the Ministry of External Affairs. 

 

"Competent Authority" for the purpose of this clause means the Authority defined in      

Annex 1 of the Order (Public Procurement No. 1) dated 23rd July 2020 issued by the 

Ministry of Finance, Department of Expenditure Public Procurement Division.  

 

"Bidder from a country which shares a land border with India" for the purpose of this 

clause means: -  

a.  An entity incorporated, established or registered in such a country; or  

b.  A subsidiary of an entity incorporated, established or registered in such a 

country, or  

c.  An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  

d.  An entity whose beneficial owner is situated in such a country; or  

e.  An Indian (or other) agent of such an entity; “agent” for the purposes of this 

RFP shall mean a person employed to do any act for another, or to represent 

another in dealings with third person; or  

f.  A natural person who is a citizen of such a country, or  

 

 

The “beneficial owner” for the purpose of (d) above will be as under:  

1.  In case of a company the beneficial owner is the natural person(s), who, 

whether acting alone or together, or through one or more juridical person, has a 

controlling ownership interest or who exercises control through other means.  

Explanation –  

a.  "Controlling ownership interest" means ownership of or entitlement to 

more than twenty-five per cent of shares or capital or profits of the 

company,  

b.  "Control" shall include the right to appoint majority of the directors or 

to control the management or policy decisions including by virtue of 

their shareholding or management rights or shareholders agreements or 

voting agreements,  

 

2.     In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of 

the partnership. 

 

3.  In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or 

through one or more juridical person, has ownership of or entitlement to more 

than fifteen percent of the property or capital or profits of such association or 

body of individuals. 

 

4.  Where no natural person is identified under (1) or (2) or (3) above, the bene-

ficial owner is the relevant natural person who holds the position of senior 
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managing official. 

 

5.  In case of a trust, the identification of beneficial owner(s) shall include identi-

fication of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising 

ultimate effective control over the trust through a chain of control or owner-

ship 

 

2.2.12. Notwithstanding anything to the contrary contained herein, in the event that the Bid Due 

Date falls within 3 (three) months of the closing of the latest financial year of a Bidder, it 

shall ignore such financial year for the purposes of its Bid and furnish all its information 

and certification with reference to the 5 (five) years or 1(one) year, as the case may be, 

preceding its latest financial year. For the avoidance of doubt, financial year shall, for the 

purposes of a Bid hereunder, mean the accounting year followed by the Bidder in the 

course of its normal business. 

2.2.13. A Bidder shall be liable for disqualification and forfeiture of Bid Security if any legal, 

financial or technical adviser of the Authority in relation to the Cluster is engaged by the 

Bidder, or any Associate thereof, as the case may be, in any manner for matters related to 

or incidental to such Cluster during the Bidding Process or subsequent to the (i) issue of 

the LOA or (ii) execution of the License Agreement. In the event any such adviser is en-

gaged by the Selected Bidder, as the case may be, after issue of the LOA or execution of 

the License Agreement for matters related or incidental to the Cluster, then not withstand-

ing anything to the contrary contained herein or in the LOA or the License Agreement and 

without prejudice to any other right or remedy of the Authority, including the forfeiture 

and appropriation of the Bid Security or Performance Security, as the case may be, which 

the Authority may have there under or otherwise, the LOA or the License Agreement, as 

the case may be, shall be liable to be terminated without the Authority being liable in any 

manner whatsoever to the Selected Bidder or Licensee for the same. For the avoidance of 

doubt, this disqualification shall not apply where such adviser was engaged by the Bidder, 

or Associate in the past but its assignment expired or was terminated at least 30 (thirty) 

days prior to the Bid Due Date. Nor will this disqualification apply where such adviser is 

engaged after a period of 3(three) years from the Bid Due Date. 

2.2.14. This RFP is not transferable. 

2.2.15. Any award of License pursuant to this RFP shall be subject to the terms of Bidding    

Documents. 

2.3. Change in Ownership 

 

2.3.1. The Bidder further acknowledges and agrees that the aforesaid obligation shall be the 

minimum and shall be in addition to such other obligations as may be contained in the          

License Agreement, and a breach hereof shall, notwithstanding anything to the contrary 

contained in the License Agreement, be deemed to be a breach of the License Agreement 
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and dealt with as such there under. 

 

2.4. Number of Bids and costs thereof 

2.4.1. No Bidder shall submit more than one Bid for the Cluster. They can, however, bid for 

multiple clusters.  

2.4.2. The Bidders shall be responsible for all of the costs associated with the preparation of their 

Bids and their participation in the Bidding Process. The Authority will not be responsible 

or in any way liable for such costs, regardless of the conduct or outcome of the Bidding 

Process. 

 

2.5. ITI Cluster visit and verification of information 

2.5.1. Bidders are encouraged to submit their respective Bids after visiting the Cluster ITIs and 

ascertaining for themselves the ITI conditions, demand, industry cluster/s, space for            

upgradation works, Trainers, availability of power, water and other utilities for               

construction, access to site, handling and storage of materials, applicable laws and                 

regulations, and any other matter considered relevant by them. 

2.6. Acknowledgement by Bidder 

 

2.6.1. It shall be deemed that by submitting the Bid, the Bidder has: 

(a) made a complete and careful examination of the Bidding Documents; 

(b) received all relevant information requested from the Authority; 

(c) accepted the risk of inadequacy, error or mistake in the information provided in the 

Bidding Documents or furnished by or on behalf of the Authority relating to any of 

the matters referred to in Clause2.5 above. 

(d) satisfied itself about all matters, things and information including matters referred to 

in Clause2.5 herein above necessary and required for submitting an informed Bid, 

execution of the Cluster in accordance with the Bidding Documents and perfor-

mance of all of its obligations there under. 

(e) acknowledged and agreed that in adequacy, lack of completeness or incorrectness of 

information provided in the Bidding Documents or ignorance of any of the matters 

referred to in Clause 2.5 hereinabove shall not be a basis for any claim for compen-

sation, damages, extension of time for performance of its obligations, loss of profits 

etc. from the Authority, or aground for termination of the License Agreement by the 

Licensee; 

(f) acknowledged that it does not have a Conflict of Interest; and 

(g) agreed to be bound by the undertakings provided by it under and in terms hereof. 
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2.6.2. The Authority shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

RFP or the Bidding Process, including any error or mistake therein or in any information or 

data given by the Authority. 

 

2.7. Right to accept or reject any or all Bids 

2.7.1. Notwithstanding anything contained in this RFP, the Authority reserves the right to accept 

or reject any Bid and to annul the Bidding Process and reject all Bids, at any time without 

any liability or any obligation for such acceptance, rejection or annulment, and without as-

signing any reasons there for. In the event that the Authority rejects or annuls all the Bids, 

it may, in its discretion, invite all eligible Bidders to submit fresh Bids hereunder. 

2.7.2. The Authority reserves the right to reject any Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Bidder does not provide, within the time specified by the Authority, the supple-

mental information sought by the Authority for evaluation of the Bid. 

 

Such misrepresentation/ improper response shall lead to the disqualification of the Bidder. 

 

2.7.3. If disqualification/ rejection of a Bidder occurs after the Bids have been opened and the 

Highest Bidder gets disqualified/ rejected, then the Authority reserves the right to: 

i. invite the second ranked  Bidder for award of Cluster; or 

ii. take any such measure as may be deemed fit in the sole discretion of the Authority, 

including annulment of the Bidding Process. 

 

2.7.4. In case it is found during the evaluation or at any time before signing of the License 

Agreement or after its execution and during the period of subsistence thereof that one or 

more of the qualification conditions have not been met by the Bidder, or the Bidder has 

made material misrepresentation or has given any materially incorrect or false information, 

the Bidder shall be disqualified forthwith if not yet appointed as the Licensee either by is-

sue of the LOA or entering into of the License Agreement, and if the Bidder/SPV has al-

ready been issued the LOA or has entered into the License Agreement, as the case may be, 

the same shall, notwithstanding anything to the contrary contained therein or in this RFP, 

be liable to be terminated, by a communication in writing by the Authority to the Bidder, 

without the Authority being liable in any manner whatsoever to the Bidder. The Authority 

shall be entitled to forfeit and appropriate the Bid Security or Performance Security, as the 

case may be, as Damages, and without prejudice to any other right or remedy which the 

Authority may have under this RFP, the Bidding Documents, the License Agreement or 

otherwise. 

2.7.5. The Authority reserves the right to verify all statements, information and documents sub-

mitted by the Bidder in response to the RFP or the Bidding Documents and the Bidder 

shall, when so required by the Authority, make available all such information, evidence 
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and documents as may be necessary for such verification. Any such verification or lack of 

such verification by the Authority shall not relieve the Bidder of its obligations or liabili-

ties hereunder nor will it affect any rights of the Authority there under. 

2.7.6. The Authority may, in its sole discretion and on grounds of reciprocity, disqualify a Bid-

der, if any or all of its constituents are entities incorporated in a country where an entity in-

corporated in India does not have similar rights of bidding for contracts contemplated 

hereunder. 

B. DOCUMENTS 

2.8. Contents of the RFP 

2.8.1. This RFP comprises the disclaimer set forth hereinabove, the contents as listed below, and 

will additionally include any Addenda issued in accordance with Clause2.10. 

Invitation for Bid 

Section1. Introduction 

Section2. Instructions to Bidders 

Section3. Criteria for Evaluation 

Section4. Fraud & Corrupt Practices 

Section5. Pre-Bid Conference 

Section6. Miscellaneous 

Appendices 

I. Letter comprising the Technical Bid 

II. Power of Attorney for signing of Bid 

III. [Intentionally Left Blank] 

IV. Bank Guarantee for Bid Security 

V. List of ITIs for cluster formation  

VI. Guidelines of the Department of Disinvestment 

VII. Guidelines for preparation of Strategic Investment Plan (SIP) 

2.9. Clarifications 

2.9.1. Bidders requiring any clarification on the RFP may notify the Authority only by e-mail in 

accordance with Clause 1.2.9. They should send in their queries on or before the date spec-

ified in the schedule of Bidding Process contained in Clause1.3. The Authority shall en-

deavour to respond to the queries within the period specified therein, but no later than 10 

(ten) days prior to the Bid Due Date. The Authority will post all the queries and its re-

sponses on the official website without identifying the source of queries. 

2.9.2. The Authority shall endeavour to respond to the questions raised or clarifications sought by 

the Bidders. However, the Authority reserves the right not to respond to any question or 

provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or 

read as compelling or requiring the Authority to respond to any question or to provide any 

clarification. 
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2.9.3. The Authority may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Bidders. All clarifications and interpretations issued by the Authority 

shall be deemed to be part of the Bidding Documents. Verbal clarifications and infor-

mation given by Authority or its employees or representatives shall not in any way or 

manner be binding on the Authority. 

2.10. Amendment of RFP 

2.10.1. At any time prior to the Bid Due Date, the Authority may, for any reason, whether at its 

own initiative or in response to clarifications requested by a Bidder, modify the RFP by the 

issuance of addendum/corrigendum (“Addendum/Corrigendum”). 

2.10.2. Any Addendum/Corrigendum thus issued hereunder shall be hosted on the e-Tender Portal. 

2.10.3. In order to afford the Bidders a reasonable time for taking an Addendum/Corrigendum in 

to account, or for any other reason, the Authority may, in its sole discretion, extend the Bid 

Due Date. 

 

C. PREPARATION AND SUBMISSION OF BID 

2.11. Language 

2.11.1. The Bid and all related correspondence and documents in relation to the bidding process 

shall be in English language. Supporting documents and printed literature furnished by the 

Bidder with the Bid may be in any other language provided that they are accompanied by 

translations of all the pertinent passages in the English language, duly authenticated and 

certified by the Bidder. Supporting materials, which are not translated into English, may 

not be considered. For the purpose of interpretation and evaluation of the Bid, the English 

language translation shall prevail. 

2.12. Format and signing of Bid 

2.12.1. The Bidder shall provide all the information sought under this RFP. The Authority will 

evaluate only those Bids that are received in the required formats and complete in all           

respects. Incomplete and /or conditional Bids shall be liable to rejection. 

2.12.2. The Bid shall be typed or written in indelible ink. It shall be duly signed in digital form by 

the authorized signatory of the Applicant. All the alterations, omissions, additions or any 

other amendments made to the Bid shall be initialled by the person(s)signing the                    

Application. The Bid shall contain page numbers. 
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2.13. Submission of Bids 

2.13.1. The Bidder shall submit the Bid no later than the date and time specified as the Bid Due 

Date, on the e-Tender Portal, duly signed in digital form by the authorized signatory of the 

Bidder, by uploading the complete and legible scanned/digital copies of the Technical and 

Financial Bids in pdf/digital format (i.e. scanned copy of original signed documents and 

the supporting documents). The documents submitted in the Bid should be scanned in at 

least 100 dpi with black and white option. 

2.13.2. The Bid is to be submitted on the document downloaded from Official Website, the Bidder 

shall be responsible for its accuracy and correctness as per the version uploaded by the Au-

thority and shall ensure that there are no changes caused in the content of the downloaded 

document. In case of any discrepancy between the document used for submission by the 

Bidder and the version uploaded by the Authority, the latter shall prevail. 

2.13.3. The documents comprising the Bid referred to in Clause2.13.1 shall include: 

i. Technical Bid in the prescribed format (Appendix-I) alongwith Annexes and sup-

porting documents. 

ii. Bid Security in the format at Appendix-IV; 

iii. Power of Attorney for signing the Bid as per the format at Appendix-II; 

iv. Strategic Investment Plan as per the format outlined in Appendix-VIII; 
v. Documents of incorporation (Memorandum and Articles of Association, if the  

Bidder is a body corporate, if a partnership then a copy of its partnership deed, 

etc.); 

vi. Bidder’s duly audited balance sheet and profit and loss account for the preceding 

three years; 

 

2.13.4. The following documents shall be separately submitted in original to the persons pecified 

in the Clause 2.13.5 in a sealed envelope on or before the Bid Due Date,  failing which the 

Bid shall be rejected: 

i. Power of attorney as required under Clause 2.13.3 (iii) and Clause 2.13.3 (iv); 

ii. Joint Biding Agreement as required under Clause 2.13.3 (v); 

iii. Demand draft towards the cost of the RFP process as required under clause 1.2.1; 

and 

iv. Bank Guarantee / Demand Draft towards the Bid Security as required under Clause 
2.25. 

 

The envelope specified in this Clause 2.13.4 shall clearly bear the following identification: 
 

“Enclosures of the Bid for Upgradation of Industrial Training Institutes (ITIs) under 

Pradhan Mantri Skilling and Employability Transformation through Upgradaed ITIs 

(PM-SETU)” 

If the envelope is not sealed and marked as instructed above, the Authority assumes no                     

responsibility for them is placement or premature opening of the contents of the Bid and                   

consequent losses, if any, suffered by the Bidder. 
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2.13.5. The envelope specified in Clause2.13.4 shall be addressed to: 

ATTN.OF: Sh. Raj Kumar  

DESIGNATION: Additional Director 

ADDRESS: Kaushal Bhawan, IP-2, Sector-3, Panchkula-134109, Haryana  

TELEPHONE NO: _______________ 

E-MAIL ADDRESS: adsd1-sdit@hry.gov.in 

  

2.13.6. Bids submitted by special messenger, fax, telex, telegram, e-mail, or in any way other than 

on the specified e-platform for bidding, shall not be entertained and shall be rejected. 

2.14. Bid Due Date 

 

2.14.1. The Bid specified in Clause 2.13 should be submitted on or before the Bid Due Date, on 

the e-Tender Portal as per the format and in the manner and form as detailed in this RFP. 

2.14.2. [For the purpose of submission of the Bid on the e-Tender Portal, registration of the Bidder 

with e-Tender Portal is mandatory. For any assistance regarding e-tendering, the Bidder 

may go to the helpdesk on the e-Tender Portal. A Bidder who is already registered need 

not register again. However, the Bidder is required to have a Class-III Digital Certificate 

issued by a licensed Certifying Authority(CA).] 

2.14.3. The Authority may, in its sole discretion, extend the Bid Due Date by issuing an Adden-

dum/Corrigendum in accordance with Clause2.10 uniformly for all Bidders. 

2.14.4. Bids received by the Authority after the specified time on the Bid Due Date shall  not be 

eligible for consideration and shall be summarily rejected. 

2.15. Contents of the Bid 

 

2.15.1. The Technical Bid shall be furnished in the format at Appendix–I along with all the infor-

mation and documents (complete in all respects) as requested in this RFP. 

2.15.2. The Financial Bid shall be furnished in the mentioned in format outlined in Appendix-IX 

and shall consist of the amount offered to be funded by the Bidder as a part of overall out-

lay under SIP, to be infused/expended as per the terms and conditions of this RFP and the 

provisions of the License Agreement. 

2.15.3. The opening of Bids and acceptance thereof shall be substantially in accordance with this 

RFP. 
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2.16. Modifications/substitution/withdrawal of Bids 

2.16.1. The Bidder may modify, substitute or withdraw its Bid after submission, provided that the 

modification, substitution or withdrawal is received by the Authority prior to the closing 

time on the Bid Due Date. No Bid shall be modified, substituted or withdrawn by the Bid-

der on or after the closing time on the Bid Due Date. 

2.16.2. Any alteration/modification in the Bid or additional information or material supplied sub-

sequent to the closing time on the Bid Due Date, unless the same has been expressly 

sought for by the Authority, shall be disregarded. 

D. EVALUATION PROCESS 

2.17. Opening and Evaluation of Bids 

 

2.17.1. The Authority shall open the Technical Bids on the Bid Due Date, at the place specified in 

Clause 2.13.5 and in the presence of the Bidders who choose to attend. 

2.17.2. Bids for which a notice of withdrawal has been submitted in accordance withClause2.16 

shall not be opened. 

2.17.3. The Authority will subsequently examine and evaluate Bids in accordance with the                   

provisions set out in Section 3. 

2.17.4. Bidders are advised that selection of Bidders will be entirely at the discretion of the Au-

thority. Bidders will be deemed to have understood and agreed that no explanation or justi-

fication on any aspect of the Bidding Process or selection will be given. 

2.17.5. Any information contained in the Bid shall not in any way be construed as binding on the 

Authority, its agents, successors or assigns, but shall be binding against the Bidder if the 

Cluster is subsequently awarded to it on the basis of such information. 

2.17.6. The Authority reserves the right not to proceed with the Bidding Process at anytime with-

out notice or liability and to reject any or all Bid(s) without assigning any reasons. 

2.18. Confidentiality 

2.18.1. Information relating to the examination, clarification, evaluation, and recommendation of 

the Bidders shall not be disclosed to any person who is not officially concerned with the 

process or is not a retained professional advisor advising the Authority in relation to, or 

matters arising out of, or concerning the Bidding Process. The Authority will treat all in-

formation, submitted as part of Bid, in confidence and will require all those who have ac-

cess to such material to treat the same in confidence. The Authority may not divulge any 
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such information unless it is directed to do so by any statutory entity that has the power 

under law to require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in connection with 

any legal process. 

2.19. Tests of responsiveness 

2.19.1. Prior to evaluation of Bids, the Authority shall determine whether each Technical Bid is 

responsive to the requirements of the RFP. A Technical Bid shall be considered responsive 

if: 

i. it is received as per the specified format; 

ii. it is received by the Bid Due Date including any extension thereof pursuant to Clause 

2.14.3; 

iii. it is signed and marked as stipulated in Clauses 2.12 and 2.13; 

iv. it is accompanied by the Bid Security as specified in Clause 2.1.5 

v. it is accompanied by the Power of Attorney as specified in Clause 2.2.5; 

vi. it contains all the information and documents (complete in all respects) as requested in 

this RFP; 

vii. it contains information in formats same as those specified in this RFP; 

viii. it contains certificates from its statutory auditors in the formats specified at Appendix-

I of the RFP; 

ix. it does not contain any condition or qualification; 

x. the original documents as stipulated under Clause 2.13.4 have been submitted by the 

Bidder; and 

xi. it is not non-responsive in terms hereof. 

 

2.19.2. A Financial Bid not conforming with the format specified in BOQ on the portal shall not 

be considered as responsive to the requirements of the RFP. 

2.19.3. The Authority reserves the right to reject any Bid which is non-responsive and norequest 

for alteration, modification, substitution or withdrawal shall be entertained by the Authori-

ty in respect of such Bid. Provided, however, that the Authority may, in its discretion, al-

low the Bidder to rectify any infirmities or omissions if the same do not constitute a mate-

rial modification of the Bid. 

2.20. Clarifications 

2.20.1. To facilitate evaluation of Bids, the Authority may, at its sole discretion, seek clarifications 

from any Bidder regarding its Bid. Such clarification(s) shall be provided within the time 

specified by the Authority for this purpose. Any request for clarification(s) and all clarifi-

cation(s) in response there to shall be in writing. 

2.20.2. If a Bidder does not provide clarifications sought under Clause 2.20.1 above within the 

prescribed time, its Bid shall be liable to be rejected. In case the Bid is not rejected, the 

Authority may proceed to evaluate the Bid by construing the particulars requiring clarifica-
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tion to the best of its understanding, and the Bidder shall be barred from subsequently 

questioning such interpretation of the Authority. 

 

E. PRE-QUALIFICATION AND BIDDING 

 

2.21. Submission of Bid 

2.21.1. The Bidder shall submit its Bid in the form and manner to be set out in this RFP. 

2.22. Pre-Qualification and notification 

2.22.1. After the evaluation of Technical Bids, the Authority would announce a list of qualified 

Bidders “(Qualified Bidders”) who will be eligible for opening and evaluation of their Fi-

nancial Bids. All communications relating to Pre-qualification shall be uploaded on Offi-

cial Website. The Authority will not entertain any query or clarification from Bidders who 

fail to pre-qualify. 

2.23. Proprietary data 

2.23.1. All documents and other information supplied by the Authority or submitted by a  Bidder to 

the Authority shall remain or become the property of the Authority. Bidders are to treat all 

information as strictly confidential and shall not use it forany purpose other than for prepa-

ration and submission of their Bid. The Authority will not return any Bid or any infor-

mation provided along therewith. 

 

2.24. Correspondence with the Bidder 

2.24.1. Save and except as provided in this RFP, the Authority shall not entertain any correspond-

ence with any Bidder in relation to the acceptance or rejection of any Bid. 

 

F. BID SECURITY 

 

2.25. Bid Security 

2.25.1. The Bidder shall furnish as part of its Bid, a Bid Security referred to in Clauses 2.1.5 and 

2.1.6 herein above in the form of a bank guarantee issued by a nationalized bank, or a 

Scheduled Bank in India having a net worth of at least Rs. 1,000 crore (Rupees one thou-

sand crore), in favour of the Authority in the format at Appendix–IV (the “Bank Guaran-

tee”) and having a validity period of not less than 180 (one hundred and eighty) days from 

the Bid Due Date, inclusive of a claim period of 60 (sixty) days, and may be extended as 



 

32 
 

may be mutually agreed between the Authority and the Bidder from time to time. In case 

the Bank Guarantee is issued by a foreign bank outside India, confirmation of the same by 

any nationalized bank in India is required. For the avoidance of doubt, Scheduled Bank 

shall mean a bank as defined under Section 2(e) of the Reserve Bank of India Act, 1934. 

 

2.25.2. Bid Security can also be in the form of a demand draft issued by a Scheduled Bank in 

India, drawn in favor of the Authority and payable at Panchkula (the “Demand Draft”). 

The Authority shall not be liable to pay any interest on the Bid Security deposit so made 

and the same shall be interest free. 

2.25.3. Any Bid not accompanied by the Bid Security shall be summarily rejected by the Authority 

as non-responsive. 

2.25.4. Save and except second ranked Bidder, the Bid Security of unsuccessful Bidders will be 

returned by the Authority, without any interest, as promptly as possible on acceptance of 

the Bid of the Selected Bidder or when the Bidding process is cancelled by the Authority, 

and in any case within 180 (one hundred and eighty) days from the Bid Due Date. Where 

Bid Security has been paid by Demand Draft, the refund thereof shall be in the form of an 

account payee demand draft in favour of the unsuccessful Bidder(s). Bidders may by spe-

cific instructions in writing to the Authority give the name and address of the person in 

whose favour the said demand draft shall be drawn by the Authority for refund, failing 

which it shall be drawn in the name of the Bidder and shall be mailed to the address given 

on the Bid. 

2.25.5. The Selected Bidder’s Bid Security will be returned, without any interest, upon the                

Licensee signing the License Agreement and furnishing the Performance Security in ac-

cordance with the provisions thereof. 

2.25.6. The Authority shall be entitled to forfeit and appropriate the Bid Security as Damages inter 

alia in any of the events specified in Clause 2.25.7 herein below. The Bidder, by submit-

ting its Bid pursuant to this RFP, shall be deemed to have acknowledged and confirmed 

that the Authority will suffer loss and damage on account of withdrawal of its Bid or for 

any other default by the Bidder during the period of Bid validity as specified in this RFP. 

No relaxation of any kind on Bid Security shall be given to any Bidder. 

 

2.25.7. The Bid Security shall be forfeited as Damages without prejudice to any other right or 

remedy that may be available to the Authority under the Bidding Documents and/ or under 

the License Agreement, or otherwise, if 

i. a Bidder submits a non-responsive Bid; 

ii. a Bidder engages in a corrupt practice, fraudulent practice, coercive practice, undesira-

ble practice or restrictive practice as specified in Section4 of this RFP; 

iii. a Bidder withdraws its Bid during the period of Bid validity as specified in this RFP 

and as extended by mutual consent of the respective Bidder(s)and the Authority; 

iv. the Selected Bidder fails within the specified time limit - 
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a) to sign and return the duplicate copy of LOA ; or 

b) to sign the License Agreement; or 

c) to furnish the Performance Security within the period prescribed there for in the 

License Agreement. 

v. the Selected Bidder, having signed the License Agreement, commits any breach there-

of prior to furnishing the Performance Security. 
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3. CRITERIAFOR EVALUATION 
 

3.1. Evaluation of Bids 

3.1.1. Only those Bidders who meet the minimum eligibility criteria specified in Clause 2.2.2 and 

score the cut-off  Technical Marks shall qualify for evaluation under this Section3. Bidders 

whose Bid do not meet these criteria shall be rejected. 

3.1.2. The Bidder’s technical capability is to be established by the minimum Technical Capacity, 

Financial Capacity that Bidder demonstrates to meet terms herein and Technical Marks 

scored pursuant to evaluation of SIP; and the Bidder who scores the cut-off marks shall be 

eligible for opening of its Financial Bids. 

3.2. Financial information for purposes of evaluation 

3.2.1. The Bid must be accompanied by the Audited Annual Reports of the Bidder for the last 3 

(three) financial years preceding the Bid Due Date. 

3.2.2. In case the annual accounts for the latest financial year are not audited and therefore the 

Bidder cannot make it available, the Bidder shall give an undertaking to this effect and the 

statutory auditor/CA shall certify the same. In such a case, the Bidder shall provide the 

Audited Annual Reports for 3 (three) years preceding the year for which the Audited            

Annual Report is not being provided. 

3.3. Pre-Qualification of Bidders 

3.3.1. The credentials of eligible Bidders shall be measured in terms of their Technical and      

Financial Capacity. 

3.4. Selection of Bidder 

3.4.1. The Bidders considered as responsive in terms of Clause 2.19 and fulfills the minimum 

eligibility criteria as set forth in Clause 2.2.2 shall be further evaluated in terms of the SIP 

based on the evaluation criteria set forth in the RFP. Financial Bids of only Qualified Bid-

ders shall be considered for opening and evaluation. The Authority shall select the Bidder 

through Quality cum Cost Based Selection (“QCBS”) process.  

3.4.2. Based on the evaluation of Qualified Bidders in terms herein, the following three 

scores shall be determined: 

 Technical Marks– say “X”. Technical Marks shall have a weight age of 50% 

 Score on overall costing commitment – say “Y”. Y score shall have a 

weightage of 30% 
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 Score on Financial Bid offer– say “Z”. Financial Bid score shall have 

weightage of 20%. 

The aggregate final score shall be computed on a weighted average basis using the 

following formula: 

Aggregate Score (Sn) = [Xt × 0.5] + [Yt × 0.3] + [Zt × 0.2] 

Where: 

i. Sn = Aggregate Score  

ii. Xt = Technical Marks scored by the Qualified Bidder 

iii. Yt = Score based on the factor: cost per unit Technical Marks to be calculated as 

follows: 

 Cost per unit technical Marks (A) = Financial Bid ÷ Xt 

 Yt = (Amin ÷ A) × 100 

iv. Zt = (F ÷ Fmax) × 100, where: F is the Financial Bid. 

v. 17% would be the minimum industry share as mandatory/essential condition (i.e., 17% of the total 

project cost submitted for the Hub and Spoke Cluster). 

 

The Bidder who scores the highest aggregate marks shall be the Selected Bidder. Cluster will be 

awarded to the Selected Bidder. 

3.4.3. Subject to the provisions hereof, the Qualified Bidders shall be informed individually 

about the opening of the Financial Bids. The Authority shall open the Financial Bids of the 

Bidders qualified in the Technical Bid on the scheduled date and time in the presence of 

the authorized representatives of the Bidders who may choose to attend. 

3.4.4. In the event that two or more Bidders have the same score (the “Tie Bidders”), the Au-

thority shall identify the Bidder with the highest Technical Marks as Selected Bidder. In 

the event the Technical Marks of such Tie Bidders are also the same, then the Bidder with 

highest Financial Bid quote shall be selected for award of the Cluster 

3.4.5. In the event that the Bidder with the highest score withdraws or is not selected for any 

reason in the first instance (the “first round of bidding”), the Authority may in its sole 

discretion invite second ranked Bidder for award of the Cluster or annul the Bidding                  

Process. 

3.4.6. After selection, a Letter of Award (the “LOA”) shall be issued, induplicate, by the               

Authority to the Selected Bidder and the Selected Bidder shall,within7(seven) days of the 

receipt of the LOA, sign and return the duplicate copy of the LOA in acknowledgement 

thereof. In the event the duplicate copy of the LOA duly signed by the Selected Bidder is 

not received by the stipulated date, the Authority may, unless it consents to extension of 
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time for submission thereof, appropriate the Bid Security of such Bidder as Damages on 

account of failure of the Selected Bidder to acknowledge the LOA, and the next eligible 

Bidder may be considered. 

3.4.7. After the acknowledgement of the LOA as aforesaid by the Selected Bidder, it shall               

execute the License Agreement (including shareholders agreement annexed thereto) within 

the period prescribed in Clause1.3. The Selected Bidder shall not be entitled to seek any 

deviation, modification or amendment in the License Agreement. 

 

3.5. Contacts during Bid Evaluation 

3.5.1. Bids shall be deemed to be under consideration immediately after they are opened and until 

such time the Authority makes official intimation of award/ rejection to the                              

Bidders. While the Bids are under consideration, Bidders and/ or their representatives or 

other interested parties are advised to refrain, save and except as required under the               

Bidding Documents, from contacting by any means, the Authority and/ or their employees/ 

representatives on matters related to the Bids under consideration. 
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4. FRAUD AND CORRUPT PRACTICES 
 
 

4.1. The Bidders and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process and subsequent to the issue of the 

LOA and during the subsistence of the License Agreement. Notwithstanding anything to 

the contrary contained herein, or in the LOA or the License Agreement, the Authority may 

reject a Bid, withdraw the LOA, or terminate the License Agreement, as the case may be, 

without being liable in any manner whatsoever to the Bidder if it determines that the                

Bidder or the Licensee, as the case may be, has, directly or indirectly or through an agent, 

engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice in the Bidding Process. In such an event, the Authority shall be entitled 

to forfeit and appropriate the Bid Security or Performance Security, as the case may be, as 

Damages, without prejudice to any other right or remedy that may be available to the Au-

thority under the Bidding Documents and/ or the License Agreement, or otherwise. 

4.2. Without prejudice to the rights of the Authority under Clause 4.1 hereinabove and the 

rights and remedies which the Authority may have under the LOA or License Agreement, 

or otherwise, if a Bidder or Licensee, as the case may be, is found by the Authority to have 

directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice during the 

Bidding Process, or after the issue of the LOA or the execution of the License Agreement, 

such Bidder shall not be eligible to participate in any tender or RFP issued by the Authori-

ty during a period of 2 (two) years from the date such Bidder or Licensee, as the case may 

be, is found by the Authority to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable prac-

tice or restrictive practice, as the case may be. 

4.3. For the purposes of this Section 4, the following terms shall have the meaning herein after 

respectively assigned to them: 

 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the actions of anypersonconnected-

withtheBiddingProcess(foravoidanceofdoubt,offering of employment to, or em-

ploying, or engaging in any manner whatsoever, directly or indirectly, any official 

of the Authority who is or has been associated in any manner, directly or indirectly, 

with the Bidding Process or the LOA or has dealt with matters concerning the              

License Agreement or arising there from, before or after the execution thereof, at 

any time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding Process); 

or (ii) save and except as permitted under sub clause (d) of Clause 2.2.1, engaging 

in any manner whatsoever, whether during the Bidding Process or after the issue of 

the LOA or after the execution of the License Agreement, as the case may be, any 

person in respect of any matter relating to the Cluster or the LOA or the License 

Agreement, who at any time has been or is a legal, financial or technical adviser of the Au-
thority in relation to any matter concerning the Cluster; 
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(b) “fraudulent practice” means a misrepresentation or omission of facts or                        

suppression of facts or disclosure of incomplete facts, in order to influence the Bid-

ding Process; 

 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person’s participation 

or action in the Bidding Process. 

 

(d) “undesirable practice” means (i) establishing contact with any personconnected-

withoremployedorengagedbytheAuthoritywiththeobjectiveofcanvass-

ing,lobbyingorinanymannerinfluencingorattempting to influence the Bidding Pro-

cess; or (ii) having a Conflict of Interest; and 

 

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a                

full and fair competition in the Bidding Process. 
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5. PRE-BID CONFERENCE 

5.1. A Pre-Bid Conference of the potential Bidders shall be convened at the designated date, time 

and place. A maximum of three representatives of each Bidder shall be allowed to              

participate on production of authority letter from the Bidder. 

5.2. During the course of Pre-Bid Conference(s), the Bidders will be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall endeavour to 

provide clarifications and such further information as it may, in its sole discretion,            

consider appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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6. MISCELLANEOUS 
 

6.1. The Bidding Process shall be governed by, and construed in accordance with, the laws of 

India and the courts in the State in which the Authority has its headquarters shall have ex-

clusive jurisdiction over all disputes arising under, pursuant to and/ or in connection with 

the Bidding Process. 

6.2. The Authority, in its sole discretion and without incurring any obligation or liability,      

reserves the right, at any time, to: 

(a) suspend and/ or cancel the Bidding Process and/or amend and/or supplement 

the Bidding Process or modify the dates or other terms and conditions relating 

thereto; 

(b) consult with any Bidder in order to receive clarification or further information; 

(c) qualify or not to qualify any Bidder and/ or to consult with any Bidder in order 

to receive clarification or further information; 

(d) retain any information and/ or evidence submitted to the Authority by, on              

behalf of, and/ or in relation to any Bidder; and/ or 

(e) Independently verify, disqualify, reject and/or accept any and all submissions 

or other information and/ or evidence submitted by or on behalf of any Bidder. 

 

6.3. It shall be deemed that by submitting the Bid, the Bidder agrees and releases the Authority, 

its employees, agents and advisers, irrevocably, unconditionally, fully and finally from any 

and all liability for claims, losses, damages, costs, expenses or liabilities in any way related 

to or arising from the exercise of any rights and/ or performance of any obligations here-

under, pursuant hereto, and/ or in connection with the Bidding Process, and waives to the 

fullest extent permitted by applicable laws, any and all rights and/ or claims it may have in 

this respect, whether actual or contingent, whether present or in future. 

6.4. The License Agreement and RFP are to be taken as mutually explanatory and, unless 

otherwise expressly provided elsewhere in this RFP, in the event of any conflict between 

them the priority shall be in the following order: 

a) License Agreement; 

b) The RFP. 
 

i.e. the License Agreement at(a) above shall prevail over the RFP at (b) above. 
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7. Appendices 
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8. APPENDIX-I Letter Comprising the Technical Bid 
(ReferClause2.13.3) 

To, 

 ………………….. 

………………….. 

………………….. 

 

Sub: Bid for the For Upgradation of Industrial Training Institutes (ITIs) under the National 

Scheme for ITI Upgradation 

Dated: 
 

Dear Sir, 

 

1. With reference to your RFP document dated .................... ,I/we, having examined the 

Bidding Documents and understood their contents, hereby submit my/our Bid for the 

aforesaid Cluster. The Bid is unconditional and unqualified. 

 

2. I/ We acknowledge that the Authority will be relying on the information provided in the 

Bid and the documents accompanying the Bid for selection of the Bidder for the aforesaid 

Cluster, and we certify that all information provided therein is true and correct;  nothing 

has been omitted which renders such information misleading; and all documents              

accompanying the Bid are true copies of their respective originals. 

 

3. This statement is made for the express purpose of qualifying as a Bidder for the                       

development, augmentation, operation and management of the aforesaid Cluster. 

 

4. I/ We shall make available to the Authority any additional information it may find                     

necessary or require to supplement or authenticate the Bid. 

 

5. I/ We acknowledge the right of the Authority to reject our Bid without assigning any             

reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, 

our right to challenge the same on any account whatsoever. 

 

6. I/ We certify that in the last three years, we or our Associates have neither failed to              

perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial 

authority or a judicial pronouncement or arbitration award, nor been expelled from any 

project or contract by any public authority nor have had any contract terminated by any 

public authority for breach on our part. 

 

7. I/We declare that: 

 

(a) I/We have examined and have no reservations to the Bidding Documents, including any 

Addendum issued by the Authority; 
 

(b) I/ We do not have any conflict of interest in accordance with Clauses2.2.1(c)and 2.2.1(d) 

of the RFP document; 

 

(c) I/We have not directly or indirectly or through an agent engaged or indulged in any          

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
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practice, as defined in Clause 4.3 of the RFP document, in respect of any tender or request 

for proposal issued by or any agreement entered into with the Authority or any other pub-

lic sector enterprise or any government, Central or State; and 

 

(d) I/ We hereby certify that we have taken steps to ensure that in conformity with the provi-

sions of Section 4 of the RFP, no person acting for us or on our behalf has engaged or will 

engage in any corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice. 

 

8. I/ We understand that you may cancel the Bidding Process at any time and that you are 

neither bound to accept any Bid that you may receive nor to invite the Bidders to Bid for 

the Cluster, without incurring any liability to the Bidders, in accordance withClause2.17.6 

of the RFP document. 

 

9. I/We believe that we satisfy(s) the Net Worth criteria and meet(s) all the requirements as 

specified in the RFP document and am/ are qualified to submit a Bid. 

 

10. I/ We declare that we or our/ its Associates are not a part of any other Bid for the Cluster. 

 

11. I/ We certify that in regard to matters other than security and integrity of the country, we/ 

adverse orders passed by a regulatory authority which could cast a doubt on our ability to 

undertake the Cluster or which relates to a grave offence that outrages the moral sense of 

the community. 

 

12. I/ We further certify that in regard to matters relating to security and integrity of the             

country, we or any of our Associates have not been charge-sheeted by any agency of the 

Government or convicted by a Court of Law. 
 

13. We further certify that no investigation by a regulatory authority is pending either against 

us/ or against our/ their Associates or against our CEO or any of our directors/ managers/ 

employees. 
 

14. I/ We further certify that we are qualified to submit a Bid in accordance with the               

guidelines for qualification of bidders seeking to acquires takes in Public Sector Enter-

prises through the process of disinvestment issued by the GOI vide Department of                  

Disinvestment OM No. 6/4/2001-DD-II dated 13th July, 2001 which guidelines apply mu-

tatis mutandis to the Bidding Process. A copy of the aforesaid guidelines forms part of the 

RFP at Appendix-VII thereof. I/We further certify that we are not disqualified in terms of 

the additional criteria specified by the Department of Disinvestment in their OM No. 

6/4/2001-DD-II dated July 13, 2001, a copy of which forms part of the RFP at                           

Appendix-V thereof. 
 

15. I/We further certify that we or any entity controlled by it, from participating in any project 

(PPP or otherwise), and no bar subsists as on the date of Bid. 

16. I/We undertake that in case due to any change in facts or circumstances during the                

Bidding Process, we are attracted by the provisions of disqualification in terms of the            

provisions of this RFP, we shall intimate the Authority of the same immediately. 
 

17. I/ We hereby irrevocably waive any right or remedy which we may have at any stage at 

law or how so ever otherwise arising to challenge or question any decision taken by the 



 

44 
 

Authority in connection with the selection of the Bidder, or in connection with the               

Bidding Process itself, in respect of the above-mentioned Cluster and the terms and               

implementation thereof. 
 

18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 

License Agreement in accordance with the draft that has been provided to me/us prior to 

the Bid Due Date. We agree not to seek any changes in the aforesaid draft and agree to 

abide by the same. 
 

19. I/ We have studied all the Bidding Documents carefully and also surveyed the Cluster 

Site.  

 

20. We understand that except to the extent as expressly set forth in the License Agreement, 

we shall have no claim, right or title arising out of any documents or information provided 

to us by the Authority or in respect of any matter arising out of or relating to the Bidding 

Process including the award of Cluster. 

21. The Statement of Legal Capacity as per format provided at Annex-III in Appendix-I of the 

RFP document, and duly signed, is enclosed. The power of attorney for signing of Bid as 

per format provided at Appendix II of the RFP, is also enclosed. 

22. I/ We understand that the Selected Bidder shall incorporate a Section 8 Company under 

the Indian Companies Act, 1956/ 2013 as such prior to execution of the License Agree-

ment. 

23. I/ We agree and undertake to abide by all the terms and conditions of the RFP document. 

 

24. I/ We certify that in terms of the RFP, my/our Net Worth is positive in the financial year 

preceding Bid Due Date.  

25. I/ We     offer Bid Security     of     INR. [*] Crore (Rupees ___ Only) to the Authority in 

accordance with the RFP Document. 

26. The Bid Security in the form of a {Demand Draft/ Bank Guarantee} has been submitted. 
 

27. The documents accompanying the Bid, required to be submitted in original as specified in 

Clause 2.13.4 of the RFP, have been submitted in a separate envelope and marked as “En-

closures of the Bid for ……… Cluster” and the documents specified inClause2.13.3have 

been uploaded/are being uploaded on the official website. 
 

28. I/ We agree and understand that the Bid is subject to the provisions of the Bidding Docu-

ments. In no case, I/we shall have any claim or right of whatsoever nature if the Cluster is 

not awarded to me/us or our Bid is not opened or rejected. 

29. The Financial Bid has been quoted by me/us after taking into consideration all the terms 

and conditions stated in the RFP, draft License Agreement, our own estimates of 

costs/commitment and after careful assessment of the site and all the conditions that               

may affect the project cost and implementation of the Cluster. 

30. I/ We agree and undertake to abide by all the terms and conditions of the RFP document. 
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31. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the Bid Due 

Date specified in the RFP. 

32. I/ We hereby undertake to submit this Technical Bid for undertaking the aforesaid Cluster 

in accordance with the Bidding Documents and the License Agreement. 

In witness thereof, I/we submit this Bid under and in accordance with the terms of the 

RFP document. 

 

 
Yours faithfully, 

 
Date:                                                     (Signature, name and designation of 

the Authorized Signatory) 

   Place:  

   Name 

   and seal of the Bidder 
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9. Appendix I: Annex-I Particulars of the Bidder 
 

 
 

1. (a) Name: 

 (b) Country of incorporation: 

 (c) Address of the corporate headquarters and its branch office(s), if any, in 
India: 

 (d) Date of incorporation and/ or commencement of business: 
 

2. Brief description of the Company including details of its main lines of business and 
proposed role and responsibilities in this Cluster: 

 
3. Particulars of individual(s) who will serve as the point of Contact 

 

(a) Name: 

(b) Designation: 

(c) Address: 

(d) Phone Number: 

(e) Email: 

    

4. Particulars of the Authorized Signatory of the Bidder: 
    

(a) Name: 

(b) Designation: 

(c) Address: 

(d) Phone Number: 

(e) Email:  

 

 
 

5. The following information shall also be provided for the Bidder, Name of Bidder 

No. Criteria Yes No 

1. Has the Bidder been barred by the Central/ State Gov-

ernment, or any entity controlled by it, from participat-

ing in any project (PPP or otherwise)? 

  

2. If the answer to 1 is yes, does the bar subsist as on the 

date of Bid? 
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3. Has the Bidder paid liquidated damages of more than 

5% of the contract value in a contract due to delay or 

has been penalized due to any other reason in relation 

to execution of a contract, in the last three years? 

  

 

 
6. A statement by the Bidder (where applicable) or any of their Associates disclosing ma-

terial non-performance or contractual non-compliance in past projects, contractual dis-

putes and litigation/ arbitration in the recent past is given below(Attach extra sheets,   if 

necessary): 
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10. Appendix I: Annex-II Financial Capacity of the Bidder 

(RefertoClauses2.2.2oftheRFP) 

 
Name of single entity Bidder: 

 
(In Rs. crore$) 

 

Bidder type$$ Net Worth££ 

(1) ()2 

Single entity Bidder  

  

TOTAL  

 
Name & address of Bidder’s Bankers: 

$For conversion of US Dollars to rupees, the rate of conversion shall be Rupees [  87 (eighty 

seven)] to a US Dollar. In case of any other currency, the same shall first be converted to US 

Dollars as on the date 60 (sixty) days prior to the Bid Due Date, and the amount so derived in 

US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such 

currencies shall be the daily representative exchange rates published by the International 

Monetary Fund for the relevant date. 

$$A Bidder consisting of a single entity should fill in details as per the row titled Single entity 

Bidder. 

££The Bidder should provide details of its own Financial Capacity or of an Associate specified 

in Clause 2.2.9. 
Instructions: 

1. The single entity Bidder shall attach copies of the balance sheets, financial statements 

and Annual Reports for 5(five) years preceding the Bid Due Date. The financial state-

ments shall: 

(a) reflect the financial situation of the single entity Bidder and its Associates where 

the Bidder is relying on its Associate’s financials; 

(b) be audited by a statutory auditor; 

(c) be complete, including all notes to the financial statements; and 

(d) correspond to accounting periods already completed and audited (no statements 

for partial periods shall be requested or accepted). 

 

2. Net Worth in case of a company shall mean the aggregate value of the paid-up share 

capital and all reserves created out of the profits and securities premium account, after 

deducting the aggregate value of the accumulated losses, deferred expenditure and mis-

cellaneous expenditure not written off, as per the audited balance sheet, but does not in-

clude reserves created out of revaluation of assets, write-back of depreciation and amal-

gamation;  

 

For eligible entities which are not companies, the Net Worth shall mean the corpus and 

reserve amounts as certified by the chartered accountant having valid registration. 
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3. Year 1 will be the latest completed financial year, preceding the bidding. In case the 

Bid Due Date falls within 3 (three) months of the close of the latest financial year, refer 

toClause2.2.12. 

4. The Bidder shall provide an Statutory Auditor’s/ Chartered Accountant Certificate 

specifying the Net Worth of the Bidder and also specifying the methodology adopted 

for calculating such Net Worth in accordance with Clause 2.2.4 of the RFP document. 
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11. Appendix I: Annex-III Statement of Legal Capacity 

(To be forwardedon the letter head of the Bidder) 

 
Ref. Date: 

 

To, 

……………………. 

…………………….. 

…………………….. 
 

Dear Sir, 

 
We hereby confirm that we satisfy the terms and conditions laid out in the RFP document. 

 

We have agreed that………………….. (insert individual’s name) will act as our representa-

tive and has been duly authorized to submit the RFP. Further, the authorized signatory is 

vested with requisite powers to furnish such letter and authenticate the same. 

 
Thanking you, 

 

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory)               

For and on behalf of…………………………….. 
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12. APPENDIX-II Power of Attorney for signing of Bid 

(ReferClause2.2.5) 

 

Know all men by these presents, We ............................................................................ (name 

of the firm and address of the registered office) do hereby irrevocably constitute, nominate,  

appoint and authorise Mr/Ms (name), ....................................................... son/daughter/wife 

of ……………………………… and presently residing at …………………., who is presently 

employed with us and holding the position of ……………………………. , as our true and 

lawful attorney (herein after referred to as the “Attorney”) to do in our name and on our behalf, 

all such acts, deeds and things as are necessary or required in connection with or incidental to 

submission of our Bid for the Upgradation of Industrial Training Institutes (ITIs) under the Na-

tional Scheme for ITI Upgradation proposed or being developed by 

the……………………..................(the “Authority”) including but not limited to signing and 

submission of all applications, bids and other documents and writings, participate in Pre-Bids 

and other conferences and providing information/ responses to the Authority, representing us in 

all matters before the Authority, signing and execution of all contracts including the License 

Agreement and undertakings consequent to acceptance of our bid, and generally dealing with 

the Authority in all matters in connection with or relatingtoorarisingoutofourbidforthesaidClus-

terand/oruponawardthereoftousand/ortillthe entering into of the License Agreement with the 

Authority. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our said 

Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have 

been done by us. 

 

INWITNESS WHERE OF WE,………………………….,THE ABOVE NAMED PRINCI-

PALHAVE EXECUTED THIS POWER OF ATTORNEY ON THIS……… 

DAY OF …………. 2….. 

 
For……………………….. 

 

 
 

Witesses:1 

2. 

(Signature, name, designation and address) 

 

 

 
 

(Notarised) 
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Accepted 

 
……………………………(Signature) 

 
(Name, Title and Address of the Attorney) 

 

 
Notes: 

 

▪ The mode of execution of the Power of Attorney should be in accordance with the proce-
dure, if any, laid down by the applicable law and the charter documents of theexecu-
tant(s)andwhenitissorequired,thesameshouldbeundercommonseal 

affixed in accordance with the required procedure. 

 
▪ Whereverrequired,theBiddershouldsubmitforverificationtheextractofthecharterdocuments 

and documents such as a board or shareholders’ resolution/ power of attorney in favour of 
the person executing this Power of Attorney for the delegation of power hereunder on be-
half of the Bidder. 

 

▪ For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of At-
torney is being issued. However, the Power of Attorney provided by Bidders from countries 
that have signed the Hague Legislation Convention 1961 are not required to be legalised 
by the Indian Embassy if it carries a conforming Apostille certificate. 
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APPENDIX-III  

DRAFT LICENSE AGREEMENT 

 

The Ministry of Skill Development and Entrepreneurship, Government of India (“MSDE”) in collaboration 

with State Governments, intends to undertake the upgradation of 1,000 (one thousand) industrial training 

institutes (“ITIs”) across the country under a PM- SETU (“Scheme”) implemented through the public-private 

partnership (“PPP”) model. Under the Scheme, it is proposed that the right to upgrade, operate and manage an 

identified cluster constituting of a ‘hub’ ITI and a number of associated ‘spoke’ ITIs (collectively, a “Hub-

and-Spoke Cluster”) will be granted to a special purpose vehicle (“SPV”) whose shareholding will be held by 

an anchor industry partner (“AIP”) chosen through a transparent process of selection, by the Central Govern-

ment, and the relevant State Government. 

The terms of this arrangement will be governed by: 

a. a license agreement (“License Agreement”) that will record the terms and conditions on which the 

right to upgrade, operate and manage a Hub-and-Spoke Cluster will be granted to the SPV by the rele-

vant State Government; and, 

b. a shareholders’ agreement (“SHA”) that will record the rights and obligations of the AIP, the Central 

Government, and the State Government, as shareholders of the SPV and provide for the internal gov-

ernance and management of the SPV. This term sheet sets out below an indicative list of the key terms 

and principles that will be incorporated into the License Agreement. 

KEY TERMS OF THE LICENSE AGREEMENT 

1 Parties The License Agreement will be executed by and 

between: 
(a) the SPV; 

(b) State Government; and 

(c) Central Government, collectively, the “Parties”. 

2 Scope The SPV will be responsible for upgrading, operating and 
managing the ITIs in the Hub-and- Spoke Cluster in accord-
ance with the terms of the License Agreement. The SPV’s 
scope will include: 
 

(a) Upgradation Works: The SPV will be responsible for 
designing, financing and undertaking the works to upgrade 
the ITIs in the Hub-and-Spoke Cluster. The upgradation or 
expansion works may include civil works, refurbishment 
works (including refurbishment of labs), replacing old 
equipment and/or machinery, procuring or leasing and in-
stalling new equipment and/or machinery, upgrading IT 

infrastructure and software (including installation of new 
enterprise management systems and other software), staff 
facilities, and other associated infrastructure (“Upgradation 

Works”). The SPV shall also be responsible for obtaining the 
relevant approvals required for the upgradation of the ITIs. 
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(b) Operations and Management: The SPV will be responsi-
ble for the day-to-day operations and management of the ITIs 

in the Hub-and-Spoke Cluster, which will include conducting 
training under the existing courses, introducing new courses 
and redesigning existing courses (to the extent applicable), 
training of the trainers, setting up production/incubation 
centres /centres of excellence, managing the staff and per-
sonnel at the ITIs (including payroll and other associated 
services for staff who are the employees of the SPV), engag-

ing with industries and local government representatives, 
other HR and administrative and management functions, etc. 
 
(c) Other Services: The SPV will be responsible for enhanc-
ing student-services related to placement, counseling, on-the-
job training, life skills, etc., deploying (if required) digital 
interface (i.e., the Learning Outcome Management System), 
identifying, commencing and/or managing additional revenue 

streams for the ITIs, promoting the ITIs in the Hub-and-
Spoke Cluster, and developing partnerships/relationships for 
potential placement opportunities (as may be required), 
[undertaking (either by itself or through a third party) com-
mercial activities such as operating cafeterias, student ac-
commodation and parking lots], etc. 

3 Term The License Agreement will be effective on and from the 
date the conditions precedent are fulfilled by the Parties 
(“Effective Date”). Upon fulfilment of the conditions prece-
dent, the License Agreement will, subject to early termina-
tion, continue to be in full force 
and effect for a period of 5 (five) years (“Term”), as may be 

mutually extended by the Parties. 

4 Conditions and 
Precedent and 

Transition of ITI 

Operations 

Conditions Precedent 
The parties will be required to fulfil the following conditions 
precedents within [6 (six)] months from execution of the 

License Agreement: 
(a) Parties to finalise the SIP and obtain the necessary ap-
provals for the SIP from the State Government and Central 
Government. The finalised SIP will form a part of the Li-
cense Agreement, as an annexure/ schedule; 
(b) State Government to handover actual and constructive 
possession of the Hub-and-Spoke Cluster to the SPV; 

(c) Parties to prepare an ‘Asset Register’ capturing details of 
the existing assets (and condition thereof) of the ITIs that are 
to be handed over to the SPV on or prior to the Effective 
Date; 
(d) [Central Government and State Government to operation-
alise the payment security mechanism as set out in S. No. 
15]; 
(e) SPV to furnish Performance Security; 

(f) SPV to submit and obtain the State Government’s approv-
al for the Annual Plan for the first 12 (twelve) months; and 
(g) SPV to submit details of the key managerial personnel it 
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intends to appoint for each ITI. If the conditions precedent 
are not fulfilled within [●] months after the expiry of the 
timeline for fulfilling the conditions precedent (i.e., the long-

stop date for fulfilling the conditions precedent), then the 
nondelaying Party will have a right to terminate the License 
Agreement. 
 

Transition Phase 

Prior to the Effective Date, the State Government shall allow 
the AIP to depute its nominated representatives to each ITI in 

the Hub-and-Spoke Cluster to observe the functioning, and 
operations of the ITIs, and the State Government shall extend 
all necessary support and provide access to the existing 
records of the ITIs to facilitate seamless transition of opera-
tions of the ITI to the SPV. 

5 Performance 
 Security 

The SPV will procure and maintain an irrevocable and on-
demand bank guarantee from a scheduled bank acceptable to 
the State Government for an amount equal to [●] (“Perfor-

mance Security”).  
 
The Performance Security will secure the SPV’s obligations 
in connection with carrying out the Upgradation Works and 

will be valid for at least [3 (three)]35 months after the Sched-
uled Completion Date (as may be extended in accordance 
with the terms of the License Agreement). 

6 State Government’s 
General Obligations 

The obligations of the State Government will include: 
 

(a) granting the SPV a license to: (i) undertake Upgradation 
Works; (ii) operate and manage the ITIs; and (iii) provide 
other services, in accordance with the terms of the License 
Agreement; 
(b) facilitating approvals required by the SPV for operating, 
managing and upgrading the ITIs in a timely manner; 
(c) reviewing and approving various documents submitted by 

the SPV during the term including designs and drawings for 
upgradation works and Annual Plans; 
(d) appointing an Independent Monitoring Agency (“IMA”) 
for the Hub-and-Spoke Cluster, who will be responsible for 
monitoring the SPV’s performance (including assessing 
whether the SPV is meeting the Key Performance Indicators 
(“KPIs”)); 

(e) ensuring that the existing ITI employees on the rolls of 
the State Government are instructed to follow directions of 
the SPV, and taking necessary remedial actions in case of 
non-compliance with and/or non-adherence to the instruc-
tions provided by the SPV; 
(f) ensuring that major utility connections, including power, 
water, internet and sewerage are in place at the time the ITIs 
are handed over to the SPV, provided that the SPV will be 

responsible for maintaining such connections including 
paying the bills for such utilities; and 
(g) ensuring that a communication plan is developed and 
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delivered to the existing employees of the ITIs in the Hub-
and-Spoke Cluster for the transition of the operations and 
management of the ITIs to the SPV. 

7 Key Performance 
Indicators 

Based on the SIP, the License Agreement will set out KPIs 
specific to the Hub-and-Spoke Cluster which may include 
(but are not limited to): 

(a) increase in overall enrolment; 

(b) increase in verified placement; 
(c) increase in female enrolment; 
(d) increase in verified salaries of placed trainees; 
(e) training of trainers ; and  
(f) verifiable technology adoption. 
 

The procedure for monitoring and verification of the SPV’s 
performance against the identified KPIs (where such moni-

toring and verification will be carried out through the IMA), 
will be detailed in the License Agreement. 

8 Ownership of Assets The SPV shall ensure that any new asset created or acquired 
for the ITIs in the Hub-and-Spoke Cluster by the SPV is 

created or acquired in favour and benefit of the relevant ITI. 
The ownership of any such asset will vest with the State 
Government. 
Notwithstanding the above, any residual assets created or 
acquired by the SPV for the ITIs in the Hub-and- Spoke 
Cluster will be transferred to the State Government for the 
benefit of the relevant ITI upon the expiry/termination of the 
License Agreement. 

UPGRADATION WORKS AND PLANS 

9 Design and 
 Drawings 

Based on the agreed scope of the Upgradation Works as set 
out in the SIP, the SPV will submit the relevant designs and 
drawing to the State Government for its review and approval, 
at least [●] days before undertaking any Upgradation Works. 
 
The IMA shall, within [●] days of submission of the relevant 
documents by the SPV, review and provide comments, if any, 
on the designs and drawings, to the SPV. Once the IMA has 

approved these documents, it shall issue a notice to the State 
Government who will, in turn, approve the designs and 
drawings based on the IMA’s inputs. 
If the IMA or State Government do not provide their approv-
al or comments within [●]  days of submission of the relevant 
documents by the SPV, or in the case of the State Govern-
ment, within [●] days of submission of the IMA’s report, 

these documents will be deemed to 
be approved by the State Government. 

10 Scheduled  
Completion Date 

The SPV will undertake the Upgradation Works within a 
pre-defined time period (as set out in the License Agreement 
for the relevant Hub-and-Spoke Cluster) (“Scheduled Com-

pletion Date”). 

11 Completion of 
Upgradation Works 

Once the Upgradation Works are complete, the SPV will 
invite the IMA to inspect the Upgradation Works. If the IMA 
finds the Upgradation Works to be complete, it will give its 
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recommendation to the State Government who will, in turn, 
issue a completion certificate to the SPV within [15 (fifteen)] 
days of receiving the IMA’s recommendation. If the State 

Government does not issue the completion certificate within 
[15 (fifteen)] days of receiving the IMA’s recommendation, 
the completion certificate will be deemed to have been en-
dorsed. 

12 Delay Liquidated Damages If the SPV is unable to complete the Upgradation Works by 
the Scheduled Completion Date, then unless such delay is 
caused due to reasons not attributable to the SPV, the SPV 
will be liable to pay delay liquidated damages to the State 
Government at the rate of [l]% of the Performance Security 
for each week of delay, or part thereof, till the works are 
complete, subject to a cap of [l]% of the Performance Securi-
ty. However, if such delay is attributable to the State Gov-

ernment, and such delay leads to an increase in the costs of 
the works, the State Government will be required to provide 
additional funds to the SPV to meet the additional costs, in 
accordance with the SIP. 

13 Annual Plan Based on the SIP and as a condition precedent to the effec-
tiveness of the License Agreement, the SPV shall submit an 
annual plan to the other Parties for the first 12 (twelve) 
months period commencing on and from the Effective Date 
(“Annual Plan”). The Annual Plan will include the plan for 
undertaking the Upgradation Works (including construction 
schedule) and the operations plan for the Hub-and-Spoke 
Cluster, and will be prepared in accordance with the template 

annexed to the License Agreement. 
The IMA shall, within [14 (fourteen)] days of submission of 
the Annual Plan by the SPV, review and provide comments, 
if any, to the State Government, The State Government shall, 
within 14 (fourteen) days of receipt of comments from the 
IMA, approve or reject the Annual Plan. 
If the State Government does not convey its approval or 

rejection within [14 (fourteen)] days of submission of the 
IMA’s comments on the Annual Plan, it will be deemed to be 
approved by the State Government. 
The SPV shall submit a new/updated Annual Plan for each 12 
(twelve) month period thereafter until the expiry of the Term, 
at least 3 (three) months prior to the expiry of the then current 
Annual Plan. 

FINANCIAL COVENANTS 

14 Disbursement of 
Funds 

Contribution of Funds 
The Parties undertake to fund the upgradation in the agreed 
ratio (based on their agreed commitments under the SIP) and 
operation and management of the ITIs in accordance with the 
agreed commitments, milestones and conditions set out in the 
Annual Plan. The contributions shall be released upon the 

SPV achieving milestones, as outlined in the Annual Plan. 
Capital Expenditure: The funds that are required for capital 
expenditure will be contributed by the AIP, State Govern-
ment and Central Government in the agreed ratio based on 



 
 

58 
 

their agreed commitments under the SIP. 
Operational Expenditure: The funds that are required for 
operational expenditure will be contributed by the AIP and 

the State Government based on their agreed commitments as 
set out under the SIP. 
 
The funds will be contributed by way of grant or CSR contri-
butions to the SPV. 
 
If funds contributed by the State Government or Central 

Government, in their respective proportions are not utilised 
as per the SIP, then the State Government and/ or Central 
Government, as the case may be, shall have the right to 
withhold future disbursements and/or adjust such amounts 
from disbursements for future milestones. 
 
Reduction in Expenses 

If during the Term, there is a reduction in the capital expens-

es or operation expenses of the ITIs in the Huband- Spoke 
Cluster due to the SPV’s efficiency or any other reason 
(except on account of a default by a Party of its obligations 
under the License Agreement), the contributions required to 
be made by each Party will be reduced proportionally in the 
agreed ratio in which funds are contributed by the Parties. 
 

Increase in Cost 

Any increase in costs against what is set out in the SIP or 
Annual Plan, not attributable to the Central Government or 
State Government, shall be met by the AIP through the SPV. 
 

Failure to achieve KPIs 

If the SPV fails to achieve certain KPIs (to be identified in 

the License Agreement) due to reasons attributable to the 
AIP, then the quantum of funds to be contributed by the State 
Government towards operational expenses shall be reduced 
in accordance with the terms of the SIP. 
 
However, if the SPV fails to achieve the KPIs due to reasons 
attributable to the State Government or the Central Govern-
ment, and where such failure to leads to a reduction in opera-

tional expenses at the relevant ITI, then the quantum of funds 
to be contributed by the AIP through the SPV towards opera-
tional expenses shall be reduced in accordance with the terms 
of the SIP. 

15 Payment Security 
Mechanism 

The State Government and Central Government shall set up 
and maintain throughout the Term of the License Agreement, 
payment security in the form of either: (a) letter of credit; (b) 
escrow mechanism; or (c) any other suitable mechanism, as 
may be decided by the Central Government and State Gov-
ernment. The value of the payment security shall, at all times, 
be sufficient to cover the contribution to be made by the 
Central Government and State Government, respectively, 
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over the succeeding 3 (three) months (as set out in the SIP). 

16 Setting and  
Collection of Fees 

The State Government shall be responsible for determining 
the fees to be charged for the existing courses offered at the 
ITIs as well as any new Craftsmen Training Scheme (“CTS”) 
course introduced by the SPV. 
If the SPV introduces any ‘non-CTS courses’ such as execu-
tive programs for professionals, management training pro-

grams, diplomas, short term courses, industry-certified cours-
es, etc. the SPV shall be responsible for determining the fees 
to be charged for such courses. 
The SPV shall be responsible for collecting the fees from the 
trainees for all courses offered in the ITIs in the Hub-and- 
Spoke Cluster (i.e., both CTS courses as well as ‘non-CTS 
courses’). 

17 Appropriation of 
Fees and  

Contributions 

The SPV shall ensure that all funds obtained by the SPV by 
way of grants, CSR contributions, fees from trainees/ stu-
dents for non-CTS courses, rental of training equipment and 
facilities, or any other mode are appropriated and utilised by 
the SPV towards the upgradation, operations and manage-

ment of the ITIs in the Hub-and-Spoke Cluster in line with 
the agreed SIP. However, the fees collected by the SPV from 
trainees/students from the CTS courses (including from 
ongoing courses) will be transferred to the State Govern-
ment’s account. 

EMPLOYEES 

18 Existing Employees 
of the ITIs 

The SPV shall have the option to retain the services of 
any existing employee/personnel of the State Government 
working at the ITIs in the Hub-and-Spoke Cluster. However, 

it is clarified that these employees will continue to be em-
ployees of the State Government and have all rights of such 
employees, and the State Government shall remain responsi-
ble for the payment of salary, benefits, and any other emolu-
ments to such employees and carrying out annual perfor-
mance reviews with inputs from the SPV. 
If the SPV is not satisfied with the performance of any exist-
ing employee of the State Government working at the ITIs in 

the Hub-and-Spoke Cluster, or, if the SPV wishes to replace 
any existing ITI employee with a new hire, it can request the 
State Government to remove such employee from the ITI. 
The SPV should provide the State Government with adequate 
prior notice and a written explanation as to why such removal 
is required. The State Government shall remove such em-
ployee from the ITI and either transfer the employee to 

another ITI (which shall not be in the Hub-and-Spoke Clus-
ter), any other facility of the State Government or take any 
other action it deems fit.  
Additionally, the State Government shall not transfer any 
existing employee/personnel of the State Government work-
ing at the ITIs in the Hub-and-Spoke Cluster without the 
SPV’s consent. 

19 New Employees for 
the ITIs 

The SPV shall have flexibility to hire new staff for the ITIs. 
Such new staff shall be employees of the SPV and not em-
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ployees of the State Government. The SPV shall be responsi-
ble for the payment of salary, benefits, and any other emolu-
ments to such employees, and their performance reviews. 

TERMINATION 

20 Events of Default The License Agreement will set out certain customary events 

of default of the Parties (collectively, “Events of Default”), 
which will include: 
(a) any material breach of the License Agreement by any 
Party thereto; 
(b) the liquidation, dissolution, winding up, or bankruptcy, of 
the SPV or the SPV being admitted to insolvency proceed-
ings; 

(c) failure of the SPV in achieving the KPIs within the time-
lines set out in the License Agreement; 
(d) breach of applicable law by any Party; 
(e) failure of the State Government to take necessary actions 
against or redeploy non-performing State Government em-
ployees at any ITI in the Hub-and- Spoke Cluster; 
(f) failure by the State Government to ensure that the SPV 

enjoys peaceful possession of the ITIs; 
(g) failure by any Party in making contributions as per the 
SIP; 
(h) failure by the Central Government and/or the 
(i) State Government to submit and/or maintain the payment 
security; 
(j) failure by the SPV to complete the Upgradation Works by 
the Scheduled Completion Date, and such delay continues till 

breach of the cap on delay liquidated damages 

21 Consequences of 
Termination 

Upon termination, the State Government shall have no obli-
gation to retain any personnel hired by the SPV and the AIP 

will be responsible for redeploying or otherwise dealing with 
the personnel hired by the SPV. Further, the SPV shall trans-
fer any asset created or acquired by the SPV for the benefit of 
the ITIs but held by the SPV to the State Government for the 
benefit of the ITIs. No termination compensation will be 
payable by any Party to the other Parties upon termination of 
the License Agreement for any reason. 

MISCELLANEOUS 

22 Subcontracting The SPV shall have the right to subcontract part of the 

Scope (not whole) to any subcontractor or assign or transfer 
any subcontract(s) to another subcontractor(s). However, 
SPV shall be solely responsible for all risk and cost                
associated due to acts and omissions of its subcontractors. 
Further, the SPV agrees and acknowledges that the subcon-
tractors (and subcontractor’s personnel) shall not be deemed 
to be employed by the State Government or Central Govern-

ment. 
If the SPV intends to subcontract any form of training to any 
subcontractor, SPV shall obtain prior written consent of the 
State Government. 

23 Insurance The SPV will be required to obtain and maintain the Insur-

ance policies for its Scope, at its own expense. However, the 
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SPV will not be required to obtain and/or maintain any 
insurance policy for the existing staff of the ITIs. 

24 Force Majeure The License Agreement will set out a customary list of 
natural and political force majeure events such as acts of 
God, acts of war, strikes, riots, etc. In case of any natural 
force majeure event (such as an act of God), the insurance 
obtained by the SPV will cover the cost impact of the force 

majeure event. 
In case of a prolonged force majeure, the Parties shall have 
the right to terminate the License Agreement. 

25 Change in Law The License Agreement will include a customary definition 
of change in law which will include any enactment,                 

commencement, notification, amendment, repeal, etc. of any 
statute, law, code, legislation, etc. If change in law impacts 
the cost of upgradation or operations of the ITIs, the SPV will 
be entitled to seek appropriate modification to the expected 
capital and operational cost mentioned in the SIP to account 
for impact of such CIL. 

26 Change of Scope The License Agreement will include customary change of 
scope related provisions which will provide that any change 
of scope of the SPV’s obligations under the License                 
Agreement will need the prior consent of all the Parties. 
In case of any agreed change of scope, the financial commit-
ments of the Parties under the SIP may be revised to account 

for such change of scope. 

27 Handover at the end 
of the Term 

The License Agreement will define certain standard hand-
back requirements to be achieved prior to or simultaneously 
with the transfer of possession of the ITIs to the State Gov-

ernment, including inspection of the ITIs, remedying any 
defective equipment or machinery, handing over manuals for 
any equipment installed at the ITIs, unutilised consumables 
etc. 

28 Reporting Require-

ments and  
Inspection 

The SPV will be required to submit [quarterly] reports to the 

State Steering Committee, through the IMA, capturing details 
about the operations of the ITIs, upgradation works, data on 
KPI compliance, data on enrolment of trainees, placement 
records, number of trainees who have quit, etc. 
The IMA will have the right to carry out periodic inspections 
of the operations of the ITIs to the extent required for verifi-
cation of KPIs and fund disbursal triggers. 

29 Representations and 
Warranties 

Each party will provide customary representations and war-
ranties to the other party under the License Agreement. 

30 Governing Law The License Agreement will be governed by, and construed 
in accordance with, the law of India. 

31 Exclusive  
Jurisdiction 

Any dispute or differences arising out of, in relation to, or in 
connection with, the License Agreement will be subject to the 

exclusive jurisdiction of the courts at [New Delhi], India 
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13. APPENDIX–IV Format of Bank Guarantee for Bid Security 

(ReferClauses2.1.5and2.25.1) 
 

 
 

B.G. No. Dated: 

 

1. In consideration of you,………………………..……,having its office at………………, 

(hereinafter referred to as the “Authority”, which expression shall unless it be repugnant 

to the subject or context thereof include its, successors   and   assigns)   having   agreed   

to   receive   the   Bid   of……………………(a company registered under the Compa-

nies Act, 1956/2013) and   having its registered office at ………………………  (herein 

after referred to as the “Bidder” which expression shall unless it be repugnant to the 

subject or context thereof include its/their executors,      administrators,      successors      

and      assigns),      for      the Upgradation of Industrial Training Institutes (ITIs) under 

the National Scheme for ITI Upgradation (hereinafter referred to as “the Cluster”) pur-

suant to the RFP Document dated issued in respect of the Cluster and other related 

documents including without limitation the draft License Agreement (herein after col-

lectively referred to as “Bidding Documents”), we (Name of the Bank) having our           

registered office at………………………  and  one  of  its  branches  at  

……………………..(hereinafter referred to as the “Bank”), at the request of the Bid-

der, do hereby in terms of Clause 2.1.5 read with Clause 2.1.6 of the RFP Document, ir-

revocably, unconditionally and without reservation guarantee the due and faithful ful-

filment and compliance of the terms and conditions of the Bidding Documents (includ-

ing the RFP Document) by the said Bidder and unconditionally and irrevocably under-

take to pay forthwith to the Authority an amount of Rs. 4.6 Crore (Rupees Four Crore 

and Sixty Lakhs Only) (hereinafter referred to as the “Guarantee”) as our primary obli-

gation without any demur, reservation, recourse, contest or protest and without refer-

ence to the Bidder if the Bidder shall fail to fulfil or comply with all or any of the terms 

and conditions contained in the said Bidding Documents. 

2. Any such written demand made by the Authority stating that the Bidder is in default of 

the due and faithful fulfilment and compliance with the terms and conditions contained 

in the Bidding Documents shall be final, conclusive and binding on the Bank. 

 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due andpaya-

bleunderthisGuaranteewithoutanydemur,reservation,recourse,contestor protest and 

without any reference to the Bidder or any other person and irrespective of whether the 

claim of the Authority is disputed by the Bidder or not, merely on the first demand from 

the Authority stating that the amount claimed is due to the Authority by reason of fail-

ure of the Bidder to fulfil and comply with the terms and conditions contained in the 

Bidding Documents including failure of the said Bidder to keep its Bid open during the 

Bid validity period as set forth in the said Bidding Documents for any reason whatsoev-

er. Any such demand made on the Bank shall be conclusive as regards amount due and 

payable by the Bank under this Guarantee. However, our liability under this Guarantee 

shall be restricted to an amount not exceeding Rs. [***]Only). 
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4. This Guarantee shall be irrevocable and remain in full force for a period of 180(one 

hundred and eighty) days from the Bid Due Date inclusive of a claim period of 

60(sixty) days or for such extended period as may be mutually agreed between the Au-

thority and the Bidder, and agreed to by the Bank, and shall continue to been forceable 

till all amounts under this Guarantee have been paid. 

 

5. We, the Bank, further agree that the Authority shall be the sole judge to decide as to 

whether the Bidder is in default of due and faithful fulfilment and compliance with the 

terms and conditions contained in the Bidding Documents including, inter alia, the fail-

ure of the Bidder to keep its Bid open during the Bid validity period set forth in the said 

Bidding Documents, and the decision of the Authority that the Bidder is in default as 

aforesaid shall be final and binding onus, notwithstanding any differences between the 

Authority and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator 

or any other authority. 

 

6. The Guarantee shall not be affected by any change in the constitution or winding up of 

the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the 

Bank with any other person. 

 

7. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the 

Bank as the principal debtor. The Authority shall have the fullest liberty without affect-

ing in any way the liability of the Bank under this Guarantee from time to time to var-

yany of the terms and conditions contained in the said Bidding Documents or to extend 

time for submission of the Bids or the Bid validity period or the period for conveying 

acceptance of Letter of Award by the Bidder or the period for fulfilment and compli-

ance with all or any of the terms and conditions contained in the said Bidding Docu-

ments by the said Bidder or to postpone for any time and from time to time any of the 

powers exercisable by it against the said Bidder and either to enforce or forbear from 

enforcing any of the terms and conditions contained in the said Bidding Documents or 

the securities available to the Authority, and the Bank shall not be released from its lia-

bility under these presents by any exercise by the Authority of the liberty with reference 

to the matters aforesaid or by reason of time being given to the said Bidder or any other 

forbearance, act or omission on the part of the Authority or any indulgence by the Au-

thority to the said Bidder or by any change in the constitution of the Authority or its ab-

sorption, merger or amalgamation with any other person or any other matter or thing 

whatsoever which under the law relating to sureties would but for this provision have 

the effect of releasing the Bank from its such liability. 

 

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently giv-

en or made if addressed to the Bank and sent by courier or by registered mail to the 

Bank at the address set forth herein. 

9. We undertake to make the payment on receipt of your notice of claim on us addressed 

to [name of Bank along with branch address] and delivered at our above branch which 

shall be deemed to have been duly authorised to receive the said notice of claim. 

10. It shall not be necessary for the Authority to proceed against the said Bidder before pro-

ceeding against the Bank and the guarantee herein contained shall been force able 
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against the Bank, not withstanding any other security which the Authority may have ob-

tained from the said Bidder or any other person and which shall, at the time when pro-

ceedings are taken against the Bank hereunder, be outstanding or unrealised. 

11. We, the Bank, further undertake not to revoke this Guarantee during its currency except 

with the previous express consent of the Authority in writing. 

12. The Bank declares that it has power to issue this Guarantee and discharge the obliga-

tions contemplated herein, the undersigned is duly authorised and has full  power to ex-

ecute this Guarantee for and on behalf of the Bank. 

 

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted 

to Rs. [**] (Rupees ___ Only). The Bank shall be liable to pay the said amount or any 

part thereof only if the Authority serves a written claim on the Bank in accordance with 

paragraph 9hereof, on or before [……. (indicate date falling 180 days after the Bid Due 

Date)]. 
 

Signed and Delivered by ........................................ Bank 

By the hand of Mr./Ms……………………..,its…………………..and authorised official. 

 

 
(Signature of the Authorised Signatory) 

 

(Official Seal) 
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14. APPENDIX-V [Intentionally Left Blank] 
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40.  
 

APPENDIX-VI List of ITIs 

Sonipat Cluster  
 

Sr. No.  Name of GITI  Hub/Spoke 

1. GITI Sonipat  Hub ITI  

2. GITI Kharkhoda  Spoke ITI  

3. GITI Butana  Spoke ITI 

4. GITI Gohana Spoke ITI 

5. GITI Gannaur  Spoke ITI 

6. GITI (w) Sonipat Spoke ITI 
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41. APPENDIX-VII Guidelines of the Department of Disinvestment 

(ReferClause1.2.1) 

No.6/4/2001-DD-II 

Department of Disinvestment, Government of India 
OFFICEMEMORANDUM 

 
Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector Enterprises 

through the process of disinvestment 

 

Government has examined the issue of framing comprehensive and transparent guidelines defining 

the criteria for bidders interested in PSE-disinvestment so that the parties selected through competitive 

bidding could inspire public confidence. Earlier, criteria like Net Worth, experience etc. used to be pre-

scribed. Based on experience and in consultation with concerned departments, Government has decided 

to prescribe the following additional criteria for the qualification/ disqualification of the parties seeking 

to acquire stakes in public sector enterprises through disinvestment: 
 

(a) In regard to matters other than the security and integrity of the country, any conviction by a 

Court of Law or indictment/ adverse order by a regulatory authority that casts a doubt on the 

ability of the bidder to manage the public sector unit when it is disinvested, or which relates 

to a grave offence would constitute disqualification. Grave offence is defined to be of such a 

nature that it outrages the moral sense of the community. The decision in regard to the na-

ture of the offence would be taken on case to case basis after considering the facts of the 

case and relevant legal principles, by the Government of India. 

(b) In regard to matters relating to the security and integrity of the country, any charge-sheet by 

an agency of the Government/ conviction by a Court of Law for an offence committed by 

the bidding party or by any sister concern of the bidding party would result in disqualifica-

tion. The decision in regard to the relationship between the sister concerns would be taken, 

based on the relevant facts and after examining whether the two concerns are substantially 

controlled by the same person/ persons. 

(c) In both(a)and(b),disqualification shall continue for a period that Government deems appro-
priate. 

 
(d) Any entity, which is disqualified from participating in the disinvestment process, would not 

be allowed to remain associated with it or get associated merely because it has preferred an 

appeal against the order based on which it has been disqualified. The mere pendency of ap-

peal will have no effect on the disqualification. 

(e) The disqualification criteria would come into effect immediately and would apply to all bid-

ders for various disinvestment transactions, which have not been completed as yet. 

(f) Before disqualifying a concern, a Show Cause Notice why it should not be disqualified 

would be issued to it and it would be given an opportunity to explain its position. 

(g) Henceforth, these criteria will be prescribed in the advertisements seeking Expression of In-

terest (EOI) from the interested parties. The interested parties would be required to provide 

the information on the above criteria, along with their Expressions of Interest (EOI). The 

bidders shall be required to provide with their EOI an undertaking to the effect that no inves-

tigation by a regulatory authority is pending against them. In case any investigation is pend-

ing against the concern or its sister concern or against its CEO or any of its Direc-

tors/Managers/employees, full details of such investigation including the name of the inves-



 

 

69 
 

tigating agency, the charge/ offence for which the investigation has been launched, name 

and designation of persons against whom the investigation has been launched and other rel-

evant information should be disclosed, to the satisfaction of the Government. For other crite-

ria also, a similar undertaking shall be obtained along with EOI. 

 

sd/- 

(A.K. Tewari ) 

Under Secretary to the Government of India 
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APPENDIX-VIII Guidelines for preparation of Strategic Investment Plan (SIP) 

 
 
 

1. The SIPs must clearly specify the categorization of it is in hubs and spokes. The SIP will outline the key 

aspects of the upgradation plan, including the following areas: 

• Vision, mission and strategic objectives - cluster’s overarching goals, aligning with national and 

regional skill development priorities. 

• Governance, management, and HR transition - leadership structures, roles and responsibilities, and 

plan for smooth staff transitions to strengthen institutional effectiveness. 

 

• New and Revised Courses Proposed Based on Demand and Gap Analysis – integration of technol-

ogy, development of new curricula, and establishment of Centers of Excellence (CoEs) to enhance 

training quality and relevance. 

 

• Industry and Employer Linkages for Demand-Driven Training and Placement - collaborations with 

industry players, government bodies, faculty, students, and local communities to co-create pro-

grams and improve placement outcomes. 

 

• Innovation in Training Program Design, Pedagogy, and Technology Integration  

 

• Capacity building for Institutional Leadership and Instructors - leadership and faculty training pro-

grams, alongside ongoing professional development initiatives, to ensure teaching excellence. 
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APPENDIX-VIII  (Annexure 1) 

Strategic Investment Plan (SIP) Template (Sample) 

 

Details of Hub-Spoke ITI Cluster   

Contact Name, Title, Tel, Email of            

bidder/industries   

AIP or AIP lead consortium 

 

# Section 

1. Introduction 

2. Financial Details: Budget Overview, Sources, and Application of Funds 

3 Vision, Mission, and Strategic Objectives 

4. New and Revised Courses Proposed Based on Demand and Gap Analysis 

- Long-term (CTS, Diploma), 

- Industry-certified programs 

- Other demand-driven and innovative programs 

5. Proposed Industry and Employer Linkages 

6. Innovation Proposed in Training Program, and Pedagogy 

7. Capacity Building Plan for ITI Leadership and Instructors 

8.  Infrastructure Modernization and Development Plan (including digital 

infrastructure) 

9. Gender Equity and Social Inclusion Strategy 

10. Monitoring, Evaluation, and Performance Measurement Framework 

11. Governance Structure and Management Framework 

12. Strategy for Financial Sustainability and Scalable impact 

13. Stakeholder consultation, Engagement and Communications strategy 

14. Risk Identification, Assessment, and Mitigation Plan 

15. Template 1: Baseline Characteristics of Hub and Spoke ITIs  

16. Template 2: Budget allocation of the last three financial years 

17. Template 3: Five-Year Strategic Investment Plan and Budget for ITI Con-

sortium 

18. Template 4: Performance Indicators for Measuring Success 

 

 

 

42.  
43.  
44.  
45.  
46.  
47.  
48.  
49.  
50.  
51.  
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Template1:Baseline Characteristics of Hub and Spoke ITIs 

 
 Hub ITI 

[name] 

Spoke 

ITI 

[name] 

Spoke ITI 

[name] 

Spoke ITI 

[name] 
Add col-

umns  as 

needed 

Year in operation, 

Current grading of ITI(s) 

     

Current ITI management 
and IMC 

composition(if IMC is 

present)5 

     

List of courses offered      

Number of enrolled 
students in the last 
three years (for cours-
es, by gender and cate-
gory – 

General/SC/ST/OBC). 

     

Number of graduates last 

year by courses (for 
courses, by gender and 
category General/ 
SC/ST/OBC), and speci-
fy proportion who are 
employed and other 
information about labor 
market outcomes 

     

Number of instructors 
(total disaggregated gen-
der wise data, types of 
contracts, sanctioned 
post, vacancies by 
course, 

By gender). 

     

Size and condition of class-

room and 

     

Workshop facilities. Speci-

fy total area. 

     

Composition of Internal 
Complaint Committee to 
address workplace safety 
and its effectiveness from 
number of GRM regis-
tered, resolved; training 
undertaken and submis-
sion of 

Annual reports 

     

 

52.  
53.  
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Template 2: Budget allocation of the last three financial years 
 

Budget Com-

ponent 

Estimated 

Annual 

Budget 

(₹Lakhs) 

Source of Financ-

ing  Center/ State/ 

Industry-CSR/ 

Others 

Year1 

2021- 

22 

Year2 

2022- 

23 

Year 

2023- 

24 

Remarks 

Total Recurrent 

Expenditure 

      

Faculty Salaries       

Non-teaching 

Staff Salaries 

      

Maintenance of 

Infrastructure 

      

Utilities (Electric-
ity, Water, 

Internet) 

      

Consumables/ 

Raw Materials for 

Training 

      

Scholarships, 
Internship/     
Ap apprentice-
ship and Wel-
fare Programs 
such as Stipends 
to eligible wom-
en, SC/ST/PWD 

students 

      

Total Capital 

Expenditure 

      

Infrastructure 

Development 

      

Equipment Pro-

curement 

      

ICT based       

System for 
monitoring and 
reporting of 
labour welfare 

measures 

      

Total       

Annual 

Budget 
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54.  
55.  
56.  
57.  

 

Template 3:Five-Year Investment Plan Budget for ITI Consortium 

 
Investment 

Activity 
Objective Baseline 

Five-year target 

Ex-
pected 
 Out-
puts 

Potential Direct 
Beneficiaries (with 

estimated 
numbers) 

Investment 
Required 

Sources 
of 

funding 

Time-
lines 

Year 1 Year 2 Year 3 Year 4 Year 5 

Strengthen-
ing ITI Hub- 

and- 
Spoke 

Govern-
ance and 

Management 

            

Institutionaliz-
ing Industry 

Linkages 

            

Develop 
and Im-
plement 

Demand- 
Driven, 

Industry- 
Aligned 
Training 

Programs 

            

Capacity 
Building of ITI 
Leader ship 

and 

Instructors 

            

Upgrading Key 
Infrastructure, 
Training Facili-

ties, 

And Equip-
ment 
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In-

vest-

ment 
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Sou
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of 

fun

din

g 

Time-

lines 

Year 

1 

Year 

2 

Year 

3 

Year 

4 

Year 

5 

Imple-

menting 

Techno-

logical 

Innova-

tions in 

Training 

Delivery 

            

Support-

ing 

Women 

,SC,ST 

and  

PwD 

Enrol-

ment and 

Comple-

tion 

            

Building 

Entrepre-

neurship 

Skills and 

Start- Up 

Support 

            

Monitor-

ing and 

Evalua-

tion Sys-

tem Ac-

cessible 

system 

for Griev-

ance Re-

dress 

Mechanism 

            

 

 

 

 

 



 

 

76 
 

 

 

 

 

 

 

Template 4:- Performance Indicators for Measuring Success 

 
   (a) Increase in overall enrolment; 

   (b) Increase in verified placement; 

   (c) increase in female enrolment;  

   d) Increase in verified salaries of placed trainees; 

   (e) training of trainers; and 

   (f) verifiable technology adoption. 

  

 The procedure for monitoring and verification of the SPV’s performance against the identified KPIs 

(where such monitoring and verification will be carried out through the IMA), will be detailed in the License 

Agreement. 
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APPENDIX-IX Format for Financial Bid 
 
 

 
NOTE:  
1. The format is only indicative of the Online format that Bidder is required to fill online. 
2. Financial Bid to be submitted ONLINE only. Any submission of Financial Bid in hard copy would render Bid liable 
for summary rejection 
The bidders are advised to upload the financial summary only in Financial bid. No Financial data should be 

upload in technical bid. 
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APPENDIX-X 

 

POWER OF ATTORNEY FOR LEAD MEMBER OF CONSORTIUM 

Whereas the D E T  has invited for Request for proposal (RFP) from interested parties for Upgradation of 

Industrial Training Institutes(ITI’s) under component-I of PM-SETU scheme. 

 

Whereas  and (collectively the “Consortium”) being Members of the 

Consortium are interested in submitting RFP response for the Project(s)in accordance with the terms and 

conditions of the RFP and other connected documents in respect of the Project(s), and 

 

Whereas it is necessary forthe Members of the Consortium to designate one of them as the Lead Member 

with all necessary power and authority to do for and on behalf of the Consortium, all acts, deeds and 

thingsas may be necessary in connection with the Consortium’s RFP response and/or bid for the Pro-

ject(s) and its execution. 

NOWTHEREFOREKNOWALLMENBYTHESEPRESENTS 

 

We, having our registered office at ,M/s., having our registered office at  , 

insert the respective names and addresses of the registered office} (hereinafter collectively referred to as 

the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and authorise M/s  , 

having its registered office at ,being one of the Members of the Consortium, as the Lead Member and 

true and lawful attorney of the Consortium (hereinafter referred to as the “Attorney”) and hereby irrevo-

cably authorise the Attorney (with power to sub-delegate) to conduct all business for and on behalf of the 

Consortium and any one of us during the RFP process and, in the event the Consortium is shortlisted, 

during the bidding process and execution of the Project, and in this regard, to do on our behalf and on 

behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or inci-

dental to the submission of its RFP response and/or bid for the Project, if shortlisted, including but not 

limied to signingandsubmission of all applications, bids and other documents and writings, participate in 

Pre-RFP meeting, Interested Party’s meetings and other conferences, respond to queries, submit infor-

mation/ documents, sign and execute contracts and undertakings consequent to acceptance of the RFP 

bid of the Consortium and generally to represent the Consortium in all its dealings with the Authority, 

and/ or any other Authority Agency or any person, in all matters in connection with or relating to or aris-

ing out of the Consortium’s RFP response and/or bid for the Project and/ or upon award thereof till the 

Contract is entered into with the Authority. 

ANDwedoherebyagreetoratifyandconfirmallacts,deedsandthingslawfullydoneorcausedtobedonebyour 

said Authorised Representative/Attorney pursuant to and in exercise of the powers conferred by this 

Power of Attorneyandthatal-

lacts,deedsandthingsdonebyoursaidAuthorisedRepresentative/Attorneyinexerciseofthe powers hereby 

conferred shall and shall always be deemed to have been done by us/Consortium. 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS 

POWER OF ATTORNEY ON THIS DAY OF 20**. 

For   

 

(signature)(Name&  

Title) 
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For   

 

 

(signa-

ture)(Name& 

Title) 

 

 

 

Witnesses: 

1. 

2. 

Notarised 

 

Notes: 

 ThemodeofexecutionofthePowerofAttorneyshouldbeinaccordancewiththeprocedure,ifany,laiddown 

bytheapplicablelawandthecharterdocumentsoftheexecutant(s)andwhenitissorequired,thesameshould 

be under common seal affixed in accordance with the required procedure. 

 Al-

so,whereverrequired,theInterestedPartyshouldsubmitforverificationtheextractofthecharterdocuments 

anddocumentssuchasaresolution/powerofattorneyinfavourofthepersonexecutingthisPowerofAttorney 

for the delegation of power hereunder on behalf of the Interested Party. 

 Power of Attorney should be executed on a non-judicial stamp paper of appropriate value as relevant 

to the place of execution (if required under Applicable Laws). 
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APPENDIX-XI  

JOINT BIDDING AGREEMENT 
(To be executed on stamp paper of appropriate value duly notarised) 

THIS JOINT BIDDING AGREEMENT is entered into on this the…………day of ............... 20… 

AMONGST 

1. …………(name of the Interested Party (ies)),a................ (Mention the act in which Interested Party(ies) 
is 

registered) and having its registered office at ............ (here in after referred to as the “First Part” 

which 

expression shall, unless repugnant to the context include its successors and per-

mitted assigns) AND 

2. ………… (name of the Interested Party(ies)), a ……... (Mention the act in which Interested Par-

ty(ies) is registered) and having its registered office at........................................(here in after re-

ferred to as the “Second Part” which expression shall, unless repugnant to the context include it 

successors and permitted assigns) 

The above-mentioned parties of the FIRST and SECONDPART are collectively referred to 

as the“ Parties” and each is individually referred to as a “Party” 

WHEREAS, 
(A)  (hereinafter referred to as the “Authority” which expression shall, unless 

repugnant to the context or meaning there of, include its  administrators, successors and assigns) 

has invited response to the RFP (the“ Applications”) by its RFP 

No.…………dated…………(the“ RFP”) for upgradation of Industrial Training Institutes(ITI’s) 

under component-I of PM-SETU scheme. 

(B) The Parties are interested in jointly bidding for the Project as members of a Consortium and in 

accordance with the terms and conditions of the RFP document and other bid documents in re-

spect of the Project, and 

(C) It is a necessary condition under the RFP document that the members of the Consortium shall 

enter into a Joint Bidding Agreement and furnish a copy thereof with the RFP response. 

NOW ITI SHERE BYA GREED as follows: 

1. Definitions and Interpretations 

In this Agreement, the capitalised terms shall, unless the context otherwise re-

quires, have the meaning ascribed thereto under the RFP. 

2. Consortium 

2.1 The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for the purposes of 

jointly participating in the RFP and bidding process for the Project. 

2.2 ThePartiesherebyundertaketoparticipateintheRFPandbiddingproces-

sonlythroughthisConsortiumand notindividually-

and/orthroughanyotherconsortiumconstitutedforthisProject,eitherdirectlyorindirectly or through 

any of their Associates. 

3. Covenants 
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The Parties hereby undertake that in the event the Consortium is declared the selected In-

terested Party(ies) andawardedthePro-

ject,itshallenteraContractwiththeAuthorityandforperformingallitsobligations as the Con-

tractor in terms of the Contract for the Project. 

4. Role of the Parties 

The Parties hereby undertake to perform the roles and responsibilities as described below: 

(a) Party of the First Part shall be the Lead member of the Consortium and shall have the power of 

attorney from all Parties for conducting all business for and on behalf of the Consortium duringthe 

RFP and bidding process 

{******;}. 

(b) Party of the Second Part shall be{******;} 

 
5. Joint and Sever a Liability 

5.1 The Parties do hereby undertake to be jointly and severally responsible for all obligations and 

liabilities relating to the Project and in accordance with the terms of the RFP and the Contract. 

5.2 The Parties do hereby undertake and declare that the Lead Member shall represent all the mem-

bers of the Consortium and shall at all times be liable and responsible for discharging the func-

tions and obligations of the Consortium; and that each member of the Consortium shall be bound 

by any decision, communication, notice, action or inaction of the Lead Member on any matter re-

lated to this Agreement and the Authority shall be entitled to rely upon any such action, decision 

or communication of the Lead Member. 

6. Representation of the Parties 

EachPartyrepresentstotheotherPartiesasofthedateofthisAgreementthat: 

(a) Such Party is duly organised, validly existing and in good standing under the laws of its incorpo-

ration and has all requisite power and authority to enter into this Agreement. 

(b) The execution, delivery and performance by such Party of this Agreement has been authorised by 

all necessary and appropriate corporate or governmental action and a copy of the extract of the 

charter documentsandboardresolu-

tion/powerofattorneyinfavourofthepersonexecutingthisAgreementforthe delegationofpowerandau-

thoritytoexecutethisAgreementonbehalfoftheConsortiumMemberisannexed to this Agreement, and 

will not, to the best of its knowledge: 

(i) requireanyconsentorapprovalnotalreadyobtained. 

(ii) violateanyApplicableLawpresentlyineffectandhavingapplicabilitytoit. 

(iii) violate the memorandum and articles of association, by-laws or other applicable organisa-

tional documents thereof. 

(iv) violateanyclear-

ance,permit,concession,grant,licenseorothergovernmentalauthorisation,approval, judge-

ment, order or decree or any mortgage agreement, indenture or any other instrument to 

which such Party is a party or by which such Party or any of its properties or assets are 

bound or that is otherwise applicable to such Party; or 

(v) createorim-
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poseanyliens,mortgages,pledges,claims,securityinterests,chargesorencumbrancesor obliga-

tions to create a lien, charge, pledge, security interest, encumbrances or mortgage in or on 

the propertyofsuchPar-

ty,exceptforencumbrancesthatwouldnot,individuallyorintheaggregate,have a material ad-

verse effect on the financial condition or prospects or business of such Party so as to pre-

vent such Party from fulfilling its obligations under this Agreement; 

(c) this Agreement is the legal and binding obligation of such Party, enforceable in accordance with 

its terms against it; and 

(d) there is no litigation pending or, to the best of such Party's knowledge, threatened to which it or 

any of its Associates is a party that presently affects, or which would have a material adverse ef-

fect on the financial condition or prospects or business of such Party in the fulfilment of its obliga-

tions under this Agreement. 

7. Termination 

This Agreement shall be effective from the date hereof and shall continue in full force and 

effect until the termination of the Contract. However, in case the Consortium is either not 

pre-qualified for the Project or does not get selected for award of the Project, the Agree-

ment will stand terminated in case the Interested Party is not pre-qualified or upon return 

of the Bid Security by the Authority to the Interested Party(ies), as the case may be. 

8. Miscellaneous 

8.1 ThisJointBiddingAgreementshallbegovernedbylawsofIndia. 

8.2 The Parties acknowledge and accept that this Agreement shall not be amended by the Parties 

without the prior written consent of the Authority. 

INWITNESSWHEREOFTHEPARTIESABOVENAMEDHAVEEXECUTEDANDDELIV-

ERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 

 

 

SIGNED,SEALEDANDDELIVERED SIGNED,SEALEDANDDELIVERED 

For and on behalf of 

LEAD MEMBER by: SECONDPART 

 

(Signature) (Signature) 

(Name) (Name) 

(Designation) (Designation) 

(Address) (Address) 

 

 

In the presence of: 

1. 2. 

 

 

Notes: 
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1. The mode of the execution of the Joint Bidding Agreement should be in accordance with the         
procedure, if any, laid down by the Applicable Law and the charter documents of                        the 
xecutant (s)and when it is so required, the same should be under common seal affixed in accordance 
with the required procedure. 

2. Each Joint Bidding Agreement should attach a copy of the extract of the charter documents and docu-

ments such as resolution/ power of attorney in favour of the person executing this Agreement for the 
delegation of power and authority to execute this Agreement on behalf of the Consortium Member. 
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1. Introduction

The Ministry of Skill Development and Entrepreneurship (MSDE), established in 2014, has 
been entrusted with coordinating all skill development initiatives across the country. Its 
mandate includes bridging the gap between the demand and supply of skilled manpower, 
strengthening the vocational and technical training ecosystem, and fostering skill 
upgradation, innovation, and future-readiness—addressing both current and emerging 
job opportunities. These efforts are supported by its key institutional arms: the Directorate 
General of Training (DGT), National Council for Vocational Education and Training 
(NCVET), National Skill Development Corporation (NSDC), and National Skill Development 
Fund (NSDF). The DGT implements the Craftsmen Training Scheme (CTS) through a 
nationwide network of Industrial Training Institutes (ITIs). At present, 169 trades aligned 
with the National Skill Qualification Framework (NSQF) are offered under the CTS.

The PM- SETU is a Centrally Sponsored Scheme launched to strengthen India’s vocational 
training ecosystem at an unprecedented scale. It emerges from the Government’s Budget 
2024–25 announcement regarding the upgradation of ITIs and National Institutes for the 
training of trainers. The Budget for 2025–26 expanded this vision to establish five National 
Centers of Excellence (NCOEs) for skilling with global partnerships. The scheme’s total 
outlay is ₹60,000 crore (Central share ₹30,000 crore; State share ₹20,000 crore; and 
Industry share₹10,000 crore) over a five- year period. The scheme’s objective is to upgrade 
1,000 Government ITIs as aspirational skilling institutions and five (5) National Skill Training 
Institutes (NSTIs) as NCOE, in line with the goal of a “Viksit Bharat” (Developed India) by 
2047.The scheme directly responds to these imperatives by reimagining ITIs as 
“government-owned, industry- managed” aspirational institutes that deliver demand-
driven training and employment outcomes.

The scheme is structured in two components: Component I – Upgradation of 1,000 ITIs in 
Hub-and-Spoke clusters, and Component II – Capacity Augmentation of five (5) 
NSTIs and the setting up of five NCOEs therein. The scheme has co-financing to the 
extent of 50% of Central share by the Asian Development Bank and the World Bank, 
equally, as Result-Based loan.

This document focuses on the first component of the scheme i.e. Upgradation of ITIs. 
These Guidelines are to be considered a “living document.” They may be revised and 
updated from time to time to incorporate emerging learnings from implementation, 
including measures to enhance ease of execution and address any operational 
bottlenecks encountered during rollout. 

2. Scheme Objectives and Scope

Objectives: The scheme’s objective is to upgrade and reimagine ITIs through industry-
led governance into state-of-the-art skilling institutions that produce highly employable 
youth aligned with industry needs. The salient features include:

a.	 One thousand (1,000) Government ITIs (200 as hub ITIs and 800 as spoke ITIs) to be 
upgraded in a Hub-and-Spoke arrangement. A Hub ITI will have, on average, four (4) 
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Spoke ITIs, with all upgraded ITIs equipped with state-of-the-art infrastructure, 
machinery, and equipment.

b.	 For upgradation of ITIs in Hub-and-Spoke arrangements, the institutional structure of 
a Special Purpose Vehicle (SPV) shall be established by bringing in a credible Anchor 
Industry Partner (AIP), along with other industry partners if required, to manage the 
Hub-and-Spoke cluster/s and deliver agreed outcome-based training and 
employment outcomes.

c.	 Introduction of new courses based on jobs/occupations and competencies required 
in the identified sector/industry segment, with flexibility in duration and pedagogy.

d.	 Redesign of existing courses to align with industry needs and improve employability. 
High-demand traditional courses to be revamped with upgraded curricula and 
modern technology.

e.	 On an average, four (4) new courses would be introduced and ten (10) existing 
courses would be upgraded at the Hub ITIs. On average, two (2) new courses would 
be introduced and eight (8) existing courses would be upgraded in Spoke ITIs.

f.	 Flexibility to introduce courses related to the service sector, multi-skill courses, and 
livelihood promotion (where industry presence is low). 

g.	 Other than the National Trade Certificate (NTC), which is the current course certification 
for ITI pass-outs, the options may include long-term courses (Diplomas), short-term 
courses (3-6 months), and Executive Education Programs for Graduates and working 
professionals, leveraging the presence of advanced machinery and equipment and 
trainers at Hub ITIs.

h.	 Specialized short-term courses for both ITI and non-ITI (Engineering, Diploma, working 
professionals) candidates.

i.	 Facility for Training of Trainers (ToT) at the Hub ITI.

j.	 Enhancement of student services, including those related to placement services and 
linkages to industries, counselling, remedial classes for addressing gaps in foundational 
learning, extra-curricular activities, life skills training, apprenticeships, and On-the-Job 
training, etc. in the Hub-and-Spoke cluster.

k.	 Hubs may offer services like production centres, incubation centres, and maker spaces, 
for which the ITI can charge fees as determined by them for ensuring financial 
sustainability.

l.	 Developing a digital interface and Learning Outcome Management System (LOMS) for 
mapping the entire network of Hub-and-Spoke ITI clusters, real time data capture, 
digital learning avenues including artificial and virtual reality (AR/VR) capabilities, 
simulation, and linkages with the national datasets and Skill India Digital Hub (SIDH).

m.	A human resource plan for managing the implementation of the upgradation plan for 
both Hub and Spoke ITIs, including a managerial layer, trainers and administrative 
staff, and adoption of better HR practices, leading to improved training outcomes.

n.	 Mini-Hubs for North-East and Hilly region: To allow implementation of ITI upgradation 
in Hub-and-Spoke arrangements in North-Eastern and Hilly States, the indicative 
definition of Hubs and Spokes may be relaxed.
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3. Implementation Framework

This section outlines the Implementation Plan for the Hub-and-Spoke Model under the ITI 
upgradation scheme.

Implementation Phasing: To manage the scale and complexity, the scheme will adopt 
a phased rollout. The first phase will cover around 20–25 Hub-and-Spoke clusters (100–
125 ITIs) to validate the SPV model and implementation framework. Learnings from the 
pilot will inform course corrections before scaling to all targeted ITIs.

3.1	 Eligibility criteria for Government ITIs
The selection criteria for ITI selection would be decided by States/Union Territories (UTs) 
in consultation with the industries, ensuring alignment with emerging skill needs, local 
industrial potential, and collaborative ownership by both States and industry stakeholders.

3.2	 Eligibility of Entities to Participate as an Anchor Industry Partner under 
the scheme

	y Industry partners (credible companies or manufacturers with established operations 
in India), including Public Sector Undertakings

	y Industry associations or consortia

	y Industry-led foundations (CSR/philanthropy arms of corporates)

	y Academic institutions promoted/operated by industry (e.g., corporate universities, 
sectoral skilling institutions)

Note:

a) Entities debarred by any government agency will not be eligible to participate 
under the scheme.

3.2.1  Minimum Eligibility Criteria for Industry Participation

States/UTs through their Steering Committees (composition detailed in section 6) will 
have the flexibility to fix appropriate eligibility criteria, such as turnover and 
number of employees, at the Expression of Interest (EOI) or Request for Proposal (RFP) 
stage, based on their local context and industrial landscape. However, while determining 
such criteria, the State should ensure the participation of credible industry partners as 
Anchor Industry Partners (AIPs) and prevent ‘small-time operators’ from entering the 
scheme.

3.3	 Roll-out Plan for the Scheme
Step 1: Finalizing RFP and Bid Evaluation Framework
States/UTs will:

	y Finalize pre-qualification, technical, and financial criteria based on consultations and 
feedback during the EoI stage.

	y Float the RFP inviting industry partners to submit proposals (Strategic Investment Plan 
(SIP).
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Step 2: Evaluation of Proposal

The evaluation will follow:

1.	 Pre-qualification of bidders based on basic eligibility.

2.	 Technical evaluation of SIPs submitted by pre-qualified bidders in relation to their HR 
plan, employment outcomes, operational strategy, curriculum innovation, infrastructure, 
industry linkages, and sustainability (criteria and weights are provided in Annexure 2).

3.	 Financial evaluation as detailed in Annexure 2.

Step 3: SPV Formation

Scenario A: Qualifying Proposals Received

1.	 State evaluates technical and financial aspects and forwards top-ranked SIPs to the 
National Steering Committee (NSC).

2.	 NSC assesses alignment with scheme objectives and approves proposals.

3.	 Post-approval, an Industry-led SPV (Section 8 Company) is formed, with government 
and AIP nominating representatives to the SPV board. If an AIP is managing multiple 
clusters, it may form a common SPV.

Scenario B: No Qualifying Proposals

1.	 States may revise evaluation/qualification criteria, and re-float the RFP, or

2.	 State may propose a State-led, industry-supported SPV for NSC’s consideration, or

3.	 State may drop the cluster.

3.4	 SPV structure
A. Industry-led SPV Structure

In the industry-led model, a tripartite agreement (Shareholder Agreement and 
License Agreement) shall be executed among the Government of India, State 
Government, and AIP for the upgradation, management, and operation of the ITIs. The 51% 
shareholding in the identified cluster-level SPV will remain with the AIP, and the remaining 
49% will be equally shared by the Central and State Governments. The SPV will retain full 
autonomy over course offerings (e.g., introduction of new programs, curriculum and 
pedagogy design), trainer management (e.g., recruitment, training), financial operations 
(e.g., expenditure, revenue generation), as well as administration and infrastructure 
improvement. The State will ensure that there are no undue challenges to the SPV 
exercising their autonomy and may introduce relevant guidelines and regulations, if 
required.
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The structure of the industry-led model is illustrated below: 

The SPV shall be responsible for the upgradation (physical infrastructure and equipping), 
operation (training according to NCVET and DGT norms), management ( human 
resources and physical and non-physical assets), and maintenance of the identified 
Hub-and-Spoke cluster/s.

The shareholders of the SPV will sign a Shareholders’ Agreement (SHA) that will record 
the rights and obligations of the AIP, the Central Government, and the State Government 
in the SPV. The SHA Term Sheet is provided in Annexure 3.

The SPV will sign a License Agreement (LA) with the State and Central Governments. The 
LA will record the terms and conditions on which ITIs will be licensed by the State 
Government to the SPV and will outline the terms and conditions on which the SPV will 
operate and manage a specific Hub-and-Spoke cluster, including provisions on funding, 
key performance indicators (KPIs), obligations of the SPV with respect to operation and 
maintenance of the Hub-and-Spoke cluster, and mechanisms for monitoring the 
performance of the SPV. The Term Sheet for the LA is provided in Annexure 4.

B. State-led SPV Structure:

This model shall be followed in cases where an AIP is not available for the industry-led 
model. The State-led SPV will function as the institutional body responsible for managing 
the Hub-and-Spoke cluster and delivering training and employment outcomes as per 
scheme norms and agreed KPIs.

In this model, the shareholding of the SPV will be 51% (majority) by the State Government. 
Under this SPV, strategic industry participation through co-funding will be required at a 
minimum level to be specified by the State Government, but not less than 17%, and also 
will be expected for curriculum co-creation, and placement linkages. The SPV will retain 
full autonomy over course offerings (e.g., introduction of new programs, curriculum and 
pedagogy design), trainer management (e.g., recruitment, training), financial operations 
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(e.g., expenditure, revenue generation), as well as administration and infrastructure 
improvement. The State will ensure that there are no undue challenges to the SPV 
exercising their autonomy and may introduce relevant guidelines and regulations, if 
required.

The State shall nominate officials or institutions to represent its interest in the SPV and 
ensure alignment with State skilling priorities. The State Government shall also coordinate 
with industry partners and relevant departments to ensure sustained support for training 
delivery, faculty deployment, and convergence with other employment schemes.

The SHA and LA formats for the State-led model shall be in line with the Annexures [3] 
and [4] respectively and will be modulated accordingly.

3.5	  Responsibilities of SPV:
The SPV’s key responsibilities, applicable with necessary adjustments to both SPV models 
(Industry- led and State-led), shall be carried out through the approved SIP, broadly 
covering the following:

1.	 Project Implementation and Execution: Overseeing the establishment, expansion, and 
operation of Hub ITIs and Spoke ITIs, as per approved SIP, or any modifications thereof, 
at the level of the State Steering Committee (SSC) and NSC.

2.	 Financial Management and Resource Allocation: managing the funds disbursed by 
both Central and State governments, as well as contributions from the AIP. Additionally, 
revenue can be generated from other sources, such as production centres, fees from 
non-ITI students and working professionals, consultancy, and research. All financial 
transactions of the cluster will be managed by the SPV. 

3.	 Procurement and contract management: SPV will be fully responsible for preparing 
an Annual Operational Plan (AOP) based on the SIP and carrying out procurement as 
per the agreed arrangements and applicable rules of the Company’s Act or GFR 
provision, as the case may be. The SPV will ensure that awarded contracts are 
completed and closed as per contractual terms and conditions.

4.	 Environmental and Social Management: SPV will be responsible for adopting digital 
systems to inform the preparation, implementation, monitoring, and reporting of 
environmental and social risk management plans to ensure compliance with 
applicable national and state regulations; screening and monitoring of environmental 
and health and safety aspects of infrastructure development/upgradation and use; 
capacity development on environment, health and safety, and resilience; labour 
welfare measures included in contracts for civil works; Human Resource Policy for 
contract staff; workplace safety for women and girls; adoption of systems for social 
screening of subprojects and preparing and implementing mitigation plans; and 
establishing accessible and responsive grievance management systems.

5.	 Course Design: Develop and deploy new courses and re-design existing ITI courses as 
required in the identified industry cluster, with required flexibility in genre, duration, 
and pedagogy as per the framework given in the guidelines.

6.	 Infrastructure and Equipment: Appropriate procurement planning for putting in place 
state-of-the-art infrastructure, machinery, and equipment, with proper space, facility 
management, and placement of required lab resources as per the course and 
curriculum plan.
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7.	 Student Services: Improve or deploy student services identified in the SIP, such as 
placement services, counselling, soft skills, remedial classes for addressing gaps in 
foundational learning, sports facilities, foreign language training, extra-curricular 
activities, etc.

8.	 Institutional Support and Capacity Building: Providing technical support, staff training 
and capacity building, faculty training, and curriculum development and diversification 
into high-growth sectors that have a favourable employment outlook for women.

9.	 Stakeholder Engagement: Provide beneficiary-centric and citizen engagement 
actions, and adopt systems for participation, planning, and monitoring across all 
levels of service delivery.

10.	 Policy Implementation and Compliance: Ensuring all training programs comply with 
government norms, industry standards, and regulatory requirements.

11.	 Monitoring, Evaluation, and Reporting: Collecting data, assessing performance, 
identifying bottlenecks, and improving program effectiveness. Various monitoring and 
evaluation mechanisms will be implemented, which are further explained under the 
M&E section of the guidelines. SPVs will be required to collect data on the employment 
outcomes of all graduates from their Hub and Spoke ITIs by implementing a graduate 
tracer survey.

12.	 Industry and Stakeholder Collaboration: Engaging with private industries, sector skills 
councils, relevant sectoral departments, and academic institutions to enhance skill 
development programs, and job outcomes.

3.6	 Initial Share Capital
The Section 8 company (SPV) will be capitalized with an initial share capital of Rs. 1,00,000 
(Rupees One Lakh), with each shareholder contributing pro rata. 

3.7	 Board of Directors
The Board shall be constituted as per the provisions of the Companies Act, 2013. For ease 
of implementation, a suggested composition is provided below, which may be modified 
as per the specific requirements of the SPV and in accordance with the SHA Term Sheet.

1.	 Board Composition for Industry-led SPV
	y Board of Directors: Each SPV shall be led by a Board of Directors. The membership, 

tenure, functions, and nomination process of the Board shall align with the 
requirements of the Companies Act and be specified in its shareholders’ 
agreement.

	y Board Composition: The Board shall have 11 Directors, at least two of whom should 
be female, conforming to the following:

	y Chairperson: To be nominated by the AIP in concurrence with the Government

	y Four (4) members other than the Chairperson to be nominated by the AIP. 
These members may serve as executive1 or non-executive2 members of the 
Board.

	y Two (2) members nominated by the Central Government as non-executive 
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members

	y Two (2) members nominated by the State Government as non-executive 
members

	y One (1) member nominated by the Board from existing ITI leadership

	y Chief Executive Officer (CEO) of the SPV
Note: For the State-led SPV, the composition shall be determined by the State 
Government, though the expectation is that the Chairperson will be from industry, a 
majority of the members from non-government stakeholder groups (industry, 
experts), and one member from existing ITI leadership.

•	 Appointment Criteria: State Governments and the MSDE shall appoint their 
respective nominees to the Board. These nominees may come from a non-
government background, including from academia or technical/ sector experts.

2.	 Board Functions
	y Strategic Oversight: The Board shall set the strategic direction for the SPV in 

alignment with the SIP.

	y Governance and Fiduciary Duty: The Board shall ensure that the company 
adheres to legal and regulatory requirements, compliance with fiduciary 
requirements, maintains high ethical standards, and ensures financial health and 
stability.

	y Policy Making: The Board shall establish policies and procedures that guide the 
company’s operations and management, for the overall benefit of students and 
the community.

	y Resource Allocation and Performance Monitoring: The Board shall review and 
approve the annual workplan, budget, and results achievement reports to be 
shared with the State government (State Steering Committee) and the 
independent monitoring agency.

	y Risk Management: The Board shall identify and monitor risks and ensure 
appropriate risk management strategies are in place.

	y Board Committees: The Board shall establish rules and procedures for relevant 
Board Committees. It may create such committees or advisory groups for specific 
purposes, including academic matters, procurement, audit, financial management, 
etc. to support it in discharging its functions.

	y Quorum for Board Committee Meetings: In addition to minimum quorum 
requirements applicable to Section 8 companies, all Board Committees/ Advisory 
Group meetings must have the presence of at least 1 Central Government and 1 
State Government nominated director, in addition to AIP nominated Director/s, for 
meeting quorum requirements.

1Executive directors are board members who also serve in the company’s management and are involved in 
the day-to-day operations.

2 Non-executive directors are board members who do not hold management roles within the company and 
are not involved in the day-to-day operations. They provide an independent perspective and oversight to 
the company’s strategy, and operations.
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	y Stakeholder Consultation: The SPV shall establish procedures for regular, 
structured, and meaningful consultation with key stakeholders, such as 
the constituent ITIs, students, parents, and staff. This could be achieved by the 
Board appointing ex-officio members.

3.	 Financial Responsibilities of Board
	y Solvency and Asset Protection: The Board of Directors shall ensure the solvency 

of the institution and safeguard its assets.

	y Annual Plans and Budgets: The Board shall approve annual work plans and 
budgets, which must reflect the SIP. These plans should include all activities of the 
constituent ITIs within the purview of the SPV. The annual plan shall reflect any 
procurement activities that need to be carried out during the specified FY.

	y Financial Strategy: Financial strategy shall be carried out as per the approved 
SIP. In case of any change of plans or expectation of deviation from the original 
plans, approval shall be taken from the SSC through annual reports or other 
periodic reporting mechanisms, as laid down in the SHA and the LA.

	y Compliance with Funding Terms: The Board shall ensure that funds provided by 
funding bodies are used in accordance with the terms and conditions specified 
in the scheme guidelines and license agreement.

	y Delegated Financial Authority: The Board shall establish and maintain clear, 
written rules specifying the levels of financial authority delegated to the CEO and 
designated key personnel to ensure transparency and accountability in financial 
decision-making.

	y Risk Management and Governance Systems: The Board shall ensure the 
existence and integrity of risk management, control, and internal governance 
systems, and monitor these through an audit committee.

	y Annual Accounts and Expense Monitoring: The Board shall receive and approve 
annual accounts (audited financial statements) and periodically monitor capital 
and operating expenses (at least once a quarter) to ensure that the finances of 
the institution are managed as per the approved plan and to approve reasonable 
variations, if any.

3.8	 Appointment and Responsibilities of the CEO and Management

•	 Appointment of CEO: The Board of Directors shall appoint a nominee of the AIP as 
Chief Executive Officer (CEO) to lead the management team. The CEO is a full-time 
position appointed through a merit-based selection process.

•	 Management Team: Led by the CEO, the management team shall handle day-to- 
day operations and tasks assigned by the Board of Directors.

•	 Powers and Responsibilities: The Board of Directors shall specify the powers and 
responsibilities of the management team, which oversees operations and implements 
the SIP for SPV. The responsibilities of the management team may vary across SPVs, 
but at a minimum shall include:

•	 Operational execution, including academic, HR, and administrative matters
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•	 Performance management, monitoring, and evaluation.

•	 Fiduciary, environmental, health and safety, and social safeguards compliance, 
and reporting

•	 Coordination with government bodies, industries, and other stakeholders, such 
as trainees and staff

3.9	 Delegated Matters
Delegated Matters is a list of matters in respect of which decision making at the Board 
level is delegated to the CEO. In order to ensure operational freedom for the SPV, a list of 
Delegated Matters will be incorporated into the SHA. The Board, in its first meeting, will 
assign the Delegated Matters to the CEO and empower the CEO to undertake actions 
contemplated in such matters.

The Delegated Matters will remain subordinate to the Reserved Matters. Hence, where 
there is an overlap between Delegated Matters and Reserved Matters, the necessary 
Reserved Matter consent will still be required.

3.10	 Reserved Matters
Indicative Reserved Matters which shall be part of the SHA, protecting the State and 
Central Government, include the following:

Part A: Fundamental Reserved Matters available to both the Central Government and the 
State Government:

	y Any amendment to, or alteration of, the memorandum of association or the articles of 
association of the SPV, including the “Objects” clause of the Memorandum of Association. 

	y Any change in the capital structure of the SPV, including by way of the issuance of any 
securities to any Shareholder or other person.

	y Any transfer of the shares or securities of the SPV by any Shareholder.

	y Any change in the constitution of the Board or of any Board Committees thereof 
(including the appointment, removal, or other change of the Chairperson), including 
the manner of appointment of Directors or any increase or decrease in the size of the 
Board.

	y Appointment, removal, or any change of statutory auditors.

	y Capital expenditure for, or on behalf of, the SPV or the Hub-and-Spoke cluster other 
than in accordance with the terms of the SIP.

	y Acquisition, receipt, disposal, gift, or grant, of any assets of value greater than that 
specified in the SHA.

	y Sale, lease, gift, grant, or disposal in any other form and manner of any assets to any 
person/entity other than the ITIs constituting the Hub-and-Spoke cluster.

	y Acquisition of shares in or investment in any other person, creation of subsidiaries, 
joint ventures, partnerships.

	y Creation of encumbrances on the assets of the SPV.

	y Liquidation, dissolution, or winding up of the SPV.
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	y Any change to the registered office or the name of the SPV.

	y Entering into any agreement with the AIP.

	y Approval of the audited financial statements of the SPV.

	y Incurring any indebtedness.

	y Entering into an agreement, whether binding or otherwise, in relation to the foregoing.

Part B: Requiring prior written consent of the State Government to make decisions 
vis-à-vis such matters:

	y Operational expenditure for, or on behalf of, the SPV or the Hub-and-Spoke Cluster 
other than in accordance with the terms of the SIP.

	y Entering into any contract involving an expenditure in excess of that specified in the 
SHA, renewing /amending such contracts beyond the initial period, or altering the 
terms and conditions of such contracts.

	y Commencement of litigation, arbitration, or other legal proceedings regarding a 
disputed value in excess of that specified in the SHA, and except in relation to any 
dispute arising out of the License Agreement.

	y Entering into an agreement, whether binding or otherwise, in relation to the foregoing.

3.11	 Term and Termination
The SHA to formalize the industry-led SPV model will come into effect simultaneously with 
the LA and will continue to remain in effect until and unless any of the following termination 
events occur:

	y Mutual agreement among the parties to the SHA

	y Expiry/termination of the LA for any reason other than any default by the SPV

	y Liquidation, dissolution, winding up, or bankruptcy of the SPV

	y A shareholder ceasing to hold any securities in the SPV. In such a case, the SHA would 
be terminated vis-à-vis such shareholder

Exit Events
Upon expiry of the term of the LA or termination of the SHA (for reasons other than the 
occurrence of an Event of Default), one of the following actions will be undertaken at the 
discretion of the Central Government and the State Government:

	y the SPV will be voluntarily wound up; or,

	y the Central Government and the State Government will have the right to acquire (by 
themselves or their respective nominees) the shares of the SPV held by the AIP at the 
lowest permissible price under applicable law. The Government may continue the SPV 
with a different industry partner, after acquiring the shares.

Further information on the configuration of the industry-led SPV, including matters not 
listed above such as non- scheme modes of funding, lock-in period, inspection rights, 
events of defaults, penalties, termination, confidentiality, legal jurisdiction, etc. are covered 
in the SHA term sheet.
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3.12	 Human Resources
The Human Resources (HR) arrangement for the SPV is critical for ensuring effective 
management and operation of the ITIs. Putting in place a HR plan for managing the 
implementation of the Hub-and-Spoke ITI, including management, trainers, and 
administrative staff, will be the primary responsibility of the AIP (or the Board in the State-
led model). A broad outline of such a plan will be part of the SIP. The HR plan can adopt 
various models suited to the context of the State/ UT and clusters identified for upgradation, 
including the following options:

Model 1: Co-existence of Government ITI staff with new SPV staff

This would be the preferred model of HR management under the industry-led SPV model. 
The industry-led SPV shall bring in managerial expertise through a professional CEO and 
may also appoint managers for academics, finance, operations, etc. The SPV shall also 
bring master trainers/ trainers/ subject matter experts from industry shop floors for new 
courses and those being redesigned, especially in the areas of advanced manufacturing, 
Industry 4.0, etc.

In addition, personnel required for managing new functions such as LOMS, counselling, 
placement, etc. shall be engaged by the SPV.

The existing ITI staff will continue to report to their respective ITI principal. It is expected 
that the existing ITI staff will be professionally developed by the SPV, with collaborative 
technical and leadership training offered to bring them in line with the latest industry 
practices and prepare them for the post-scheme running of the ITIs. Onboarding of 
contractual staff at the SPV level is also expected to compensate for time for hiring 
permanent ITI staff for vacant positions, until such positions are filled by the Government.

The SPV CEO shall exercise administrative jurisdiction over the existing ITI staff for day- 
to-day work and performance. However, the ultimate control, including disciplinary 
actions or termination, shall remain with the State Government. The SPV CEO shall only 
exercise a recommendatory role to the State Government for performance, transfer, or 
disciplinary actions over ITI staff. In case the State Government decides to transfer the ITI 
staff, the SPV can hire a replacement on a contractual basis. An indicative representation 
of the model is shown in the below figure.
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Model 2: Deputation of Government ITI staff to SPV

A similar HR structure to Model 1 will be used, apart from it is staff having direct accountability 
and reporting to the SPV CEO. The existing government staff, including the principal who 
qualify the criteria set by the SPV may be absorbed by the SPV. Such a placement of 
government employees on deputation to the SPV shall be done with the formal consent 
of the employee and for the duration of the scheme. ITI staff who do not consent to the 
deputation may be transferred to another non-scheme ITI. The salary and benefits for 
staff deputed to the SPV shall be as per the HR policies of the SPV. The terms of deputation 
shall be as defined under the State rules and such service rules will need to permit 
deputation to private entities or be amended to allow such arrangements.

Model 3: No Government staff in SPV

In this model, the State Government may remove all existing government staff from 
scheme ITIs and reassign them to other government-run ITIs within the State. The 
industry-led SPV would then be entirely run and managed by SPV staff, as per its own HR 
policies. This may not be ideal for building the required HR capacity of government it 
is envisaged under the scheme or for continuity of services to trainees and may only be 
explored in rare instances of discord or unforeseen situations.

4. Financial Design

This section outlines the financial management arrangements of the scheme – including 
planning and budgeting, fund flow mechanisms, accounting and reporting, internal 
controls, and audit provisions. 

4.1 Financial Outlay and Financing Structure

The total outlay of the scheme is ₹60,000 crore over five years. This cost is shared among 
the Central Government, State Governments, and Industry as shown below:

Particulars Total  
(₹ Crore)

Central 
(₹ Crore)

State 
(₹ Crore)

Industry 
(₹ Crore)

Total Scheme Outlay (5 years) 60,000 30,000 20,000 10,000

This corresponds to a funding pattern of approximately 50% Central: 33% State: 17% 
Industry. Each Hub-and-Spoke cluster will maintain this cost-sharing ratio in its funding 
plan as indicated in the Strategic Investment Plan (SIP). The SIP will be vision and guiding 
document for upgradation of ITIs. The SIP prepared by the Industry Partner will outline the 
total cost of transformation, including expenses and those related to infrastructure, 
equipment, trainers, and other areas of upgradation, while focusing on the development 
and delivery of industry-aligned courses and the achievement of key outcomes 
(placement, salaries, enrolment, etc.) for the scheme period. 

The Central share will predominantly finance capital expenditures (e.g. infrastructure, 
equipment), while State and Industry shares will cover both capital and operational 
expenditures. Special provisions apply for certain States/UTs: for North-Eastern and Hilly 
States, the Centre: State: Industry ratio is 74.7%: 8.3%: 17% (central funding includes a 
portion of operational costs), and for Union Territories without legislature the ratio is 83%: 
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0%: 17% (no UT share). In all cases, the industry contribution must be at least 17% of the 
project cost (this may come from a single industry partner or multiple partners). In cases, 
if an industry partner contributes more than the minimum 17%, the required State 
contribution is reduced proportionately. In exceptional cases, if the industry contributes 
less than 17%, the State must increase its share to meet the shortfall (undertaking to be 
given by State in SIP).

Indicative Investment per ITI and Cluster: Upgradation costs have been estimated per 
institution to guide planning. Under the Scheme, support will be provided for the 
upgradation of Hub ITIs with an outlay not exceeding ₹81 crore (over five years) and for 
Spoke ITIs with an outlay not exceeding ₹40 crore. In cases where the overall cost of 
upgradation of these institutes exceeds the prescribed outlay, the contribution of the 
Central Government shall be capped at 50% of the above ceiling amounts and limited 
strictly to capital expenditure (Exceptions for NER, Hilly States and UTs without legislature).

Table below provides an indicative breakdown, including the combined cost for a typical 
cluster of one Hub and four Spoke ITIs:

Item Total Cost Central State Industry

Upgradation of one Hub ITI (avg.) ₹81 crore per ITI ₹40 crore ₹30 crore ₹11 crore

Upgradation of one Spoke ITI (avg.) ₹40 crore per ITI ₹18 crore ₹17 crore ₹5 crore

One Hub + Four Spokes (cluster total) ₹241 crore per 
cluster

₹112 crore ₹98 crore ₹31 crore

Annual cost for one cluster (5-year 
average)

~₹48.2 crore per 
year

~₹22.4 
crore

~₹19.6 
crore

~₹6.2 
crore

Note: Actual project costs and the exact share of each contributor will be determined by 
the approved Strategic Investment Plan (SIP) for each cluster. The figures above are 
indicative; individual cluster investments may vary. The central share will be as per actual 
capital expenditure.

Component-Wise Outlay (1000 ITIs): Within the overall scheme, approximately ₹56,900 
crore is allocated for upgrading the 1,000 ITIs (Component I of the scheme). The table 
below breaks this out between Hub ITIs and Spoke ITIs, along with the share of each 
funding source:

Component Total 5-Year 
Cost

Central State Industry

Upgradation of 200 Hub ITIs (including 
new courses/content development)

₹20,220 
crore

₹10,420 
crore

₹6,100 
crore

₹3,700 
crore

Upgradation of 800 Spoke ITIs (including 
new courses/content development)

₹36,680 
crore

₹16,880 
crore

₹13,900 
crore

₹5,900 
crore

Subtotal – ITI Upgradation (Comp. I) ₹56,900 
crore

₹27,300 
crore

₹20,000 
crore

₹9,600 
crore

(The remaining portion of the ₹60,000 crore outlay is allocated to Component II – the 
establishment of five National Centres of Excellence (upgraded NSTIs) – and to certain 
central activities as described below.)
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Central Support for Scheme Management: ₹1,600 crore is earmarked for governance, 
project management, and capacity-building activities to ensure the scheme’s effective 
implementation and sustainability. Key provisions (over five years) include:

	y Capacity building of central & state agencies: ₹200 crore

	y Office expenditure (administrative expenses): ₹100 crore

	y IT and digital infrastructure (incl. LOMS): ₹600 crore

	y Technical assistance for institutional strengthening: ₹100 crore

	y Media, awareness & advocacy: ₹100 crore

	y Evaluations, studies, and research: ₹100 crore

	y Project Management Unit (PMU) support at the central and state levels: ₹400 crore. 
The PMU support for each State shall not exceed ₹2 crore per year and will be 
determined based on the number of clusters proposed by the State.

Total central support for scheme management = ₹1,600 crore. (These costs are covered 
entirely by the Central Government and are part of the overall Central share in the scheme 
outlay.)

4.2 Fund flow1

Funding under the scheme is channelled through a dedicated mechanism that ensures 
all partners contribute their share and ties fund releases to performance milestones. The 
key elements of this funding mechanism are the escrow account for pooling contributions 
and a milestone-based disbursement schedule as described below. The payment 
tranche for Centre, State and Industry would be decided in the Annual Operational Plan 
(AOP) submitted by the SPV. 

Escrow Account

Each approved cluster SPV will operate an escrow bank account in Scheduled Commercial 
Bank (SCB) to collect funds from all sources. All contributions – Central, State, and Industry 
– are deposited into this escrow account, and funds become available for the SPV’s use 
only after all three parties have contributed their respective shares for a given tranche. 
This escrow setup ring-fences the project funds, ensuring they are used solely for the 
cluster’s upgradation activities and that each stakeholder’s contribution is proportional 
and timely.

Fund Disbursement and Release Conditions

Initial Advance (Year 1): In the first year of the project, an advance of up to 10% of the total 
project outlay (as per the proposed Annual Operational Plan, matched with the State and 
Industry shares) shall be released to the SPV upon approval of the cluster’s Strategic 
Investment Plan (SIP) by the National Steering Committee (NSC). This upfront funding 
enables the SPV to establish its governing board and project team, initiate preparatory 
activities, finalize procurement plans, and kick-start initial improvements or training 
programs. There is no second installment in Year 1; the initial advance is the only 
disbursement for the first year.

Annual Instalments (Years 2–5): The remaining 90% of the project funds is disbursed 
from the second year onward in annual instalments. Each year’s approved funds (as per 

1 National Steering Committee (NSC) meeting held on 20.09.2025 has recommended necessary revisions as required in 
consultation with Integrated Finance Division, MSDE. Necessary revisions would be updated separately. 
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the SIP/AOP) are released in two tranches – of 50% each – subject to the cluster meeting 
specific performance and co-funding conditions:

	y First instalment (50% of annual allocation): Released at the beginning of Year 2, Year 3, 
Year 4, and Year 5, only if the following milestones for the previous year are met:

1.	 Utilization of previous funds: At least 75% of the last tranche (previous year’s 
funds) has been utilized, as evidenced by expenditure reports and utilization 
certificates. (For example, to receive the first installment of Year 3, the cluster 
must have expended at least 75% of the funds released in Year 2.)

2.	 Annual Plan approval: The Annual Operational Plan (AOP) for the current year is 
submitted by the SPV and approved by the State Steering Committee (SSC). The 
AOP should detail the year’s targets, activities, and budget, aligned with the 
original SIP.

3.	 KPI achievement: The cluster achieved at least 80% of its key performance 
indicator (KPI) targets for the previous year. These KPIs cover critical outputs (e.g. 
completion of civil works, procurement and installation of equipment, faculty 
hiring/training, launch of new courses, student services rollout, etc.), and 
achievement is measured in a weighted manner (explained below).

	y Second installment (remaining 50%): Released around the mid-point of Year 2 through 
Year 5, only if the following ongoing-year conditions are met:

1.	 Mid-year progress on KPIs: At least 50% of the current year’s KPI targets are 
achieved by mid-year (assessed using a cost-weighted progress metric). 

2.	 Industry contribution for the year: The industry partner has deposited its full share 
of the current year’s required funding into the escrow account.

3.	 State contribution for the year: The State government has deposited its full share 
of the current year’s funding into the escrow account (ensuring the State is co-
funding on schedule).

4.	 Compliance with reporting: The SPV has submitted required interim progress 
reports and financial statements for the year-to-date, and addressed any review 
observations or corrective actions from previous reviews.

If the above conditions are not fulfilled, the release of funds is deferred until compliance 
is achieved. This staggered, conditional release structure ensures that the flow of funds is 
performance-driven and in sync with the cluster’s capacity to utilize funds effectively

 (Note: In Year 5, the mid-year second instalment is the final scheduled disbursement, 
which may be adjusted or withheld based on a final performance review.)

KPI-Based Performance Evaluation: Each Hub-and-Spoke cluster’s performance is 
tracked through KPIs defined in its SIP and AOP, covering areas like infrastructure 
development, training delivery and outcomes, placement of trainees, faculty capacity, 
and industry partnership activities. To ensure fairness, a cost-weighted scoring approach 
is used for KPI achievement: progress in each component contributes to the overall KPI 
achievement in proportion to that component’s share of the budget. For example, if 
procurement of equipment accounts for 30% of the project cost, and the cluster has 
completed 80% of the equipment procurement, then that component would contribute 
24% (which is 80% of 30%) toward the overall KPI fulfillment percentage. Additionally, a 
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certain weight (e.g. 10%) is reserved for high-impact outcomes that may not directly 
correspond to expenditure, such as trainee performance and placement rates, industry 
satisfaction, and governance improvements. This method ensures that both financial 
utilization and outcome achievement are factored into performance, aligning fund 
releases with the scheme’s objective of quality and results.

Planning and Budgeting

Strategic Investment Plan (SIP): Financial planning for each cluster begins with the 
preparation of a Strategic Investment Plan at the proposal stage. The SIP lays out the 
complete 5-year financial blueprint for that Hub-and-Spoke cluster, detailing year-wise 
capital expenditure (CapEx) and operational expenditure (OpEx) requirements. It includes 
itemized budgets for major components – e.g., civil works (construction/renovation of 
classrooms and workshops), equipment and machinery for new and upgraded trades, 
human resources (additional instructors, support staff), training materials and 
consumables, curriculum development, student support services, etc. The SIP should be 
supported by schedules or annexures as needed (such as lists of equipment to be 
procured, civil works details, staff hiring plans, etc.). This plan is scrutinized and approved 
by the State Steering Committee and ultimately by the NSC as a pre-condition for funding. 
The approved SIP effectively sets the overall budget envelope for that cluster under the 
scheme.

Annual Budgeting and Revisions: The cluster will prepare an Annual Operational Plan 
(AOP) for each upcoming year, outlining specific activities, outputs, and budget for that 
year, within the ceilings approved in the SIP. If a revision to the originally approved annual 
budget (either CapEx or OpEx) is needed but remains within the overall envelope 
sanctioned in the SIP for that year, the SPV’s Board of Directors can approve such a 
change. The Board’s approval for an intra-envelope reallocation or revision should be 
communicated to the SSC/NSC within 15 days. However, any proposal to exceed the 
annual CapEx or OpEx limits defined in the SIP (i.e., a major change to the project scope 
or cost) requires prior approval from the SSC/NSC before implementation. This ensures 
flexibility for the SPV to make minor reallocations for efficiency, while maintaining oversight 
on major deviations from the plan. 

(Indicative state/UT-wise allocations of ITI clusters are provided in Annexure 5 of the 
guidelines to aid initial planning.)

State and Industry Share:

The following will be excluded while ascertaining mandated State share for SPV funding:

i.	 Salaries of existing/baseline Hub-and -Spoke Clusters staff (both regular and 
contractual), i.e., staff hired before the registration of the SPV.

ii.	 Salaries of regular Hub-and-Spoke Clusters staff hired after registration of the SPV 
against posts sanctioned by the State Government before the date of registration of 
SPV.

iii.	 Existing/baseline budgetary grants from State Government (other than salaries) like 
operational cost per student (based on baseline number of students), minor repairs, 
consumables for existing trades, other establishment costs like telephone, electricity, 
stationery, etc.

iv.	 The industry in-kind support (donation of equipment, software, etc.) will be excluded 
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while ascertaining the mandated industry share for Hub-and -Spoke Clusters funding.

Transfer by H&S/State Government to SPV:

The scheme intends to establish an empowered and accountable Hub-and -Spoke 
Clusters/SPV which will balance accountability with economy with a sustainable industry 
connect. To ensure sustainability of this institutional framework, the following will be 
transferred/assigned by State Govt/H&S ITIs to Hub-and -Spoke Clusters/SPVs.

a.	 Budgetary grant received from State/UT Govt. for operational cost per student (based 
on baseline number of students), minor repairs, consumables for existing trades, other 
establishment costs like telephone, electricity, stationery (by State Govt.)

b.	 Existing revenues like student’s registration fees, if any (by H&S)

c.	 Existing MOUs with industry (by H&S)

d.	 Existing Fixed Assets for operational use with ownership retained by the State Govt. 
(by H&S)

However, none of these will be counted as contribution towards the mandated State 
share or industry share for funding of Hub-and -Spoke Clusters/SPVs.

4.3 Financial Controls

	y To ensure robust financial management and accountability, the scheme will enforce 
strict controls and adhere to standard government financial practices throughout 
implementation:

	y Ring-fencing of Funds: All scheme funds for a cluster are kept in the dedicated escrow 
account for that cluster and used only for approved scheme activities. The money in 
the escrow cannot be diverted to other purposes or lent/advanced elsewhere. This 
ring-fencing ensures a clear separation of scheme finances from other State or 
institutional accounts and facilitates transparent audit trails of how funds are spent.

	y Utilization Threshold for Further Release: Before any new tranche of funds is released 
to the SPV, it must demonstrate substantial utilization of prior releases. Typically, at 
least 75% of the previous instalment should be utilized (and the corresponding outputs 
achieved) before the next instalment is approved. If a cluster is holding significant 
unutilized funds from earlier releases, further disbursements will be delayed or withheld. 
This principle prevents accumulation of idle funds and pushes the SPV to timely 
implement planned activities.

	y Interest on Idle Funds: Any interest income must be remitted back to the Consolidated 
Fund of India. It is not to be treated as additional spending money for the SPV. This 
aligns with Government of India financial rules, which require interest earned on 
unspent public funds to be returned to the government exchequer.

	y Cashless Transactions and PFMS Tracking: All payments and expenditures under the 
scheme must be made through bank transfers/ electronic means. No cash transactions 
are allowed for scheme funds. This ensures that every payment leaves a traceable 
record. Furthermore, the fund flow is integrated with the Public Financial Management 
System (PFMS) – allowing real-time tracking and reconciliation of every transaction 
against the planned budget lines. Each expense can thus be matched with its intended 
purpose in the approved plans, reinforcing financial discipline and transparency.

	y Periodic Utilization Certificates (UCs): The SPV is required to submit periodic financial 
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reports, including Utilization Certificates for funds expended. These UCs must be 
certified by the SPV’s Head of Finance/Accounts and verified by a Chartered Accountant. 
They attest that the funds have been used for the intended activities. The State Project 
Implementation Unit (SPIU) and/or the central PMU will review these certificates. No 
further fund release will be made to a cluster until UCs for at least 75% of the previous 
funds are submitted and accepted. This rule ties compliance in financial reporting to 
the flow of funds.

	y Real-Time Monitoring and Transparency: An integrated digital dashboard will monitor 
fund releases and utilizations across all states and clusters. Key financial data (e.g. 
how much of the central share has been released to each SPV, percentage utilized, 
etc.) will be available to scheme authorities in real time. The National Steering 
Committee will review this data in its periodic meetings to identify slow-moving 
projects or bottlenecks. The ministry may also publicly disclose the performance of 
states and clusters in terms of fund utilization and achievements (a “scorecard”), 
thereby creating transparency and positive pressure. States or clusters that are slow 
in utilization may be highlighted in order to encourage prompt corrective action. This 
naming-and-accountability approach is intended to incentivize all stakeholders to 
maintain momentum and fully achieve the scheme’s targets.

The NPMU in consultation with Integrated Finance Division (IFD) may issue required 
clarification from time-to-time. 

5. Framework for Curriculum Design

	y Currently, CTS courses run for a total of 1,200 hours annually, along with 150 hours of 
On-the-Job Training (OJT) and an optional 240 hours of add-on courses, bringing 
the total learning hours to 1590 (i.e., 1,200 + 150 + 240) in a year.

	y The course structure includes Trade Practical, Trade Theory, and Employability Skills. 
Workshop Calculation & Science and Engineering Drawing for Engineering trades are 
integral parts of the trade syllabus as per the existing practice.

	y Following the notification of the National Credit Framework (NCrF), every 30 hours of 
learning is equivalent to one credit. Accordingly, trainees earn 40 credits for 1,200 hours 
of training and 5 credits for 150 hours of OJT, totaling 45 credits. If the trainee opts for 
the additional 240-hour add-on course, they earn 8 more credits, bringing the total to 
53 credits. This structure is aligned with the National Education Policy (NEP) 2020 and 
the NCrF.

	y With the launch of the new scheme for upgradation of ITIs, there will be Scheme ITIs 
and Non-scheme ITIs. The course design should be such that it caters to the 
requirements of both Scheme and Non-scheme ITIs while leading to a common 
certification.

A novel approach would be adopted in designing the CTS courses. The courses can be 
modularized into segments of 240 hours each leading to 08 credits. The modular design 
consists of core modules that are standardized and applicable across all ITIs, and specific 
modules, which can be tailored to meet specific requirements.
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5.1	 Advantages of Modular Structure of Training: Modular learning is a versatile and 
effective approach to teaching and learning that offers numerous benefits for trainers 
and learners alike. Breaking down courses into self-contained modules aligned with 
learning objective and outcome leads to-

	y flexibility in learning

	y customization, and enhanced engagement

	y more personalized and impactful learning experience

	y Effective delivery of modular content on Learning Management Systems and online 
platforms and track learner progress efficiently

However, proper care needs to be taken that modules are properly designed and 
sequenced. As technology continues to advance, modular learning is likely to play an 
increasingly prominent role in training, offering new opportunities for innovation and 
improvement in teaching and learning practices.

5.2	Curriculum Design Under the Scheme

Under the new scheme, there is a scope of developing new courses/ modifying 
existing courses that cater to requirements of industries by involving them in the design 
and development stage of course. This will not only enhance the relevance of ITI training 
but also ensure that the workforce is equipped with the skills required for the jobs of the 
future. Many of the current courses may need to be modernized to incorporate the latest 
industry practices, technological advancements, and Industry 4.0 elements.

Structure for revising the existing curriculum: The course will be designed in two parts 
covering Theory, Practical and Employability Skills in 05 modules of 240 Hours (240x5= 
1,200 Hrs)

Core Skills: 3 modules (720 hours) – This component will be common across all ITIs.

Specific Skills: This component will differ for Scheme and Non-scheme ITIs.

	y Non-scheme ITIs: An additional 480-hour module (comprising 2 modules) will 
be common across the country. In addition, there will be an optional module of 
240 hours and 150 hours of On-the-Job Training (OJT), totalling an additional 
870 hours of learning, over and above the 720 hours of Core Skills.

	y Scheme ITIs: The combined duration of the special module, optional module, 
and OJT (i.e., 480 + 240 + 150 = 870 hours) may be treated as separate 
components or as a single unit. The training Hubs will have the flexibility to design 
and deliver these components through institutional training, industrial training, 
online training, or hybrid modes, with necessary approvals from the Special 
Purpose Vehicle (SPV). However, the structure of the curriculum shall remain 
aligned with the existing system. The design of the specific modules should 
aim to ensure employment opportunities in industries associated with the Hub 
or in similar sectors. (Key Performance Indicator: Percentage of employment).
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The hour wise distribution of the modules is as under:

Scheme ITI Non-Scheme ITI
Core Module 03 Modules Of 240 Hours = 

720 Hours
03 Modules Of 240 Hours = 
720 Hours

Specific Module Special 02 Modules of 240 Hours 
= 480 Hours as per the need of 
Industry /SPV

Additional 02 Module of 240 
Hours = 480 Hours

OJT Minimum 150 Hours of OJT as 
per the SPV/Industry need

150 Hours of OJT or Group 
Project

Additional Module 240	 hours	 special module as 
per the need

Optional module of 240 Hours

1.	 The structure of courses, Assessment & Certification:

Description Courses under Non- Scheme 
ITI

Courses under Scheme 
ITI

Advantage & Flexibility 
given to SPV/Hub

Structure of 
the 
curriculum

All the courses will be 
modularized

All the courses will be 
modularized

Only 03 Core  
Modules totaling 720 Hours 
are fixed as per CTS and 
870 Hours (1590-720) 
may be customized by the 
SPV/Hub as per their 
requirement in line with 
existing structure.

Either they may develop or 
choose any existing short- 
term courses. They can 
have additional OJT period 
as per the need.

This will give the autonomy 
to the SPV/Hub of giving 
training according to the	
industry requirement 
whereas trainees will also 
get NTC certificate in the 
existing trade name (as 
60% of basic course 
design of 1,200 hours will 
remain same.

By taking existing trainees, 
SPV/Hubs may utilize their 
infrastructure in a better 
way. 

Each module will be of 240 
Hours (08 Credit)

Each module will be of 
240	 Hours	 (08 Credit)

05 Modules of 240 Hours 
(240 x 5) totaling 1200 Hours 
(03 Core modules and 02 
specific modules)

03	 Modules o f  240 
Hours (240 x 3) totaling 
720 Hours (03 Core 
modules)

Plus 150 Hours of OJT

Another optional 240 Hours 
module for multi skilling or 
advance skilling.

Additional 02 special 
modules developed as 
per the requirement of  
SPV/Hub.

Totaling 1,200 +150+240 = 
1,590 Hours  and 40  +5 
+8= = 53 Credits.

In addition, minimum 
150 Hours of OJT and 
another optional 240 
Hours module for multi 
skilling or advance 
skilling as per the 
requirement of SPV/
Hub. 

Totaling 
(1,200+150+240) 1,590 
Hours and (40 +5 +8) 
53 Credits.

SPV/Hubs also have the 
autonomy to train the 
passed-out trainees of 
CTS/ existing workers in 
the additional modules 
to prepare them as per 
industry need.
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Assessment 
and 
Certification

Existing assessment and 
certification will be followed:

(i)	 Formative 
Assessment-200 
marks

(ii)	 Summative 
Assessment –

a.	 CBT (Theory)- 
150 marks

b.	 Practical-250 
marks 

Total of 600 Marks In the 
theoretical test, module wise 
question bank will be 
prepared and questions will 
come module wise, i.e. 30 
marks for each module 
totaling 150 marks.

Existing assessment 
and certification will be 
followed for Computer 
based theory test at 
the end of each year 
including practical and 
formative assessment. 

In the theoretical test, 
module wise question 
bank will be prepared 
and questions will 
come module wise i.e. 
30 marks for each 
module totaling 150 
marks.

There will be one single 
examination as per the 
existing practice 
covering all modules 
and passing will be 
decided on the marks 
of combining all 
modules together.

The questions of 03 
core module will be the 
same as existing CTS 
and for additional 02 
module questions will 
be from the question 
bank developed by the 
HUB/SPV as per their 
requirement. The 
assessment criteria for 
these new modules, 
along with rubrics, also 
need to be developed 
by the SPV/Hub ITI.   

Formative marks (200 
marks) and Practical 
marks (250 marks) will 
be given by the

This structure will 
provide autonomy to 
the SPV/Hub to award 
marks based on the 
training customized by 
them. Out of a total of 
600 marks, only 90 
marks (i.e., 30 marks 
for each of the 3 Core 
Skill modules) will be 
awarded as per the 
existing CT framework. 

The remaining 510 
marks will be assigned 
by the Hub/SPV under 
the supervision of 
industry experts, 
distributed as follows: 

200 marks for 
Formative Assessment, 
250

marks for Practical 
Assessment, and60 
marks through 
Computer-Based Test 
(CBT).

For the above special 
industry led training, 
SPV/Industry partners 
will issue certificate/s 
which will give trainees 
a cutting edge for 
employment.

Provision may be 
created on SIDH portal 
to upload this 
certificate/s.
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For management of 
quality the Assessment 
of formative and 
practical examination 
will be carried out 
through Learning 
Outcome Management 
System (LOMS).

Industry may also 
conduct additional 
short-term courses. 
The assessment of 
additional courses 
separate assessment 
and certification can 
be done u0nder 
supervision of SPV.

whereas trainees will 
also get the same well 
recognized NTC 
certificate in the 
existing trade name.

2.	 Example of new modular structure of existing curriculum:

a.	 Engineering Trade:

Courses under Non-Scheme ITI Courses under Scheme ITI
The Welder Trade course can include 3 core 
modules and 2 additional modules of 240 
hours each. For example:

•	 Core Modules each of 240 Hours

(Mandatory for all trainees):

o	 Welding Process and Safety 
Precautions

o	 Welding Techniques

o	 Workshop Calculation, 
Engineering Drawing and 
Employability skill

•	 Specific Modules (Mandatory for all 
trainees):

o	 Gas Metal Arc Welding

o	 Gas Tungsten Arc Welding

	 150 Hours of OJT.

The Welder Trade course can include 3 core 
modules of 240 hours each, adding up to 720 
hours. For example:

•	 Core Modules (Mandatory for 
all trainees):

o	 Welding Process and 
Safety Precautions

o	 Welding Techniques

o	 Workshop Calculation, 
Engineering Drawing 
and Employability skill

Additionally, the rest of 870 hours may 
be divided, with minimum 150 hours of 
OJT, as per the requirements of the AIP 
and industry partner(s)

•	 Minimum OJT of 150 hours.

•	 The remaining 720 hours may 
be used for special modules, 
add-on courses, and OJT (in 
addition to the 150 hours of 
mandatory OJT)
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Additionally, trainees may select a 240- hour 
optional add-on course from the following

•	 Non-Destructive Testing of Welding
•	 Fabrication and Fitting
•	 Inspection and Quality Control
•	 Industry 4.0

•	 Special Modules (SPV/ Hub may 
take any two from the list below):

o	 Any module developed by 
the SPVs as per their specific 
needs

o	 OJT
o	 Gas Metal Arc Welding
o	 Gas Tungsten Arc Welding
o	 Repair & Maintenance 

Using Welding
o	 Submerged Arc Welding
o	 Structural Welding
o	 Non-Destructive Testing of 

Welding
o	 Fabrication and Fitting
o	 Inspection and Quality Control
o	 Industry 4.0
o	 OJT

Additionally, SPV/Hub/ trainees may 
select a 240-hour optional add-on 
course from the following:

•	 Any module developed by 
the SPVs as per their specific 
needs

•	 OJT
•	 Non-Destructive Testing of Welding
•	 Fabrication and Fitting
•	 Inspection and Quality Control
•	 Industry 4.0

b.	 Non – Engineering Trade:

Courses under Non-Scheme ITI Courses under Scheme ITI
The Cosmetology Trade course can include 
3 core modules and 2 additional modules of 
240 hours each. For example:

•	 Core Modules each of 240 Hours
(Mandatory for all trainees):

o	 Facial & Skin Analysis
o	 Superfluous Hair
o	 Personality Development and 

Employability skill
•	 Specific Modules (Mandatory for all 

trainees):
o	 Hair Styling
o	 Manicure & Pedicure

	 150 Hours of OJT.

The Cosmetology Trade course can include 3 
core modules and 2 additional modules of 
240 hours each. For example:

•	 Core Modules each of 240 Hours
(Mandatory for all trainees):

o	 Personality Development
o	 Superfluous Hair
o	 Facial & Skin Analysis and 

Employability skill
•	 Special Modules (SPV/ Hub may 

take any two from the list below):
o	 Any module developed by 

the SPVs as per their specific 
needs

o	 OJT
o	 Yoga
o	 Salon Management
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Additionally, trainees may select a 240- 
hour optional add-on course from the 
following:

•	 Hair Coloring
•	 Make up
•	 Indian Traditional beauty concept

o	 Spa Treatments
o	 Hair Styling
o	 Manicure & Pedicure

	 150 Hours of OJT.
Additionally, SPV/Hub/ trainees may 
select a 240-hour optional add-on 
course from the following:

•	 Any module developed by the 
SPVs as per their specific needs

•	 OJT
•	 Ayurvedic Cosmetology
•	 Nail Art
•	 Trichology
•	 Hair Coloring
•	 Make up
•	 Indian Traditional beauty concept

5.3	 Development of new Courses:
The principles applied for existing courses will also be applied for development of new 
courses in modular format. SPV/Hub will also have the flexibility of developing any new 
course in the same line as the new modular structure to maintain the uniformity of CTS, 
i.e., 05 modules of 240 hours and 150 hours of OJT with optional 240 Hours as per their 
requirement and submit the redesigned and new courses to NCVET for approval, ensuring 
they meet national standards and qualifications. However, the approval process would 
follow a green channel and will be approved within a timeline of 15 working days after 
submission. However, course content and methodology of training will be decided by the 
Industry / SPV.

Since, under the provisions of the scheme, new courses will be developed at multiple 
levels—SPV, DGT (covering both Scheme and Non-scheme ITIs), - the roles and 
responsibilities for course development are outlined as follows:

	y Course Development at SPV Level:

The SPV will monitor all Hubs and Spokes under its jurisdiction. Courses developed 
at this level will be specific to the Scheme ITIs within the respective SPV’s 
jurisdiction. Training requirements may vary across different Hubs even within the 
same trade, and modalities of training may differ accordingly.

Courses will be developed by the Hubs in consultation with the SPV in a modular 
format, covering both Long-Term Training (LTT) and Short-Term Training (STT).

The finalized courses will be submitted to NCVET for approval, 
following due process.

	y Course Development at DGT Level:

DGT follows a well-established process for course development through CSTARI, 
Kolkata. Areas of national importance or emerging sectors, where new courses 
are required, will be identified and developed in a modular format. These courses 
will be designed to be applicable across both Scheme and Non-scheme ITIs, 
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ensuring uniformity and scalability across the ITI ecosystem.

Provision for funding for all categories has been made which will be utilised for course 
and content development. For maintaining uniformity all the courses developed at 
different levels will be routed through CSTARI, Kolkata for submission to NCVET for approval. 
Similarly, the content development for all revamped existing courses and new course will 
be done at different levels and mode of training may be different however for uniformity 
these will be routed through NIMI, Chennai.

5.4	 Content Development and Capacity Building in the scheme ITI:
Based on the curriculum developed by industry through SPV, the content needs to be 
developed along with resources for training. The standards of training will be monitored 
through Learning Outcome Management System.

	y Industry-Driven Content: Collaborate with industry experts to develop course 
content that meets current and future industry demands, including case studies, 
real-world projects, and hands-on training.

	y Resource Development: Create comprehensive learning materials, including 
textbooks, on the move digital content, instructional videos including AR/VR 
and e- learning modules. Develop question banks for both trainees and trainers 
for the newly developed and revised courses.

	y Digital Interface and Learning Outcome Management System (LOMS): By creating a 
digital interface for mapping the entire cluster of Hub and Spoke ITI network, to enable 
real time data capture and linkages with the national MIS and Skill India Digital Hub 
(SIDH). Guidelines for the design of such LOMS with the help of common standards 
and interoperable IT infrastructure shall be part of the scheme guidelines.

The Learning Outcome Management System (LOMS) for the ITI ecosystem should be 
designed with a user-centric approach, ensuring accessibility and multi- language 
support to accommodate diverse learners. It must integrate a blended learning model, 
combining online theoretical components with hands-on practical training. The LMS 
should feature interactive and engaging content, including multimedia resources and 
gamification elements, to enhance student motivation. Furthermore, the incorporation 
of adaptive learning technologies like intelligent tutoring systems, learning analytics, 
and personalized learning pathways will enable the LMS to personalize learning 
experiences based on individual progress and performance, providing tailored content 
and assessments that meet the unique needs of each student. To support data-driven 
decision-making, the LMS should provide real-time analytics to monitor performance 
and feedback mechanisms to facilitate continuous improvement.

	y Assessment and Certification: Develop assessment criteria that measure 
both theoretical knowledge and practical skills throughout the learning period 
using LOMS. Design certifications recognized by industry that can be stacked 
towards higher qualifications.

	y Train the Trainer Programs: Develop and implement training programs for ITI 
instructors to equip them with the knowledge and skills needed to deliver the 
updated courses. Partner with industry leaders to provide hands-on training, 
workshops, and certifications for instructors
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5.5	 Pedagogy along with Blended Learning:
Different types of Digital Resources, Tools and Methodologies which can be used in 
Blended Learning in line with NCVET guidelines

Theory/ Lectures/ Trade Theory: Imparting theoretical and conceptual Knowledge

a.	 Physical classroom teaching

b.	 Delivery of Lectures through TV Broadcast

c.	 Online Digital learning: Mode of learning: Audio/ Audio-video / podcast Lectures 
through Internet Web Channel

i.	 Non-interactive- One-way communication

ii.	 Interactive - Two-way communication- One-to-Many, Many-to-Many

iii.	 Online curated self-learning

d.	 Online Digital learning: Components

i.	 Text, Presentations

ii.	 Audio/ Audio-Video – Instructional

iii.	 Illustration/ Graphic/ GIF, Instructional Photographic Images, Animation

iv.	 Simulators - 3D and 4D, Virtual Labs

v.	 Digital twins

vi.	 Augmented Reality (AR)/ Virtual Reality (VR)/ Extended Reality (XR) based 
learning

e.	 Metaverse- immersive learning

i.	 Reference Material Online Digital learning: Place of learning

ii.	 Student/ Learner in a classroom with a teacher: Instructor/ teacher led 
learning

iii.	 Student/ Learner in a classroom, no teacher: AI/ Robot Led learning

iv.	 Student/ Learner anywhere without a teacher

v.	 Gamification for effective learning

5.6	  Enhancing Training in ITI Skill Ecosystem
In the modern skill training landscape, the emphasis is shifting towards practical, hands-
on learning. This approach not only prepares trainees for real-world challenges but also 
enhances their employability by bridging the gap between theoretical knowledge and 
practical application. For the ITI skill ecosystem, this means a transformative approach 
to practical training, characterized by:

i.	 Concept Building through Hands-On Experience:

a.	 Practical sessions will focus on building strong foundational concepts.

b.	 Emphasis will be on understanding the ‘why’ and ‘how’ behind each task, fostering 
deeper technical knowledge and critical thinking.

c.	 Trainees will work on real-world scenarios and simulated environments to grasp 
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complex concepts effectively.

ii.	 Learning by Doing:

a.	 A shift from traditional classroom methods to experiential learning.

b.	 Trainees will engage directly with tools, machines, and technologies relevant to 
their trade.

c.	 This approach not only builds muscle memory and technical competence but 
also instills confidence in executing complex tasks independently.

iii.	 Poblem-Solving and Innovation:

a.	 Practical sessions will incorporate problem-based learning to develop analytical 
skills.

b.	 Trainees will be encouraged to identify, analyze, and solve real-life challenges, 
fostering creativity and innovation.

c.	 Group activities and collaborative projects will be integrated to build teamwork 
and communication skills.

iv.	 Continuous Assessment, including through Technology-Driven LOMS:

a.	 Learning Outcome Management Systems (LOMS) will be employed to track and 
assess practical competencies in real-time.

b.	 Digital assessments and performance analytics will provide personalized 
feedback, ensuring continuous improvement.

c.	 This data-driven approach will help instructors identify skill gaps and customize 
training accordingly.

v.	 Integration of Digital Tools and Smart Technologies:

a.	 Practical training will increasingly utilize AR/VR, IoT, and smart manufacturing 
tools to mirror industry 4.0 practices.

b.	 This integration will prepare trainees for the demands of modern manufacturing 
and digital workplaces.

vi.	 Industry Alignment and Employability Focus:

a.	 Training modules will be co-developed with industry partners to ensure relevance 
to current and future job markets.

b.	 Certification and assessments will be aligned with industry standards, enhancing 
the credibility and marketability of ITI graduates.

5.7	 Practical Assessment Process for Vocational Training in scheme ITI:
To ensure quality and industry alignment in vocational training, a robust practical 
assessment process will be implemented, focusing on evaluating hands-on skills of 
trainees by:

1.	 Competency-Based Assessment:

	 Assesses specific job tasks as per Learning Outcomes (LO)/National Occupational 
Standards (NOS), ensuring independent task performance. 
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2.	 Formative Assessment:

	 Conducted periodically by trainers to monitor progress, identify gaps, and provide 
feedback through practical tests and on-the-job tasks.

3.	 Summative/Final Assessment:

	 Conducted at course end by external assessors through practical tests, viva voce, and 
workplace simulations.

4.	 Standardized Assessment Tools:

	 Use of practical task sheets, observation checklists, rating scales, workplace simulations, 
portfolios/logbooks, oral viva combined with practical tasks, and digital assessment 
platforms.

These assessment tools may include:

i.	 Practical Task Sheets / Job Sheets: List specific tasks to be performed in a simulated 
or actual workplace environment by using required precision, safety, time management, 
and technique.

	y For example - Assembling an electrical circuit, or making Acme thread on a lathe 
machine.

ii.	 Observation Checklists: Through predefined criteria for evaluators to observe and 
record performance covering:

	y Use of tools/equipment

	y Safety practices

	y Sequence of operations

	y Quality of output

iii.	 Rating Scales: Provides a structured scoring guide with performance levels (e.g., 
Excellent, Good, Average, Poor).

	y For example - Measures proficiency on a scale—typically includes criteria like 
accuracy, neatness, completeness i.e. through a standardized marking pattern.

iv.	 Workplace Simulations: Trainees are given real-world scenarios to handle under 
time-bound conditions.

	y For example - Troubleshooting an HVAC unit, or driving a vehicle in the standard 
track.

v.	 Portfolios / Logbooks: Trainees should maintain a record of completed work, projects, 
or tasks which should be verified by instructors/supervisors.

vi.	 Oral Viva + Practical Combo: Oral questioning during/after hands-on tasks to check 
understanding of procedures, rationale, and safety by the external Examiner.

vii.	Digital Assessment Platforms: Apps to be used by assessors to record performance 
digitally using predefined formats integrated with Management Information Systems 
(like Skill India Digital Hub or LOMS developed).

	y Some use AI-enabled tools (e.g., video recordings for practical / viva).
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These measures will help maintain objectivity, transparency, and industry relevance in 
skill evaluations.

5.8	  On the Job Training in scheme ITI
The primary objective of On-the-Job Training (OJT) is to provide ITI trainees with practical, 
real-world exposure in industry settings, bridging the gap between classroom learning 
and professional skills, ultimately preparing them for successful careers in their chosen 
trades. ITI will identify and collaborate with industries that offer relevant training 
opportunities, ensuring that the collaboration is based on the industry’s capability to 
provide quality training aligned with the ITI’s curriculum.

The final evaluation of OJT shall be conducted in two parts: one by the Industry Mentor 
and the other by the External Examiner, each carrying 50 percent weightage. The External 
Examiner, appointed during the practical examination at the ITI, shall conduct a viva, 
evaluate the records and award marks accordingly.

DGT also offers the Dual System of Training (DST) for all CTS courses. This model can be 
effectively utilized by the SPV to provide trainees with enhanced industry exposure, thereby 
aligning their skills with real-world requirements.

5.9	 Roles and Responsibilities of SPV/Hub ITI and DGT in Curriculum 
Development

To ensure the effective design, revision, and implementation of courses under the 
Craftsmen Training Scheme (CTS) and Craft Instructor Training Scheme (CITS), a 
structured approach to curriculum development is essential. This process involves a 
collaborative effort between the Directorate General of Training (DGT), CSTARI, NIMI, and 
Special Purpose Vehicles (SPVs) or Hub ITIs. The responsibilities are outlined as follows:

a. For Revision of Existing Courses:

i.	 Modularization of Existing Syllabus and Content:

	y DGT, in collaboration with the Central Staff Training and Research Institute 
(CSTARI) and the National Instructional Media Institute (NIMI), will take the 
lead in modularizing all existing CTS and CITS syllabi.

	y This process will involve breaking down the existing curriculum into clearly 
defined Core Modules (essential for foundational skills) and Specific Modules 
(covering advanced or specialized skills).

	y The aim is to standardize the structure, enhance clarity, and ensure each 
module aligns with the National Skills Qualification Framework (NSQF).

ii.	 Development of Special Modules by SPVs:

	y SPVs/ Hub ITIs will be responsible for developing two specialized modules 
tailored to their specific industry requirements for the courses they intend to 
run in their selected ITIs.

	y These modules should address cutting-edge skills, niche technologies, or 
region- specific industrial needs, enhancing the employability of trainees.

	y Once developed, these special modules must be submitted to CSTARI for 
alignment with the standardized structure to ensure uniformity and NSQF 
compliance.
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	y CSTARI will also conduct Trade Committee meeting to finalize the curriculum 
with the presence of members from SPV / Hub ITI, DGT, NIMI, NCVET and other 
stakeholders.

	y This process will also include approval of NCVET to ensure alignment with 
national standards and industry expectations through green channel 
eliminating the need for stakeholder meetings and other extensive supporting 
documents.

b. For Development of New Courses:

i.	 End-to-End Module Development by SPVs/Hub ITIs:

	y SPVs or Hub ITIs will have the primary responsibility for developing the complete 
curriculum for new courses.

	y This includes identifying and designing all the required Core Modules 
(fundamental skills common across various trades) and Specific Modules 
(advanced skills unique to the trade or industry sector).

	y The developed modules should reflect current industry practices, emerging 
technologies, and regional economic needs to ensure relevance and industry 
alignment.

	y Once the draft curriculum is prepared, it must be submitted to CSTARI to 
ensure it adheres to the standardized structure and is NSQF compliant through 
Trade committee meeting with the presence of members from SPV / Hub ITI, 
DGT, NIMI, NCVET and other stakeholders. to maintain consistency across 
different ITIs and ensure seamless integration into the national skilling 
framework.

	y These newly developed courses and contents will be sole property of DGT and 
may be used in any ITIs (Scheme or non-scheme) and NSTIs/ IToTs.

	y The NSQF approval process will be through green channel eliminating the 
need for stakeholder meetings and extensive supporting documents in NCVET. 
The approvals will be granted within 15 working days from the date of 
submission, with a maximum of 5 days for comments from NCVET and 10 
days for final approval and notification.

ii.	 Continuous Feedback and Improvement:

	y SPVs and Hub ITIs should engage with different industry partners, training 
experts, and alumni to gather continuous feedback for curriculum improvement.

	y Regular updates to these modules should reflect the evolving skill requirements 
of the industry, ensuring that trainees remain competitive in the job market.

iii.	 Coordination by DGT:

	y DGT will play a critical role in overseeing the overall curriculum development 
process, providing technical support, and ensuring quality standards are met.

	y DGT, in collaboration with NCVET, CSTARI and NIMI, will also be responsible for 
conducting periodic reviews to keep the curriculum up-to-date and industry- 
relevant.

	y DGT will also develop new courses under CTS, CITS, short-term training, and 
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diploma programs, aligned with industry requirements and emerging future 
skills. This will include specialized modules in areas like employability skills, 
pedagogy, and other critical soft skills.

5.10	 Additional information on Scheme ITI course framework:
	y Course Naming and Certification: While the course name may remain the same 

(based on Core Skills), content may vary by trade and geography. Assessment will be 
in two stages: an industry-recognized certification (for the specific module) will form 
the basis for the final CTS certification. Industry-issued certificates, detailing acquired 
skills and industry association, will be uploaded on the examination portal for allocation 
of marks (equivalent to formative/OJT marks).

	y Spoke-Level Flexibility: With SPV approval, Hubs may permit Spokes to collaborate with 
local industries or small enterprises to run customized programs suited for jo creation, 
entrepreneurship, or livelihood enhancement—especially beneficial for hilly, remote, 
and North-Eastern regions.

	y Training Methodology and Monitoring: Training methods will be defined by the Hub 
and approved by the SPV, ensuring that trainees are not engaged in labor work.

	y Trainer Development: Trainers may be upgraded by industry partners or trained at ITIs, 
industry training centers, or within industries.

	y Industry Collaboration: Industries can establish prototype training models in ITIs 
(Hub/Spoke) for training both trainers and students.

	y Integrated Training: The model facilitates integration of Long-Term and Short-Term 
Training (LTT & STT).

6.	Scheme Monitoring and Governance:
 

To make sure the scheme is implemented properly and delivers the expected results, a 
strong monitoring and governance system will be put in place. This system will include 
committees at the national and state levels, along with dedicated teams to support their 
work. These bodies will guide the scheme, review progress regularly, and make changes 
when needed.

A. National Steering Committee (NSC) –National Steering Committee chaired by 
Secretary, MSDE would provide the overall vision for the scheme, facilitate broad policy 
direction, finalize operational guidelines, monitor, and conduct course correction 
activities as defined below.

Composition of NSC

a) Secretary, MSDE - Chairman

Members

1.	 Director General, Directorate General of Training, MSDE

2.	 Additional Secretary/ Joint Secretary, MSDE

3.	 Additional Secretary/Joint Secretary and Financial Adviser, MSDE
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4.	 Member, Capacity Building Commission

5.	 Representatives, not below the level of Joint Secretary of Central Ministries of 
Education; Heavy Industries, Commerce and Industry; and Labour and Employment 
and one sector specific ministry on rotation basis (such as Ministry of Food 
Processing Industries, Ministry of Electronics and IT etc.)

6.	 Representative of NCVET

7.	 Principal Secretary / Representatives of three (3) state governments (on rotation 
basis)

Upto four (4) Industry/academia representatives nominated by the MSDE. The 
composition of the NSC may be revised from time to time by the MSDE.

Responsibilities of NSC: Main responsibilities with respect to the activities related to 
upgrading ITIs and NSTIs through the Hub-and-Spoke cluster model will include 
(illustrative):

	y To approve scheme guidelines, give broad policy directions and reallocate 
funds across components within the overall scheme allocation as well as 
modification of minor components not envisaged (in line with broad concept of 
scheme) but required for successful implementation of scheme, within total 
approved cost of the scheme, in consultation with Integrated Finance Division 
(IFD), MSDE

	y To approve State proposals to utilize an empowered society adhering to 
autonomous governance structure of the scheme, including state-led model, 
rather than a Section 8 company for a particular cluster.

	y Approving the SPV SIPs.

	y Approving and allocating the central component for funding the program 
implementation and reallocating funds across the component within the overall 
scheme allocation.

	y Shall be responsible for overall oversight of NSTI transformation component of 
the scheme, including planned sector specific CoEs and global partnerships.

B.	 NPMU (National Project Monitoring Unit) – The Centre will set up a National Project 
Monitoring Unit (NPMU), led by the Director General of Training (DGT) head, with 
officers from DGT and other units within MSDE and its agencies, and consulting staff as 
needed. The NPMU will support the NSC and its key responsibilities will include:

	y Acting as the executive arm of the NSC, ensuring decisions are implemented and 
working with State/UT PMUs to standardize processes and interventions

	y Facilitating leadership discussions for the National Steering Committee

	y Tracking fund disbursement and utilization across States/UTs, ensuring efficient 
allocation and plan for future fund asks from States/UTs

	y Ensuring reliable and consistent data collection, performance monitoring, and 
reporting; regularly track progress against Disbursement Linked Indicators (DLIs) 
and Key Performance Indicators (KPIs) to access program effectiveness.

	y Developing and maintaining digital tools including Learning Outcome management 
System (LOMS), grievance tool, stakeholder surveys, etc.
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	y Evaluating scheme activities, identifying evidence-based effective practices, 
disseminating to relevant stakeholders

	y Providing strategic, technical, and logistical support to NSC for effective 
communication and implementation e.g. address State/UT queries in consultation 
with NSC, social media campaigns, conferences

	y Providing support and monitor implementation of key aspects of the program such 
as fiduciary, social, and environmental risk management.

	y Gathering regular feedback from clusters, States/ UTs, industry, and other 
stakeholders to identify challenges, assess implementation gaps, and determining 
and organizing additional support needed for effective program execution.

	y Compiling and escalating key challenges for the consideration of NSC.

	y Coordinating with MDBs supporting the scheme, including appointment of the 
Independent Verification Agency.

	y Authorizing payments of national share per the LAs/SIP. Publishing findings from 
annual field audits (templates to be provided) on KPIs like seat utilization, pass 
percentage (%), placement percentage (%), funds used, OJTs completed, etc.

C.	 State Steering Committee (SSC): The State Steering Committee (SSC), chaired by the 
Chief Secretary, shall serve as the apex body at the State/UT level for guiding and 
overseeing the implementation of the component 1 of scheme i.e. Upgradation of ITIs 
through Hub-and-Spoke Model. It shall review and recommend cluster-level Strategic 
Investment Plans (SIPs) and approve Annual Operational Plan (AOP), monitor the 
progress of implementation, ensure inter-departmental coordination, and facilitate 
convergence with other state initiatives. The SSC shall support stakeholder engagement 
with industry and academia, address implementation bottlenecks, and serve as the 
primary liaison with the National Steering Committee (NSC) by submitting progress 
reports, policy feedback, and funding requests. It shall be responsible for providing 
strategic direction for the scheme within the State and ensuring timely and outcome-
based execution in alignment with national priorities.

Chairperson:

	y Chief Secretary of the State/UT

Members:

	y Principal Secretary, Department of Skill Development / Technical Education

	y Principal Secretary, Department of Industries

	y Regional Director, RDSDE, MSDE

	y Secretary, Department of Finance

	y Director/Commissioner, Department of Employment & Training (as Member 
Secretary)

	y One or two industry representatives (nominated in consultation with industry 
associations)

	y One academic or vocational training expert from a recognized institution

	y Representatives from relevant sectoral departments, e.g., Labour, Education, MSME 
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(as per State context)

Roles & Responsibilities of the State Steering Committee (SSC)

a.	 Strategic Leadership & Oversight

	y Provide overall direction and state-level coordination for the implementation 
of the ITI Upgradation Scheme.

	y Guide alignment of the scheme with the State’s industrial, skilling, and 
education priorities.

b.	 Review & Approve Cluster-Level Plans

	y Review and recommend Strategic Investment Plans (SIPs) submitted by 
Special Purpose Vehicles (SPVs)

	y Ensure that plans meet technical and financial criteria set by the scheme 
and reflect local skilling needs.

c.	 Facilitate Convergence & Inter-Department Coordination

	y Enable convergence across state departments like Skill Development, 
Industries, Education, and Labour for integrated implementation.

	y Ensure support from state-level schemes and resources, including land, 
trainers, infrastructure, etc.

d.	 Monitor Progress & Implementation

	y Monitor implementation progress of ITI clusters, including civil works, 
equipment procurement, curriculum rollout, trainer deployment, and 
achievement of KPIs.

	y Conduct periodic reviews (at least quarterly) and resolve operational 
bottlenecks.

	y Evaluate industry participation and ensure timely fund release from State’s 
share.

e.	 Stakeholder Engagement

	y Serve as a platform for industry and academia to provide inputs 
into cluster development and curriculum modernization.

	y Engage with sector-specific partners and promote industry-supported 
initiatives within the clusters.

f.	 Liaison with the National Steering Committee (NSC)

	y Submit regular progress reports, cluster approvals, and funding requests to 
the NSC at the national level.

	y Ensure compliance with national policy directions and guidelines issued from 
time to time.

	y Represent State priorities, seek flexibility where needed, and highlight best 
practices or innovations.

g.	 Support Capacity Building and Digital Systems Rollout

	y Facilitate the adoption of digital platforms such as the Learning Outcome 
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Management System (LOMS), student feedback systems, and e-content 
tools.

	y Oversee capacity building of State PMU, SPV teams, and ITI faculty involved 
in the scheme.

D. 	 State Project Monitoring Unit (SPMU) – Each State/UT will set up a State Technical 
PMU within the State Department for Skills and Entrepreneurship to oversee program 
implementation at the State/UT level and to provide technical and executive support 
as needed to the State Steering Committee (SSC) and ensure the program stays on 
track. The PMU may bring in additional partners/consultants as needed, support 
industry outreach and onboarding, collect data, organize review meetings, and assist 
the SSC in enhancing on-ground execution. On-an-average four (4) members/
consultants will be allowed. If the States/UTs so desires, it may engage two (2) 
Young Professionals in lieu of one (1) PMU consultant. The terms of engagement for 
Young Professionals will be governed in accordance with NITI Aayog guidelines.

	 The PMU, headed by the Director of the Skills Department, may include an industry 
expert, and a data analyst dedicated to the scheme. These personnel may either be 
assigned from the Department of Skills or engaged as consultants.

Functions:

	y Track fund disbursement and utilization across clusters, ensuring efficient allocation 
and plan for future fund asks from clusters, prepare utilization certificates

	y Facilitate leadership discussions for the State Steering Committee

	y Regularly track progress, including through the appointment of an Independent 
Monitoring Agency (IMA)2, against Disbursement Linked Indicators (DLIs) and Key 
Performance Indicators (KPIs) to access program effectiveness and enforce 
performance management framework4 and report to the SSC with recommendations 
for improvement / course corrections

	y Regularly track progress of implementation of key aspects of the program such as 
fiduciary, social, and environmental risk management, and grievance redressal

	y Provide strategic support for effective communication and implementation e.g. 
resolve SPV queries in consultation with State/UT and Centre

	y Raise key challenges with the State Steering Committee for timely resolution, 
including onward transmission to the NSC as appropriate.

	y Support broader program success, e.g. orchestrate coordination amongst industry, 
cluster, State and Centre, engage with industry, lead branding exercises etc.

	y Coordinate with MDBs supporting the scheme.

	y Authorize payments of State contributions per the LA

E. 	 Independent Monitoring Agency (IMA) – State shall appoint an IMA selected 
through transparent process, to be funded through the administrative and 
monitoring budget under the scheme. The roles of the IMA include:

	y Carrying out project monitoring as per milestone schedule, performance tracking, 
milestone verification, and certify milestone completion based on tracking, and 

2 The SPMU may appoint one or more IMAs as it deems appropriate for the number of established SPVs.
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trigger release of project-level tranches based on verified progress

	y Collecting primary data relevant for KPI measurement to track project progress 
from the SPV

	y Carry out the functions as set out in the Licensing Agreement including calculating 
performance against KPIs defined in the project agreement between the SPV and 
the state government
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Annexures

(The following Annexures provide detailed reference materials and templates to support 
the implementation of the scheme. The templates annexed in these Guidelines are 
model formats meant to guide States and Union Territories. States/UTs may suitably 
adapt or modify these templates as per their local context and requirements. The Ministry 
may issue necessary modifications or clarifications from time to time to keep these 
documents aligned with evolving implementation needs.)

Annexure 1: Strategic Investment Plan (SIP) Template (Sample)
A suggested structure for the Strategic Investment Plan that each AIP/Industry partner 
must prepare for each Hub and Spoke Cluster, including key sections and information 
required.

Template for Strategic Investment Plan (SIP) for H&S Cluster

Details of Hub-Spoke ITI 
Clusters
Contact Name, Title, Tel, 
Email of bidder/Industries

AIP or AIP lead consortium

# Section

1. Introduction

2. Financial Details: Budget Overview, Sources, and Application of Funds
3. Vision, Mission, and Strategic Objectives

4. New and Revised Courses Proposed Based on Demand and Gap Analysis
-	 Long-term (CTS, Diploma),
-	 Industry-certified programs
-	 Other demand-driven and innovative programs

5. Proposed Industry and Employer Linkages

6. Innovation Proposed in Training Program, and Pedagogy

7. Capacity Building Plan for ITI Leadership and Instructors
8. Infrastructure Modernization and Development Plan (including digital infrastructure)

9. Gender Equity and Social Inclusion Strategy

10. Monitoring, Evaluation, and Performance Measurement Framework

11. Governance Structure and Management Framework

12. Strategy for Financial Sustainability and Scalable impact

13. Stakeholder consultation, Engagement and Communications strategy
14. Risk Identification, Assessment, and Mitigation Plan

15. Template 1: Baseline Characteristics of Hub and Spoke it is

16. Template 2: Budget allocation of the last three financial years
17. Template 3: Five-Year Strategic Investment Plan and Budget for ITI Consortium

18. Template 4: Performance Indicators for Measuring Success

19. Template 5: Implementation Gannt Chart
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Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -1)
1.	 Overall Guidance Note (to be read in conjunction with the Scheme Document; this 

section is for preparatory guidance only and may be deleted during final SIP 
submission.)

2.	 In alignment with the PM- SETU, each State and Union Territory (UT) shall facilitate the 
establishment of the Industrial Training Institute (ITI) Hub and Spoke Cluster. When 
submitting recommended SIPs of Hub and Spoke ITI Cluster to MSDE, states are required 
to attach commitment letters to fulfill the state’s obligation of staffing, Scheme funding, 
and implementation of regulatory reforms, as specified in the scheme document.

3.	 Each Anchor Industry Partner (AIP) shall prepare a Five-Year Strategic Investment 
Plan (2025–2030) articulating a clear vision, strategic priorities, and investment 
roadmap to transform the quality and relevance of ITI training delivery which shows 
alignment with the overall purpose of the scheme to increase employability of 
graduates of ITIs. SIP shall be evidence-driven, rooted in local economic analysis, and 
developed through multi- stakeholder consultation involving industry, ITI instructors, 
students, academia, etc.SIP should be based on local job market studies, analysis of 
industry value chains, and discussions with experts from different sectors.

4.	 AIPs/SPVs are encouraged to align their investment plans with identified priority 
sectors, including but not limited to advanced and smart manufacturing, heavy 
engineering, automotive, textiles and garments, construction, process industries, 
electricals, electronics and telecommunications, food processing, building interiors, 
and consumer durables.

5.	 The SIP must demonstrate innovation in training design and delivery, with an emphasis 
on technology integration, blended learning, and modular curriculum aligned to 
existing and emerging job roles. The aim is to enhance the scale, quality, and labor 
market outcomes of graduates from the ITI ecosystem.

6.	 The total investment for Hub ITI and each Spoke ITI shall not exceed Rs 80 Crore and 
for Rs 40 Crore respectively, inclusive of all capital and operational components. Within 
this overall financial ceiling, expenditure on civil infrastructure shall not exceed 20% of 
the total approved budget. SPV shall ensure optimal allocation between physical 
infrastructure, digital capabilities, faculty development, and program innovation.

7.	 The SIP is a strategic document focusing on demand-driven and industry-aligned 
courses, industry linkages, innovative approaches to program design and delivery, 
staff training, infrastructure development, gender and inclusion strategies, monitoring 
and evaluation systems, governance and management frameworks, financial and 
institutional sustainability. A comprehensive stakeholder engagement and 
communications plan may also be developed and included in the SIP budget. Each 
section of the SIP should describe the action, articulate expected outcomes, responsible 
entities, timelines, and budget requirements.

8.	 SIPs will be operationalized through Annual Operation Plan (AOP) which will include 
Annual Work and Budget Plans (AWBP). This Annual Operation Plan (AOP) will be 
submitted to SSC for approval before the start of the financial year. SIPs could be 
amended as needed by the SPVs. However, amendments with financial implications 
and impacting on the mandatory KPIs will need to be approved by the State Steering 
Committee and the National Steering Committee.

i.	
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10.	Template 3 consolidates the total budget required for implementing the Five-Year 
Strategic Investment Plan. Proposals must transparently disclose all sources of funding, 
including ongoing or expected support from State Governments, public-private 
partnerships, or other externally aided projects. Template 4 is Gannt Chart on the 
implementation timeline. Template 5 provides the evaluation criteria and scoring 
rubric.

Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -2)
Section Instruction

Detailing on ITI 
and Local 
Economy

•	 List the hub ITI and its associated spokes,

•	 Outline the characteristics of the local community, including the 
economy, key industries, labor market trends, and population 
demographics.

•	 Specify the key trades, sectors and programs that will be 
offered to align with industrial needs

Details of Anchor 
Industry Partner

•	 Details of the anchor industry partner (AIP) and its associated 
industry partners/ and institutional collaborators (if any).

Budget and Financing •	 Provide the annual recurring and capital budget for the hub 
and all spokes for the last 3 years.

•	 Indicate the sources of financing (central, state, industry, 
income generation, grant-in aids etc). (Refer: Template 2)

Vision and 
Mission

•	 State the rationale for selection of the Hub and Spoke ITI 
Cluster. Define the vision, mission, core strategies, and unique 
value propositions that add value to the proposal.

Detailing on 
New and 
upgradation of

•	 Provide details of labour market demand analysis to identify 
current and future employment opportunities.

courses proposed for 
CTS, Short term and 
any other program

•	 Details of CTS courses to be upgraded.
•	 Details of New CTS courses to be proposed and mechanism 

adopted. (This process will involve consultations with industry 
experts, governments, and other stakeholders to establish 
priority trades and courses. It is important to consider 
foundational learning as part of the course development. 
Modules such as language, digital skills, career guidance 
counselling, could be embedded into the new courses, or as 
electives or extracurricular activities).

•	 Details of new short-term courses to be developed or adopted.
•	 Explain the course development or upgradation process, 

including consultations and approval/ accreditation sought. 
Explain how the SPV, along with Hub and Spoke ITIs and industry 
partners will work together. Which courses or modules will be 
offered at which institutions? Whether the courses and modules 
offered are gender neutral and are also designed for the 
differently abled people? How will faculty and facilities be 
shared across institutions? How will all students be able to learn 
different courses in the hub and spokes?

Provide evidence of:
•	 skills demand and/or potential for expansion of this demand.
•	 the presence of industrial linkages involving these programs.
•	 perceived advantages for institutions and students through 

the programs
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Proposed •	 Partnerships with industries and employers. This may 
include financial supports, technology know-how support

•	 Detailing on proposed apprenticeships and faculty 
industry attachment.

•	 Development of customer-ordered industry-
commissioned training programs and establishing “learning 
factories”

•	 Detailing on proposed sharing of technology and 
production equipment’s

•	 SIP can also provide proposed solutions if any for small and 
medium enterprises e.g. R&D solutions etc

•	 Proposed	 MOUs with	 companies for employment, 
apprenticeships, funding etc

(Other details may include engaging industries in the 
development of standards, curriculum, and training 
programs, through technical committees, details of Jobs, 
and competency standards required in Industries, 
identifying specific industries that has potential for 
absorbing different categories of differently abled people 
and develop standard, curriculum and training programs. 
Organizing alumni and industrial outreach)

The SPVs need to clearly articulate which types of industry 
partnerships are being provided in the SIP and attach letters from all 
the collaborating industries.

Industry and
Employer
Linkages

Innovation in Training 
Program Design, 
Delivery, and 
Technology 
Integration

•	 Innovation in program design and delivery.

•	 Innovative programs for Occupational Health & Safety, Industry

4.0 occupations, and entrepreneurship.

•	 Initiatives like incubation centers, Atal tinkering labs, industry- 
commissioned specialized training, and industry-certified 
programs. Joint or sandwich programs with Indian or Foreign 
partner.

•	 Innovative pedagogy like hybrid learning, student-centered and 
adaptive approaches, VR/AR labs, interdisciplinary and project- 
based learning, skills competitions, R&D, and on-the-job training.
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ITI Leadership and 
Instructor Capacity 
Building Plan

•	 Plan for continuous professional development of ITI leaders, 
trainers, and staff.

•	 Proposed Partnerships with National Skill Training Institutes 
(NSTIs) or other educational institutes such as the Indian 
Institute of Management or Institute of National Importance 
(INIs) etc.

•	 Recruitment plans for existing vacancies and new trades.

(Staff professional development should begin with a training 
needs assessment to identify gaps in academic knowledge, 
technical competencies, and teaching methodologies. 
Strategies/Plan for assessment can be provided in this section. 
Once these assessments are conducted, the SPV should 
implement a staff development plan that includes industrial 
attachments, ongoing training in pedagogy, ICT, training of the 
trainers, student management, and internship supervision, 
fostering a culture of continuous professional growth.)

•	 Plans for appraisals, incentives, and flexible HR arrangements 
may be outlined to enhance motivation and retention among 
instructors.

•	 Provide clear policies for competitive selection of key 
leadership roles of SPV.

Upgradation Plan 
including 
Infrastructure 
Development Plan 
and labs

•	 Outline necessary investments in civil infrastructure (e.g., 
classrooms, hostels, workshops), including digital infrastructure, 
and procurement of state-of-the-art equipment. (The SPVs 
are encouraged to develop a long-term infrastructure master 
plan first before deciding which specific civil works projects will 
be supported under the scheme, explain how investments have 
been prioritized across Hub and Spoke ITIs. Highlight gender- 
inclusive, climate resilient and accessible infrastructure. 
Highlight if any assistance of finance is proposed through 
other schemes of state/centre/existing collaborations.)

•	 Development of sports facilities, incubation centre, 
production centre etc 

(Note: In case of upgradation of existing facilities or 
development of facilities, a checklist-based audit will be 
conducted and all-inclusive improvement (including 
improving solid, liquid waste management, energy 
efficiency, universal

access, Health & Safety, etc) may be made part of SIP and 
implemented while constructing/upgrading.)
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Gender and 
Inclusion Plan

•	 State current gender ratios in local community and ITI

•	 Define strategies and actions for improving women’s 
participation, especially in non-traditional trades. Address 
multiple layers of exclusion (e.g., SC, ST, PWD).

•	 Define indicators to monitor progress.

Measuring 
Performance 
and Outcomes

•	 Define performance indicators

•	 Define systems/mechanisms that would be established to 
produce these indicators.

(Note: The indicative full set of performance indicators and

measurement methodology can be found in Template 3)

Governance 
and 
Management

•	 Provide the details of participating institutions, industry partners in 
SPV Board proposed by AIP/Industry Consortium.

•	 Management Team: Provide details of SPV Management 
proposed with proposed organogram.

•	 Hub and Spoke Relationship: Provide detailing on relationship of 
Hub ITI and Spoke ITI

Sustainability 
and Scalability

•	 Detail out sustainability plans including both institutional and 
financial sustainability.

(Explain how financial sustainability can be improved through 
income generation, both during and beyond the duration of the

national scheme. Detail how the SPV intends to ensure long- term 
impact.)

Stakeholder 
Engagement 
and 
Communication

•	 Detail out stakeholder engagement, communications strategy.

Risk and Mitigation 
Strategies

•	 Detail out key risks (internal and external) for implementation

•	 Provide mitigation strategies for each identified risk.
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Template 1: Baseline Characteristics of Hub and Spoke ITIs
Hub ITI 
[name]

Spoke 
ITI 
[name]

Spoke ITI 
[name]

Spoke ITI 
[name]

Add columns 
as needed

Year in operation, 
current grading of ITI(s)

Current ITI 
management and IMC 
composition (if IMC is 
present)5

List of courses offered

Number of enrolled 
students in the last 
three years (for 
courses, by gender 
and category – 
General/SC/ST/OBC).
Number of graduates 
last year by courses 
(for courses, by gender 
and category General/
SC/ST/OBC), and 
specify proportion 
who are employed and 
other information 
about labor market 
outcomes

Number of instructors 
(total disaggregated 
gender wise data, types 
of contracts, 
sanctioned post, 
vacancies by course, 
by gender).

Size and condition of 
classroom and

5 Provide disaggregated information

workshop facilities. 
Specify total area.

Composition of Internal 
Complaint Committee 
to address workplace 
safety and its 
effectiveness from 
number of GRM 
registered, resolved; 
training undertaken 
and submission of 
Annual reports
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Template 2: Budget allocation of the last three financial years across the proposed ITIs for 
the cluster

Budget 
Component

Estimated 
Annual 
Budget  
(₹ Lakhs)

Source of Financing 
Center/State/ 
Industry-CSR/ 
Others

Year 1

2021-
22

Year 2

2022-
23

Year 
2023-
24

Remarks

Total Recurrent
Expenditure

Faculty
Salaries

Non-teaching
Staff Salaries

Maintenance of 
Infrastructure

Utilities 
(Electricity, 
Water, 
Internet)

Consumables /
Raw Materials for 
Training

Scholarships, 
Internship/Ap 
apprenticeship 
and Welfare 
Programs such 
as Stipends to 
eligible women, 
SC/ST/PWD 
students

Total Capital 
Expenditure

Infrastructure 
Development

Equipment 
Procurement

ICT based

System for 
monitoring and 
reporting of 
labour welfare 
measures

Total Annual 
Budget
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Summary Form of Strategic Investment Plan (SIP)
1.	 Executive Summary – Overview of the cluster (Hub-and-Spokes, locations, key 

industry sector focus), vision and goals of upgradation, summary of investment 
required and expected outcomes.

2.	 Cluster Profile – Baseline data for Hub and each Spoke: year established, courses/
trades, current capacity and enrollment, pass and placement rates, staff strength, 
infrastructure facilities available, notable partnerships or achievements. Include 
socio-economic context of the area (industries present, skill gaps).

3.	 Needs Assessment & Gap Analysis – Identified gaps in infrastructure, training quality, 
industry relevance, etc., through diagnostic studies or stakeholder consultations. For 
instance, list of equipment that is outdated or trades with obsolete curriculum, etc., 
and the improvements needed.

4.	 Upgradation Plan – Detailed plan with sub-components:

	y Infrastructure Development: Civil works (new buildings, renovations) with 
specifications (e.g., construct new workshop of 500 sqm, renovate 10 classrooms, 
etc.), site readiness issues, and implementation timelines.

	y Equipment & Technology: Trade-wise list of machinery, tools, IT hardware to be 
procured; quantity, estimated cost, and justification (e.g., CNC lathe – 2 units – to 
train 30 machinists/year).

	y Curriculum and Courses: List of new courses to introduce (with duration, target 
annual intake), existing courses to be phased out or revised, modular structure 
adoption plan, alignment with NSQF/NCrF levels.

	y Faculty and HR: Recruitment plan for new instructors or staff (numbers, profiles), 
training plan for existing faculty (areas/topics of ToT), any management staffing 
for SPV (CEO, admin, M&E officer, etc.).

	y Digital Integration: Plan for implementing LOMS and digital classrooms – internet 
connectivity arrangements, hardware procurement for IT labs, digital content 
creation if any by the cluster.

	y Industry Partnerships: Roles and contributions of Anchor and other industry 
partners – e.g., internships for X students/year at ABC Corp, industry expert lectures 
schedule, equipment donation commitment, etc.

	y Outreach & Mobilization: Strategy for student mobilization (awareness campaigns, 
counseling workshops), focus on increasing female enrollment or other target 
groups.

	y Sustainability Measures: How the cluster will generate revenue or manage costs 
post-scheme.

5.	 Implementation Timeline – Gantt chart or phased timeline showing sequence of 
key activities: SPV setup, procurement milestones, civil works start/finish, course 
launch dates, etc. Identify critical path items.

6.	 Institutional Arrangements – Details of SPV (promoters, proposed Board 
composition), coordination with state department, roles of key officials, any 
capacity building needed for implementation.
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7.	 Cost Estimates – Detailed budget tables:

Breakup by component (civil works, equipment, training, admin, etc.) and by year.

Cost assumptions for each item (e.g., unit costs).

Contingency provision (if any, say 5-10%).

Summary of total cost for cluster.

8.	 Financing Plan – Sources of funds aligned to costs: central share, state share, industry 
share, any other (CSR, etc.). Indicate when each source will be injected (e.g., State ₹X 
crore in Year1, ₹Y in Year2, etc.). Ensuring this matches cost- sharing ratios.

9.	 Expected Outcomes & KPI Targets – Table of key performance indicators with 
baseline value, annual targets, and final target (for end of project).

10.	Risk Assessment & Mitigation – Identify major risks (e.g., delay in civil works due 
to monsoon, difficulty in finding qualified trainers, industry contribution shortfall) 
and mitigation strategies.

11.	 Approval and Endorsements – Section for signatures of preparation team (AIP 
lead, ITI principals, etc.), endorsement by State department or SSC before 
forwarding to NSC.

(This template will guide clusters in preparing comprehensive and standardized SIPs. 
Actual SIPs may include additional annexes like detailed equipment specs, architectural 
drawings, etc., as needed.)
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Annexure 2
Table: Evaluation Criteria

Dimension Criteria Sub-criteria Rating 
mechanism

Weightage 
(marks)

A. HR Plan HR Managerial 
Capacity

Proposed 
managerial level 
HR plan for the 
SPV, including 
capacity building 
of existing ITI 
staff.

Credentials of 
proposed SPV 
CEO and 
Management of 
SPV

5

Plan for 5
capacity
Building of
Existing and HR 
management of 
existing ITI staff/
Trainers	

Plan to induct 5
industry level/
lateral hires as
Master
Trainers/
Academic
Deans/
Subject
Experts

Filling	of 5
vacancies
through
contractual
staff	 until
permanent
staff	 is	
hired
by State
Government

20 Marks
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B. Employment 
Outcomes

Employment 
Potential over 
baseline

Overall 
employment 
outcomes to be 
achieved as per 
the SIP over the 
baseline

Placement 
(Increase	 in 
share	 of 
placed over 
baseline) 10

Apprenticeship 
(Increase	 in 
Share of those 
engaged as 
Apprentices)

2

Salary growth 
of placed 
students over 
baseline

5

Overseas 
Mobility 
Opportunities 
envisaged

3

20 Marks

C. Operational Plan 
and Strategy

Inclusion and 
Outreach plan

Proposed 
outreach to 
underserved 
groups (SC/ ST/ 
others identified)

2
Proposed 
increase in 
female share of 
enrolment	 over 
baseline

5

Aspirational 
districts/ NER 
region as part of 
the cluster

3

10 marks

Curriculum 
strategy 
- diversity	 and 
innovation

Plan for Re- 
design of Existing 
Courses Qualitative 

Assessment
5

Plan to introduce 
courses in new 
age areas/ IR 4.0/ 
Green/ Digital/ 
Advanced

5
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Manufacturing

Plan for non-ITI 
courses -shorter 
courses, work-
based Diplomas, 
Executive 
programs, etc.

5

Innovation in 
pedagogy/ 
technology 
enabled learning, 
AR/VR, etc. 5

20 marks

Infrastructure 
and Facility 
Management

New capex 
development 
strategy; Infra 
maintenance 
strategy (blueprint 
for an inclusive, 
climate, and 
disaster resilient 
and sustainable 
capex plan and 
civil infra 
upgradation3)

5

Fungibility of 
equipment and 
machinery 
proposed

5

10 marks

Strength of 
Industry 
engagement & 
in-house 
absorption  of 
pass-outs

Industry 
engagement 
strategy (MoUs, 
DSTs, OJT 
partnerships 
planned)

2

3This shall include overall redesign and upgradation of existing equipment and civil infrastructure, with some weightage for energy 
efficient equipment, climate & disaster resistant infrastructure, and overall environmental sustainability 
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Extent of in-house 
absorption of

pass-out by

AIP and its 
partner/ supply 
chain/ vendors

5

Size of the cluster

proposed

Standard- 5(1:4)

Cluster of 6-7 
ITI

Cluster of 8-10 
ITI

3

10 marks

50 marks

D. Sustainability 
Plan

Extend of 
sustainability 
envisaged for 
the cluster

Plan for building 
revenue stream 
from activities 
like Production 
Centre, fee- 
based courses, 
etc. over the 
years

10

10 marks

100 marks

Financial Evaluation Criteria
The State Steering Committee will evaluate the Strategic Investment Plan (SIP) based on 
the technical capabilities and financial support proposed by industry partners for the 
upgradation of the Hub and Spoke Cluster.

Based on the evaluation, three scores shall be assigned:

1.	 Technical Score – X

2.	 Financial Score on overall costing – Y

3.	 Final Score on Industry Contribution – Z

The weightage for calculating the final score shall be 50:50. The Final Score shall be 
computed using the following formula:

Overall SIP Score (Sn) = [Xt × 0.5] + [Yt × 0.3] + [Zt × 0.2]

Where:

1.	 Sn = Final Score of SIP

2.	 Xt = Technical Score of SIP, based on technical parameters mentioned in Table 2
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3.	 Yt = Financial Score, based on the cost per unit technical score secured and calculated 
as follows:

	y Cost per unit technical score (A) = Total Financial Outlay ÷ Xt

	y Yt = (Amin ÷ A) × 100

4.	 Zt = (F ÷ Fmax) × 100, where:

F is the share of industry proposed by the AIP/Consortium in percentage of total 
outlay of SIP.

17% would be the minimum industry share as mandatory/essential condition (i.e., 17% of 
the total project cost submitted for the Hub and Spoke Cluster).

Each State/UT, through the State Steering Committee will determine it’s technical score 
cut-off as per its discretion.
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Annexure 3
ITI UPGRADATION SCHEME | SHAREHOLDERS’ AGREEMENT | TERM SHEET

The Ministry of Skill Development and Entrepreneurship, Government of India (“MSDE”) 
intends to undertake the upgradation of industrial training institutes (“ITIs”) across the 
country under a PM- SETU (“Scheme”) implemented through the public- private 
partnership (“PPP”) model. Under the Scheme, it is proposed that the right to upgrade, 
operate and manage an identified cluster constituting of a ‘hub’ ITI and a number of 
associated ‘spoke’ ITIs (collectively, a “Hub-and-Spoke Cluster”) will be granted to a 
special purpose vehicle (“SPV”) whose shareholding will be held by an anchor industry 
partner (“AIP”)6 chosen through a process of selection through a transparent process, 
the Central Government, and the relevant State Government.

The terms of this arrangement will be governed by:

a.	 a license agreement (“License Agreement”) that will record the terms and conditions 
on which the right to upgrade, operate and manage a Hub-and-Spoke Cluster will be 
granted to the SPV by the relevant State Government; and,

b.	 a shareholders’ agreement (“SHA”) that will record the rights and obligations of the 
AIP, the Central Government, and the State Government, as shareholders of the SPV 
and provide for the internal governance and management of the SPV.

This term sheet sets out below an indicative list of the key terms and principles that will 
be incorporated into the SHA.

DETAILS OF THE SPV AND SHAREHOLDERS

1 SPV The SPV will be a non-profit entity with the charitable 
object of the promotion of vocational education by 
means of the upgradation and management of ITIs in 
accordance with the terms of the Scheme.

The SPV will be incorporated as private limited 
company7 limited by shares with charitable objects 
under, and in accordance with the terms of, Section 8 
of the Companies Act, 2013.

The name, and the location of, the registered office of 
the SPV will beas mutually agreed between the 
Shareholders (as defined below).

6Note: This term sheet has been prepared for an SPV structure involving one AIP. The State Steering 
Committee may appropriately modify the structure and the mechanics proposed in this term sheet for 
structures involving more than one AIP or a consortium of AIPs in the SPV.
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2 Shareholders and 
Parties

The shareholders of the SPV, upon its incorporation, 
will be as follows (collectively, “Shareholders” and 
“Parties”):

(a)	 theAIP;

(b)	 theCentralGovernment;and,

(c)	 therelevantStateGovernment.

All Share holders will also be parties to the SHA.

3 Shareholding 
Pattern

The initial shareholding pattern of the SPV upon its 
incorporation will be as follows:

AIP 51.00%
Central Government 24.50%
State Government 24.50%

The SPV will be incorporated with a nominal authorized, 
and paid-up, share capital of INR 1,00,000 (Indian 
Rupees One Lakh), with each Shareholder contributing 
to the paid-up capital of the SPV in proportion to its 
respective shareholding in the SPV as set out in the 
table above.8 The share capital will comprise equity 
shares having a face value of INR 10 (Indian Rupees 
Ten) each.

7Note: A company incorporated under Section 8 of the Companies Act, 2013 can be incorporated as a private 
company or an unlisted public company. One key difference between a private company and a public 
company is that a private company requires a minimum of 2 (two) shareholders, whereas a public company 
requires a minimum of 7 (seven) shareholders. Given that the SPV is intended to be incorporated with 3 
(three) shareholders, the SPV should be a private limited company.

8Note: It is proposed that the SPV be incorporated with an initial paid-up share capital of INR 1,00,000 (Indian 
Rupees One Lakh) for the following reasons: (a) we understand that the intent of the MSDE is to ensure that 
the financial assistance from the Central and State Governments is in the form of grants rather than equity 
contributions. The equity contribution of the Central Government and the relevant State Government to 
incorporate an SPV with an initial paid-up capital of INR 1,00,000 (Indian Rupees One Lakh), would by INR 
24,500 (Indian Rupees Twenty-Four Thousand and Five Hundred) each; and (b) having an initial paid-up 
share capital of INR 1,00,000 (Indian Rupees One Lakh) is standard practice. However, please note that the 
Companies Act, 2013 does not prescribe any minimum or maximum value for initial paid-up share capital of 
a company.
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4 Objects (a)  The object of the SPV shall be, inter-alia, to operationalize, 
manage, and upgrade a designated hub-and-spoke 
cluster of Government ITIs under the PM- SETU, as per 
the scheme guidelines and approved Strategic 
Investment Plan (SIP). This includes transforming these 
ITIs into modern, industry-aligned, aspirational institutes 
through the introduction of new trades, upgradation of 
existing courses, enhancement of training infrastructure, 
and alignment of curriculum with evolving industry 
needs. The SPV shall also be responsible for ensuring 
training delivery and improved employment outcomes 
through robust industry collaboration.

(b) The SPV shall undertake initiatives for capacity building 
of trainers and instructors, including the design and 
delivery of pre- service and in-service training programs. 
It shall promote applied research, innovation in skilling 
pedagogy, development of digital learning content, and 
introduction of technology-driven training methods. The 
SPV may also establish facilities such as production 
centres, incubation units, and training centres for working 
professionals, to enhance financial sustainability and 
local enterprise development. It shall advise and 
collaborate with government bodies and industry to 
evolve governance and accreditation frameworks for 
skill development institutions.

Together, these objectives shall constitute the “Objects” of 
the SPV and shall be detailed in the Shareholders Agreement 
(SHA) and the Memorandum of Association (MoA) of the 
SPV.

MANAGEMENT AND ADMINISTRATION

5 Key	
Managerial 
Personnel

(a)  CEO: The board of directors of the SPV (“Board”) will 
appoint a chief executive officer (“CEO”), who will be the 
executive head of the SPV and will be responsible for the 
day-to-day management of the SPV. The CEO will be a 
person nominated by the AIP, and will be a director on 
the Board.9

9Note: The Concept Note for the National ITI Upgradation Scheme prepared by the MSDE provides that: (a) 
the CEO will be appointed by the Board of the SPV after following a transparent recruitment process, and 
(b) the CEO (with the management team) will run the everyday affairs of the SPV. However, the intent of 
the Scheme is for the AIP to drive the operations of the SPV. We have proposed a construct under which the 
Board will appoint the CEO, who will be a person nominated by the AIP. This will ensure that the AIP has 
greater operational control over the SPV, by virtue of having the power to appoint the majority of the Board 
(aggregating to a total of 6 (six) directors out of the 11 (eleven) directors on the Board, consisting of 5 (five) 
AIP Directors and 1 (one) nominee of the AIP who will be appointed as the CEO).
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(b)  Key Managerial Personnel: The Board may appoint ‘key 
managerial personnel’, as such term is defined in the 
Companies Act, 2013 (“KMPs”) other than the CEO in 
accordance with applicable laws.

6 Board	
and 
Committees

(a)	 Board: The maximum authorised size of the board of 
directors of the SPV (“Board”) will be 11 (eleven) directors, 
of which at least 1 (one) director shall be a woman at all 
times, to be constituted as follows:

i.	 the AIP will have the right to nominate 5 (five) 
directors to the Board (collectively, “AIP Directors”);

ii.	 the Central Government will have the right to 
nominate 2 (two) directors to the Board (“Central 
Government Directors”) which may also include 
eminent representatives from premier Higher 
Education Institutions (HEIs);

iii.	 the State Government will have the right to nominate 
2 (two) directors to the Board (“State Government 
Directors”);

iv.	 the Board shall nominate 1 (one) representative of 
the existing ITI level leadership of the Hub-and-
Spoke Cluster; and,

v.	 the CEO.

The Central Government Directors and State Government 
Directors (collectively, “Government Directors”) will, at 
all times, be non-executive directors.

(b)	 No Government Director may be, at any time, designated 
as an ‘officer who is in default’, ‘occupier’, ‘manager’, 
‘compliance officer’, or any other designation or role of 
similar import that requires the Government Directors to 
be responsible for any of the day-to-day affairs or the 
legal compliances of the SPV (collectively, “Relevant 
Designations”). At every time, there will be at least 1 
(one) AIP Director or the CEO who has been designated 
with the Relevant resolution of the Board.10

10Note: The Relevant Designations in question are positions of responsibility under various applicable laws 
(such as company law, labour and employment laws, etc.), which carry with them the responsibility of 
ensuring that the SPV complies with the relevant laws. Hence, to mitigate the risk of liability for the Government 
Directors, we have provided that they will not be designated with any of the Relevant Designations.
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(c)	 Chairperson: The AIP shall nominate 1 (one) of the AIP 
Directors as the chairperson of the Board (“Chairperson”).

(d)	 Committees: The Board may, from time to time, 
constitute one or more committees or sub-committees 
having such composition and terms of reference as it 
may deem fit (“Board Committees”). Subject to 
applicable laws, the composition of the Board 
Committees shall be such that the nominee directors of 
each Shareholder are represented in the Board 
Committees in the same proportion in which they are 
represented on the Board.11 The Board Committees may 
include representatives from the industry, technical 
experts etc. to assist the Board and the CEO in discharging 
their functions.

The principles in relation to meetings, quorum and 
voting which are applicable to the Board will be 
applicable, mutatis mutandis, to the Board Committees 
unless otherwise provided herein or specified by the 
Board.

7 Board 
Meetings and 
Resolutions by 
Circulation

(a)	 Meetings of the Board will be conducted as follows:

i.	 Frequency: The Board will meet at least once every 
quarter such that not more than 120 (one hundred 
and twenty) days elapse between any two 
successive Board meetings, or at such higher 
frequency as may be mutually agreed between the 
Shareholders.

ii.	 Notice: Notice for meetings of the Board will be given 
to, and the agenda and other supporting 
documentation shall be circulated with, each of the 
directors in accordance with applicable laws.

iii.	 Shorter Notice: Meetings of the Board may be 
convened at shorter notice with the consent of the 
Government Directors and at least 1 (one) AIP 
Director.12

11Note: The general principle in joint ventures is for the composition of board committees to be in the same 
proportion as the composition of the board. We have provided for a similar position here.

12Note: Under the Companies Act, 2013, Board meetings ordinarily require notice of 7 (seven) days, and 
meetings can be convened at shorter notice for urgent business. To ensure that the Government Directors 
retain supervision and oversight on the Board, we have provided that the Government Directors’ consent 
should be obtained for convening Board meetings with a notice period which is shorter than the ordinary 
notice period of 7 (seven) days.
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iv.	 Mode of Meetings: Meetings of the Board may be 
held by way of video conference / online audio-
visual means, in accordance with the applicable 
law.

v.	 Quorum: The quorum for any meeting of the Board 
will be in accordance with the Companies Act, 2013 
and shall require the presence of at least 1 (one) 
Central Government Director, at least 1 (one) State 
Government Director, and at least 1 (one) AIP 
Director.13

vi.	 Voting: Except as otherwise required under the SHA 
for the Reserved Matters (defined below) or under 
applicable laws, any resolution of the Board shall be 
approved by a simple majority of the directors 
present and voting at the relevant meeting of the 
Board.

(b)	 Resolutions of the Board may be passed by circulation, 
subject to the following conditions: (i) passing of such 
resolutions by circulation is permitted under applicable 
law; and (ii) if such resolutions relate to Reserved 
Matters, the requisite prior written consent of the 
relevant Government has been obtained.

8 Supervision 
and Control

Subject to the SHA and the articles of association 
(“Articles”) of the SPV, the Board will be entitled to 
exercise all powers and functions as are vested in it 
under the Companies Act, 2013 and other applicable 
laws.

The overall management and administration of the SPV 
will be under the supervision and control of the Board. 
The Board may, at its discretion from time to time, 
delegate its powers to Board Committees, or any 
officers or KMPs of the SPV, in each case in accordance 
with applicable laws, the SHA, and the Articles.

13Note: To hold a Board meeting, the presence of at least one Central Government Director and at least one 
State Government Director should be required. This requirement is in addition to quorum requirements 
prescribed under the Companies Act, 2013, which is the lesser of (a) 8 (eight) members and (b) 25% 
(twenty five percent) of the total strength of the board of directors. This would ensure that the Governments 
have visibility over the operation of the Board. Further, we have seen that, in government-private joint 
ventures with the government as a minority shareholder, the quorum for board meetings generally requires 
the presence of the government’s nominee director.
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SHAREHOLDERS’ MEETINGS

9 Shareholders’ 
Meetings

Meetings of the shareholders of the SPV will be conducted 
as follows:

(a)	 Shareholders’ meetings may be convened in 
accordance with the procedure prescribed under 
applicable laws.

(b)	 Notice of shareholders’ meetings shall be given to, 
and agenda and other supporting documentation 
shall be circulated with, the Shareholders in 
accordance with applicable laws.14

(c)	 Shareholders’ meetings may be convened at shorter 
notice in accordance with applicable laws.15

10 Quorum and 
Voting

The quorum for, and the manner of voting at, 
meetings of the Shareholders of the SPV will be as 
follows:

(a)	 The quorum for any Shareholders’ meeting will require 
the presence of the authorized representatives of 
each of the Shareholders.16

(b)	 All Shareholders will vote in proportion to their 
respective shareholding in the SPV.

(c)	 Except as may be otherwise required under the SHA in 
respect of the Reserved Matters (as defined below) 
or under applicable laws, any resolution of the 
Shareholders shall be approved by a vote of a simple 
majority by shareholding of the Shareholders present 
and voting at the relevant Shareholders’ meeting.

	 	

14Note: Under the Companies Act, 2013, notice of 14 (fourteen) days is generally required to be given to 
convene a Shareholders’ meeting.

15Note: Under the Companies Act, 2013, consent of Shareholders holding at least 95% (ninety-five percent) 
of the SPV’s share capital will be required to convene a Shareholders’ meeting with notice shorter than the 
ordinary period of 14 (fourteen) days. Given the shareholding pattern of the SPV, this practically means that 
the consent of all the Shareholders will be required to hold a Shareholders’ meeting at shorter notice.

16Note: Similar to the construct for the quorum of Board meetings above, we have proposed that the 
presence of the representatives of both the Central Government and the State Government will be required 
to form the quorum for a Shareholders’ meeting.

11 Chairman Unless agreed otherwise by the Shareholders present at 
the relevant Shareholders’ meeting, the Chairperson of 
the Board will be the chairman of every Shareholders’ 
meeting.
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RESERVED MATTERS AND DELEGATED MATTERS

12 Reserved 
Matters

Notwithstanding anything to the contrary in the Articles or 
the SHA, no action or decision in respect of any Central 
Government Reserved Matter (as defined below) will be 
taken without the prior written consent of the Central 
Government, and no action or decision in respect of any 
State Government Reserved Matter (as defined below) 
will be taken without the prior written consent of the State 
Government.17

The “Central Government Reserved Matters” means the 
list of reserved matters as set out in Part A of Schedule I 
(Reserved Matters) below.

The “State Government Reserved Matters” means the list 
of reserved matters as set out in Part A and Part B of 
Schedule I (Reserved Matters) below.

The Central Government Reserved Matters and the State 
Government Reserved Matters are collectively referred to 
as the “Reserved Matters”.

13 Delegated 
Matters

In order to ensure a certain degree of operational freedom 
for the SPV, a list of Delegated Matters will be incorporated 
into the SHA. The Board, in its first meeting, will delegate 
the Delegated Matters to the CEO, and empower the CEO 
to undertake the actions contemplated in the Delegated 
Matters.18

17Note: It is set out in Schedule I (Reserved Matters) below a list of Reserved Matters for both the Central 
Government and the State Government. The SPV, the Board, the CEO and the management team, would not 
be permitted to take any decision on a Reserved Matter without the prior written consent of, the Central 
Government for Central Government Reserved Matters and the State Government for the State Government 
Reserved Matters. This will ensure that the respective government’s consent is always required for a set of 
high-level matters that closely and directly affect their interests.

18Note: It is proposed that, in the interests of operational efficiency and administrative convenience, the 
Board’s powers and functions in relation to the Delegated Matters set forth in Schedule II (Delegated 
Matters) below should be exercised by the CEO. The list of Delegated Matters is a list of day-to-day 
operational matters on which the CEO can take decisions on his own. The powers of the CEO in relation to 
the Delegated Matters are subject to the following key limitations: (i) any Reserved Matter, even if it falls 
within the scope of a Delegated Matter, will require the prior written consent of the respective 
government; (ii) any matter within the competence of the Board that falls outside of the scope of the 
Delegated Matters will have to be decided by the full Board; and (iii) any matter required by applicable laws 
to be approved by the Board or the Shareholders cannot be decided by the CEO (and will require the 
consent of the Board or the Shareholders, as the case may be).
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FURTHER FUNDING AND USE OF FUNDS
14 Modes of 

Funding19

Pursuant to its incorporation, the funding requirements of 
the SPV will be met in accordance with the strategic 
investment plan prepared by the AIP in accordance with 
the Scheme and approved by the Central Government 
and the State Government in accordance with the terms 
of the Scheme (“Strategic Investment Plan”) and by 
means that are in the sequential order of preference set 
out below:

(a)	Financial Assistance under License Agreement: The 
preferred mode of funding will be the drawdown of 
the financial assistance and contributions required to 
be made available to the SPV by each Shareholder 
under the terms of the License Agreement, in each 
case subject to the relevant milestones for the 
disbursal of the relevant tranche of such support 
being met in accordance with the Strategic Investment 
Plan.

(b)	CSR Funding and Grants: Subject to the provisions of 
the Companies Act, 2013, the SPV may receive and 
utilize corporate social responsibility (CSR) 
contributions, and other grants and contributions, 
from the Shareholders or third parties.

For the removal of doubt, it is clarified that nothing in the 
Delegated Matters will authorize the SPV or the AIP to 
engage in any conduct that is contrary to the terms of the 
License Agreement, the SHA or applicable laws. Further, if 
any action under Delegated Matters qualifies as a 
Reserved Matter, the prior written consent of the relevant 
government would be required to undertake such action.

The “Delegated Matters” means the list of matters in 
respect of the SPV and the Hub-and-Spoke Cluster 
that will be delegated to the CEO, as set out below in 
Schedule II (Delegated Matters).

respective government; (ii) any matter within the competence of the Board that falls outside of the scope 
of the Delegated Matters will have to be decided by the full Board; and (iii) any matter required by 
applicable laws to be approved by the Board or the Shareholders cannot be decided by the CEO (and will 
require the consent of the Board or the Shareholders, as the case may be).

19Note: Modes of funding may need to be discussed further in light of the funding mechanics which will be 
included in the License Agreement.
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(c)	Debt: If the modes of funding set forth in sub-
paragraphs (a) and (b) above are not sufficient to 
meet the requirements of the SPV at any time, the SPV 
may raise debt from its Shareholders (to the extent 
permitted under applicable law), banks, financial 
institutions and/or other third parties (either in the 
form of loans or by way of the issuance of debt 
securities).

(d)	Equity: If the modes of funding set forth in sub-
paragraphs (a), (b) and (c) above are not sufficient 
to meet the requirements of the SPV at any time, the 
SPV may raise further funds against the issuance of 
equity shares or securities convertible into equity 
shares to the Shareholders.20

15 Pre-Emptive 
Right

If the SPV proposes to issue any securities, each of the 
Shareholders will have a pro rata pre-emptive right to 
subscribe to such number of the securities proposed to 
be issued as would enable such Shareholder to maintain 
their shareholding percentage in the SPV on a fully diluted 
basis.

SHARE TRANSFER RESTRICTIONS AND EXIT

16 Lock In Period The securities of the SPV held by the AIP will be locked in till 
the expiry of the period of license under the License 
Agreement (“Lock In Period”). During the Lock in Period, 
the AIP will not transfer any of its securities in the SPV to 
any other person whatsoever, except with the prior written 
consent of the Central Government and the State 
Government.

17 Right	of	
First Refusal

Subject to paragraph 16 (Lock In Period) above, both the 
Central Government and the State Government will have 
a pro rata right of first refusal in respect of any intended 
transfer by the AIP of any securities of the SPV held by the 
AIP.21

20Note: Kindly note that any issuance of securities is both a Central Government Reserved Matter and a State 
Government Reserved Matter. Hence, any proposed issuance will require the prior consent of both the Central 
Government and the State Government, which will ensure that both the governments are aligned on the 
terms of any proposed issuance before it can take place. Further, please note that if the Central Government 
or the State Government does not participate in any proposed issuance of equity shares or securities 
convertible into equity shares pro rata to their respective shareholding in the SPV prior to the proposed 
issuance, their shareholding percentage in the SPV will be reduced after the completion of the proposed 
issuance.

21Note: While the relevant governments can always withhold consent for any proposed transfer of securities 
by the AIP until the terms of the proposed transfer are to their satisfaction, we have nevertheless, for the 
purposes of abundant clarity, provided both governments with a right of first refusal to purchase the securities 
proposed to be transferred. This right, when exercised, would enable the governments to ensure that they 
have the ability to contractually purchase the securities proposed to be transferred, with a view to ensuring 
that no third party becomes a shareholder in the AIP.
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EVENTS OF DEFAULT

18 Events of 
Default22

The SHA will set out the customary events of default 
(collectively, “Events of Default”), which will include:

(a)	any material breach of the SHA by any Party thereto;

(b)	the liquidation, dissolution, winding up, or bankruptcy, 
of the AIP or the AIP being admitted to insolvency 
proceedings; and,

(c)	any default on part of the SPV (which is attributable to 
the AIP) under the License Agreement.

19 Consequences 
of Event of 
Default 23

(a)	The consequences of the occurrence of an Event of 
Default will be as set forth in the License Agreement.

(b)	In addition, in case of a default by the AIP, the SHA will 
provide for the following consequences which will be 
at the option of the Central Government and the State 
Government:

i.	 Cal Option: Central Government and the State 
Government will have the right to acquire (by 
themselves or their respective nominees) the shares 
of the SPV held by the AIP at the lowest price permissible 
under applicable law;

ii.	 Liquidation / Winding Up: Central Government and the 
State Government will have the right to require 
liquidation / winding-up of the SPV.

MISCELLANEOUS

20 Term and 
Termination

(a)	The SHA will be effective on and from the effective 
date of the License Agreement and will thereafter 
continue to be in full force and effect until and unless 
terminated in the manner set forth in sub-paragraph 
(b) below.

22Note: An indicative list of Events of Default in this term-sheet is set out. Given the interlinkages between the 
SHA and the License Agreement, the Events of Default under the SHA would need to be revisited once the term 
sheet for the License Agreement is in place.

23Note: The consequences under the SHA of an Event of Default to be fleshed out further based on discussions 
on and review of the consequences of an event of default set out in the License Agreement.
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(b)	The SHA will terminate upon the occurrence of any of 
the following events:

i.	 all Shareholders mutually agree to terminate the 
SHA;

ii.	 expiry of the License Agreement or termination of 
the License Agreement for any reason other than an 
event of default under the License Agreement by 
the SPV;

iii.	 liquidation, dissolution, winding up, or bankruptcy, of 
the SPV; and,

iv.	 only in relation to a particular Shareholder, upon 
that Shareholder ceasing to hold any securities of 
the SPV.

(c)	Customary provisions regarding the survival of certain 
provisions of the SHA beyond its termination will be 
incorporated in the SHA, which will include the 
provisions of the SHA concerning confidentiality, term 
and termination, governing law and exclusive 
jurisdiction and dispute resolution.

21 Consequences 
of Expiry / 
Termination24

Upon the expiry of the term of the License Agreement or 
termination of the SHA (for reasons other than the 
occurrence of an Event of Default), one of the following 
actions will be undertaken at the discretion of the Central 
Government and the State Government:

(a)	the SPV will be voluntarily wound up; or,

(b)	the Central Government and the State Government 
will have the right to acquire (by themselves or their 
respective nominees) the shares of the SPV held by 
the AIP at the lowest permissible price under applicable 
law.

24Note: Options provided may be exercised once the term of the License Agreement expires. Please note that, 
as currently drafted, the choice between winding up the SPV and buying out the shares of the SPV held by the 
AIP lies with the Central Government and the State Government. The option to buy out the shares in the SPV 
held by the AIP adds flexibility should the governments want to acquire the SPV or continue an SPV with a 
different industry partner, rather than undertake the process of winding up. However, this aspect would need 
to be aligned with the terms of the Scheme and reviewed by the MSDE to align expectations on the means by 
which exit will take place.
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22 Information	and 
Inspection 
Rights25

The Central Government and the State Government 
will have customary information and inspection rights 
in relation to the SPV under the SHA, which will include 
the right to receive, inter alia: (a) the audited financial 
statements of the SPV on an annual basis, (b) 
unaudited and provisional financial statements of the 
SPV on a quarterly basis, and (c) signed copies of 
minutes of meetings of the Shareholders, Board and/or 
any committee of the Board.

23 Representations 
and Warranties

Each	 Shareholder	 will	 provide	 customary	
representations	and warranties to the other 
Shareholders under the SHA.

24 Confidentiality Each Shareholder will be bound by customary 
confidentiality obligations under the SHA.

25 Governing Law The SHA will be governed by, and construed in 
accordance with, the laws of India.

26 Exclusive 
Jurisdiction

Any disputes or differences arising out of, in relation to, 
or in connection with, the SHA will be subject to the 
exclusive jurisdiction of the courts at New Delhi, India.

25Note: An indicative list of information and inspection rights in this term-sheet is provided. Since the License 
Agreement will also contain certain information and inspection rights in favour of the governments vis-a-vis 
the SPV, the list of information and inspection rights under the SHA will need to be revisited once the term 
sheet for the License Agreement is in place, so as to avoid duplication of such rights between the SHA and the 
License Agreement.
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SCHEDULE I | RESERVED MATTERS26

Part A

Governance Matters

1.	 Any amendment to or alteration of the memorandum of association or the articles 
of association of the SPV, including that of the Objects.

2.	 Any change in the constitution of Board or of any Board Committees thereof 
(including the appointment, removal, and any change, of the Chairperson), 
including the manner of appointment of Directors or any increase or decrease in 
size of the Board.

3.	 Appointment, removal, or any change, of statutory auditors.

4.	 Liquidation, dissolution, or winding up, of the SPV.

5.	 Any change to the registered office or the name of the SPV.

6.	 Any change in the capital structure of the SPV, including by way of the issuance of 
any securities to any Shareholder or other person.

7.	 Any transfer of the shares or securities of the SPV by any Shareholder.

Operational Matters

8.	 Sale, lease, gift, grant, or disposal in any other form and manner, of any assets to 
any person/entity other than the ITIs constituting the Hub-and-Spoke Cluster.

9.	 Acquisition of shares in or investment in any other person, creation of subsidiaries, 
joint ventures, partnerships.

10.	 Entering into any agreement with the AIP.

Financial Matters

11.	 Creation of encumbrances on the assets of the SPV.

12.	 Capital expenditure for or on behalf of the SPV or the Hub-and-Spoke Cluster 
other than in accordance with the terms of the Strategic Investment Plan and the 
Annual Operating Plans.

13.	 Acquisition, receipt, disposal, gift, or grant, of any assets of value greater than INR 
[l] (Indian Rupees [l]).

14.	 Approval of the audited financial statements of the SPV.

15.	 Incurring any indebtedness.

16.	Making any political contributions.

26Note: (a) Indicative set of the Reserved Matters are included. This list would need to be revised on the basis 
of the scope of the License Agreement, and feedback from the MSDE. (b) Certain Reserved Matters are linked 
to monetary thresholds. Such monetary thresholds may be decided by the State Governments on a case-to-
case basis depending on factors like the size of the Hub-and-Spoke Clusters.
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Residuary Matters

Entering into an agreement, whether binding or otherwise, in relation to any of the 
foregoing.

Part B

Financial Matters

1.	 Operational expenditure for or on behalf of the SPV or the Hub-and-Spoke Cluster 
other than in accordance with the terms of the Strategic Investment Plan and the 
Annual Operating Plans.

2.	 Entering into any contract involving an expenditure in excess of INR [l] (Indian 
Rupees [l]), renewing such contracts beyond the initial period and altering the 
terms of such contracts.

3.	 Commencement of litigation, arbitration, or other legal proceedings, exceeding a 
value in dispute of INR [l] (Indian Rupees [l]), and except in relation to any 
dispute arising out of the License Agreement.

Residuary Matters

4.	 Entering into an agreement, whether binding or otherwise, in relation to the 
foregoing. 
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SCHEDULE II | DELEGATED MATTERS27

1.	 Pay costs, charges and expenses in relation to day-to-day functioning and transactions 
of the SPV and/or the Hub-and-Spoke Cluster and, for this purpose, to make, draw, 
sign, accept, endorse, negotiate and otherwise execute on behalf of the SPV and/or 
the Hub- and-Spoke Cluster all cheques, drafts, pay orders, hundies or bills of exchange.

2.	 Open, operate and maintain, with complete authority, bank accounts of the SPV and/
or the Hub-and-Spoke Cluster.

3.	 Purchase, take on lease, or otherwise receive on its books (including by way of gift or 
grant), any property or equipment, whether for and on behalf of the SPV and/or the 
Hub- and-Spoke Cluster, for the purpose of the Objects.

4.	 Purchase, procure, supply, or otherwise acquire any property (including furniture, 
machinery, tools, IT equipment and software, teaching aids, etc.) for the purpose of the 
day-to-day conduct of the operations of the SPV and/or the Hub-and-Spoke Cluster.

5.	 Demand, recover, take possession of and/or receive any property, moveable or 
immovable, and receivables (including fees paid or payable by trainees of the ITIs 
constituting the Hub-and-Spoke Cluster) on behalf of the SPV and/or the Hub-and-
Spoke Cluster.

6.	 Discussion, negotiation, and settlement of the terms and conditions of contracts 
relating to the operations of the SPV and/or the Hub-and-Spoke Cluster from time to 
time, and to enter into, sign or execute agreements and contracts or other documents 
relating to the same.

7.	 Enter into contracts with third parties (including service providers, suppliers, industry 
partners, etc.) for the operation and maintenance of the Hub-and-Spoke Cluster.

8.	 Enter into revenue accretive contracts for and on behalf of the SPV and/or the Hub-
and- Spoke Cluster, in each case in the ordinary course of business or operations.

9.	 Enter into insurance contracts for and on behalf of the SPV and/or the Hub-and-Spoke 
Cluster, in each case in the ordinary course of business or operations.

10.	 Undertake activities for the purposes of business development, marketing, and the 
planning and forecasting of revenues and expenses (including collections of fees from 
the trainees of the ITIs constituting the Hub-and-Spoke Cluster), in each case of 
both the SPV and the ITIs constituting the Hub-and-Spoke Cluster.

11.	 Determine processes and policies for various personnel on the payroll of or deputed to 
the SPV (including personnel engaged in the functions of training, process improvement, 
human resource, finance, legal, general administration, research, technology, IT, etc.) 
and implement organizational and financial controls and other related matters.

27Note: Indicative sets of Delegated Matters are included. This list would need to be revised on the basis of the 
scope of the License Agreement, and feedback from the MSDE.
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12.	 Appoint, terminate, engage, fix and pay remuneration, grant promotion and increment, 
transfer, dismiss or discharge all managers, secretaries, experts and other officers, clerks, 
agents, employees, servants and other personnel of the SPV for permanent, temporary or 
special services or determine their powers and duties and fix their salaries or emoluments 
or require security in such instances.28

13.	 Participate in, and be consulted regarding, the process of the appointment, termination, 
fixation of remuneration, grant of promotions and increments, transfers, dismissals, and 
the determination or variation of the other terms and conditions of employment or 
engagement, of all officers, clerks, agents, employees, servants and other personnel of the 
Hub-and-Spoke Cluster who qualify as government/civil servants under applicable laws, 
in each case in accordance with the terms of the License Agreement.

14.	 Institute, prosecute, defend, compromise, withdraw or abandon any legal proceedings by 
or against the SPV and/or any ITIs constituting the Hub-and-Spoke Cluster or their 
respective management, directors, officers, employees, or staff, or otherwise concerning 
the affairs of the SPV and/of the Hub-and-Spoke Cluster and act and represent on behalf 
of the SPV and/or the ITIs constituting the Hub-and-Spoke Cluster in matters relating to 
dealings with any governmental authority (including those relating to education, vocational 
educational and training, infrastructure and development, land, and taxation).

15.	 Make, sign, declare, execute, verify, affirm and file, on behalf of the SPV and/or the Hub- 
and-Spoke Cluster, all applications, returns, statements, petitions, declarations and all 
other documents as may be necessary or desirable under applicable laws with any 
governmental authority or in any proceedings thereunder.

16.	Make and sign applications, in each case for and on behalf of the SPV and/or the the Hub-
and-Spoke Cluster, to the appropriate government departments, local authorities or other 
competent authorities for all and any licenses, permits and consents required by any 
applicable laws as well as for mobile, telephone, fax, data link or leased lines in connection 
with business, operations or property of the SPV and/or the Hub-and-Spoke Cluster.

17.	 Make, vary and repeal bylaws, standing orders and internal guidelines and procedures for 
the regulation of the operations of the SPV and the duties of its officers, employees and 
staff.

18.	 Delegate any of the matters specified above to one or more directors, officers, or employees, 
of the SPV.

19.	 Prepare, execute, and deliver to any person any correspondence and/or documentation 
relating to the above.

28Note: By way of clarification, the powers set out in this Delegated Matter are limited to the employees of 
the SPV. This Delegated Matter does not extend to the employee of the ITIs.
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Annexure 4

ITI UPGRADATION SCHEME | LICENSE AGREEMENT | TERM SHEET

The Ministry of Skill Development and Entrepreneurship, Government of India (“MSDE”) in 
collaboration with State Governments, intends to undertake the upgradation of 1,000 (one 
thousand) industrial training institutes (“ITIs”) across the country under a PM- SETU 
(“Scheme”) implemented through the public-private partnership (“PPP”) model. Under 
the Scheme, it is proposed that the right to upgrade, operate and manage an identified 
cluster constituting of a ‘hub’ ITI and a number of associated ‘spoke’ ITIs (collectively, a 
“Hub-and-Spoke Cluster”)29 will be granted to a special purpose vehicle (“SPV”) whose 
shareholding will be held by an anchor industry partner (“AIP”) chosen through a 
transparent process of selection , by the Central Government, and the relevant State 
Government.

The terms of this arrangement will be governed by:

a.	 a license agreement (“License Agreement”) that will record the terms and conditions 
on which the right to upgrade, operate and manage a Hub-and-Spoke Cluster will be 
granted to the SPV by the relevant State Government; and,

b.	 a shareholders’ agreement (“SHA”) that will record the rights and obligations of the AIP, 
the Central Government, and the State Government, as shareholders of the SPV and 
provide for the internal governance and management of the SPV.

This term sheet sets out below an indicative list of the key terms and principles that will be 
incorporated into the License Agreement.

KEY TERMS OF THE LICENSE AGREEMENT

27 Parties The License Agreement will be executed by and 
between:

(a)	the SPV;

(b)	State Government; and

(c)	Central Government, collectively, the “Parties”.

29Note: This term sheet has been prepared for a single Hub-and-Spoke Cluster. The State Steering Committee 
may appropriately modify the structure, and the mechanics proposed in this term sheet for structures 
involving more than one Hub-and-Spoke Cluster.
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28 Scope30 The SPV will be responsible for upgrading, 
operating and managing the ITIs in the Hub-and-
Spoke Cluster in accordance with the terms of the 
License Agreement.31

The SPV’s scope will include:

(a)	Upgradation Works: The SPV will be responsible for 
designing, financing and undertaking the works to 
upgrade the ITIs in the Hub-and-Spoke Cluster. The 
upgradation or expansion works may include civil 
works, refurbishment works (including refurbishment 
of labs), replacing old equipment and/or machinery, 
procuring or leasing and installing new equipment 
and/or machinery, upgrading IT infrastructure and 
software (including installation of new enterprise 
management systems and other software), staff 
facilities, and other associated infrastructure 
(“Upgradation Works”). The SPV shall also be 
responsible for obtaining the relevant approvals 
required for the upgradation of the ITIs.

(b)	Operations and Management: The SPV will be 
responsible for the day-to-day operations and 
management of the ITIs in the Hub-and-Spoke 
Cluster, which will include conducting training under 
the existing courses, introducing new courses and 
redesigning existing courses (to the extent 
applicable), training of the trainers, setting up 
production/incubation centres/centres of 
excellence, managing the staff and personnel at 
the ITIs (including payroll and other associated 
services for staff who are the employees of the 
SPV), engaging with industries and local government 
representatives, other HR and administrative and 
management functions, etc.

30Note: We have provided an indicative list of the upgradation and operations and management works which 
may be a part of the scope under the License Agreement. However, depending on the requirements of the 
State Government and each individual Hub-and-Spoke Cluster, the scope may be modified by the State 
Government.

31Note: The License Agreement will include the strategic investment plan prepared by the AIP in accordance 
with the Scheme and approved by the Central Government and the State Government (“SIP”) by way of an 
annexure/schedule.



78

(c)	Other Services: The SPV will be responsible for 
enhancing student-services related to placement, 
counselling, on-the-job training, life skills, etc., 
deploying (if required) digital interface (i.e., the 
Learning Outcome Management System), 
identifying, commencing and/or managing 
additional revenue streams for the ITIs, promoting 
the ITIs in the Hub-and-Spoke Cluster, and 
developing partnerships/relationships for potential 
placement opportunities (as may be required), 
[undertaking (either by itself or through a third 
party) commercial activities such as operating 
cafeterias, student accommodation and parking 
lots], etc.

29 Term The License Agreement will be effective on and from 
the date the conditions precedent are fulfilled by the 
Parties (“Effective Date”). Upon fulfilment of the 
conditions precedent, the License Agreement will, 
subject to early termination, continue to be in full force 
and effect for a period of 5 (five) years (“Term”), as 
may be mutually extended by the Parties.32

30 Conditions 
Precedent and 
Transition of ITI 
Operations

Conditions Precedent

The parties will be required to fulfil the following 
conditions precedents within [6 (six)] months from 
execution of the License Agreement:

(a)	Parties to finalise the SIP and obtain the necessary 
approvals for the SIP from the State Government 
and Central Government. The finalised SIP will form 
a part of the License Agreement, as an annexure/
schedule;

(b)	State Government to handover actual and 
constructive possession of the Hub-and-Spoke 
Cluster to the SPV;

(c)	Parties to prepare an ‘Asset Register’ capturing 
details of the existing assets (and condition thereof) 
of the ITIs that are to be handed over to the SPV on 
or prior to the Effective Date;

(d)	[Central Government and	State	 Government to 
operationalise the payment security mechanism as 
set out in S. No. 15];

32Note: If the Central Government is not inclined to continue to be a Party to the License Agreement after the first 
5 (five) years, then the SPV and the State Government will likely need to execute a fresh bipartite license 
agreement. We will also need to consider what impact such a situation would have on the SHA depending on 
whether the Central Government also intends to extend its involvement in the SPV beyond the initial term.
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(e)	SPV to furnish Performance Security;

(f)	 SPV to submit and obtain the State Government’s 
approval for the Annual Plan for the first 12 (twelve) 
months; and

(g)	SPV to submit details of the key managerial 
personnel it intends to appoint for each ITI.33

If the conditions precedent are not fulfilled within [●] 
months after the expiry of the timeline for fulfilling the 
conditions precedent (i.e., the long-stop date for 
fulfilling the conditions precedent), then the non-
delaying Party will have a right to terminate the License 
Agreement.

Transition Phase

Prior to the Effective Date, the State Government shall 
allow the AIP to depute its nominated representatives 
to each ITI in the Hub-and-Spoke Cluster to observe 
the functioning, and operations of the ITIs, and the State 
Government shall extend all necessary support and 
provide access to the existing records of the ITIs to 
facilitate seamless transition of operations of the ITI to 
the SPV.

31 Performance 
Security

The SPV will procure and maintain an irrevocable 
and on-demand bank guarantee from a scheduled 
bank acceptable to the State Government for an 
amount equal to [●]34(“Performance Security”).

The Performance Security will secure the SPV’s 
obligations in connection with carrying out the 
Upgradation Works and will be valid for at least [3 
(three)]35 months after the Scheduled Completion 
Date (as may be extended in accordance with the 
terms of the License Agreement).

33Note: Additional CPs may be added basis discussions with MSDE, ADB and World Bank.

34Note: Basis Central Government’s guidance, the value of the performance security can range from 3% 
(three percent) to 10% (ten percent) of the cost of capital expenditure, and the value of the performance 
security may be determined by the State Government for each ITI depending on the scope of Upgradation 
Works of the Hub-and-Scope Cluster.

35Note: State Government to determine the validity period of Performance Security to be submitted by the 
SPV depending on the scope of Upgradation Works of the Hub-and-Scope Cluster.



80

32 State	
Government’s 
General 
Obligations

The obligations of the State Government will include:

(a)	granting the SPV a license to: (i) undertake 
Upgradation Works; (ii) operate and manage the 
ITIs; and (c) provide other services, in accordance 
with the terms of the License Agreement;

(b)	facilitating approvals required by the SPV for 
operating, managing and upgrading the ITIs in a 
timely manner;

(c)	reviewing and approving various documents 
submitted by the SPV during the term including 
designs and drawings for upgradation works and 
Annual Plans;

(d)	appointing an Independent Monitoring Agency 
(“IMA”) for the Hub-and-Spoke Cluster, who will be 
responsible for monitoring the SPV’s performance 
(including assessing whether the SPV is meeting 
the Key Performance Indicators (“KPIs”));

(e)	ensuring that the existing ITI employees on the rolls 
of the State Government are instructed to follow 
directions of the SPV, and taking necessary remedial 
actions in case of non-compliance with and/or 
non-adherence to the instructions provided by the 
SPV;

(f)	 ensuring that major utility connections, including 
power, water, internet and sewerage are in place at 
the time the ITIs are handed over to the SPV, 
provided that the SPV will be responsible for 
maintaining such connections including paying the 
bills for such utilities; and

(g)	ensuring that a communication plan is developed 
and delivered to the existing employees of the ITIs 
in the Hub-and-Spoke Cluster for the transition of 
the operations and management of the ITIs to the 
SPV.

33 Key Performance 
Indicators

Based on the SIP, the License Agreement will set out 
KPIs specific to the Hub-and-Spoke Cluster which 
may include (but are not limited to):36

(a)	increase in overall enrolment;

(b)	increase in verified placement;

(c)	increase in female enrolment;
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(d)	ncrease in verified salaries of placed trainees;

(e)	training of trainers; and

(f)	 verifiable technology adoption.

The procedure for monitoring and verification of the 
SPV’s performance against the identified KPIs (where 
such monitoring and verification will be carried out 
through the IMA), will be detailed in the License 
Agreement.

34 Ownership of 
Assets

The SPV shall ensure that any new asset created or 
acquired for the ITIs in the Hub-and-Spoke Cluster by 
the SPV is created or acquired in favour and benefit of 
the relevant ITI. The ownership of any such asset will 
vest with the State Government.

Notwithstanding the above, any residual assets created 
or acquired by the SPV for the ITIs in the Hub-and-
Spoke Cluster will be transferred to the State 
Government for the benefit of the relevant ITI upon the 
expiry/termination of the License Agreement.

UPGRADATION WORKS AND PLANS
 

35 Designs and 
Drawings

Based on the agreed scope of the Upgradation Works 
as set out in the SIP, the SPV will submit the relevant 
designs and drawing to the State Government for its 
review and approval, at least [●]37 days before 
undertaking any Upgradation Works.

The IMA shall, within [●]38 days of submission of the 
relevant documents by the SPV, review and provide 
comments, if any, on the designs and drawings, to the 
SPV. Once the IMA has approved these documents, it 
shall issue a notice to the State Government who will, 
in turn, approve the designs and drawings based on 
the IMA’s inputs.

  

36Note: The KPIs for each Hub-and-Spoke Cluster may vary depending on the requirements of the Hub-
and-Spoke Cluster and will be provided in the SIP and replicated in the License Agreement, as finalised 
between the Parties.

37Note: State Government to determine the number of days within which the SPV will be required to 
submit the documents for the Upgradation Works to the IMA for review depending on the scope of 
Upgradation Works of the Hub-and-Scope Cluster.

38Note: State Government to determine the number of days within which the IMA will be required to submit its 
report on the documents submitted by the SPV for the Upgradation Works.
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If the IMA or State Government do not provide their 
approval or comments within [●]39 days of submission 
of the relevant documents by the SPV, or in the case of 
the State Government, within [●]40 days of submission 
of the IMA’s report, these documents will be deemed to 
be approved by the State Government.

36 Scheduled 
Completion Date

 The SPV will undertake the Upgradation Works within a 
pre- defined time period (as set out in the License 
Agreement for the relevant Hub-and-Spoke Cluster) 
(“Scheduled Completion Date”).

37 Completion of 
Upgradation 
Works

Once the Upgradation Works are complete, the SPV will 
invite the IMA to inspect the Upgradation Works. If the 
IMA finds the Upgradation Works to be complete, it will 
give its recommendation to the State Government who 
will, in turn, issue a completion certificate to the SPV 
within [15 (fifteen)] days of receiving the IMA’s 
recommendation. If the State Government does not 
issue the completion certificate within [15 (fifteen)] 
days of receiving the IMA’s recommendation, the 
completion certificate will be deemed to have been 
endorsed.

38 Delay Liquidated 
Damages

If the SPV is unable to complete the Upgradation Works 
by the Scheduled Completion Date, then unless such 
delay is caused due to reasons not attributable to the 
SPV, the SPV will be liable to pay delay liquidated 
damages to the State Government at the rate of [l]%41 
of the Performance Security for each week of delay, or 
part thereof, till the works are complete, subject to a 
cap of [l]%42 of the Performance Security. However, if 
such delay is attributable to the State Government, 
and such delay leads to an increase in the costs of the 
works, the State Government will be required to provide 
additional funds to the SPV to meet the additional 
costs, in accordance with the SIP.

39Note: State Government to determine the number of days within which the IMA and State Government 
will be required to approve or reject the documents submitted by the SPV for the Upgradation Works.

40Note: State Government to determine the number of days within which the State Government will be 
required to issue its approval basis the report submitted by the IMA.

41Note: State Government to determine the rate of delay liquidated damages which will be payable in 
case of delay in completion of Upgradation Works depending on the scope of Upgradation Works for each 
Hub-and-Spoke Cluster.

42Note: State Government to determine the cap on delay liquidated damages. Typically, this cap would range 
between 10% (ten percent) to 20% (twenty percent) of the Performance Security.
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39 Annual Plan Based on the SIP and as a condition precedent 
to the effectiveness of the License Agreement, the SPV 
shall submit an annual plan to the other Parties for the 
first 12 (twelve) months period commencing on and 
from the Effective Date (“Annual Plan”). The Annual 
Plan will include the plan for undertaking the 
Upgradation Works (including construction schedule) 
and the operations plan for the Hub-and-Spoke 
Cluster, and will be prepared in accordance with the 
template annexed to the License Agreement.

The IMA shall, within [14 (fourteen)] days of submission 
of the Annual Plan by the SPV, review and provide 
comments, if any, to the State Government, The State 
Government shall, within

14 (fourteen) days of receipt of comments from the 
IMA, approve or reject the Annual Plan.

If the State Government does not convey its approval 
or rejection within [14 (fourteen)] days of submission 
of the IMA’s comments on the Annual Plan, it will be 
deemed to be approved by the State Government.

The SPV shall submit a new/updated Annual Plan for 
each 12 (twelve) month period thereafter until the 
expiry of the Term, at least 3 (three) months prior to 
the expiry of the then current Annual Plan.

FINANCIAL COVENANTS

40 Disbursement of 
Funds

Contribution of Funds

The Parties undertake to fund the upgradation in the 
agreed ratio (based on their agreed commitments 
under the SIP) and operation and management of the 
ITIs in accordance with the agreed commitments, 
milestones and conditions set out in the Annual Plan. 
The contributions shall be released upon the SPV 
achieving milestones, as outlined in the Annual Plan.

Capital Expenditure: The funds that are required for 
capital expenditure will be contributed by the AIP, State 
Government and Central Government in the agreed 
ratio based on their agreed commitments under the 
SIP.
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Operational Expenditure: The funds that are required 
for operational expenditure will be contributed by the 
AIP and the State Government based on their agreed 
commitments as set out under the SIP.

The funds will be contributed by way of grant or CSR 
contributions to the SPV.

If funds contributed by the State Government or Central 
Government, in their respective proportions are not 
utilised as per the SIP, then the State Government and/
or Central Government, as the case may be, shall have 
the right to withhold future disbursements and/or 
adjust such amounts from disbursements for future 
milestones.

Reduction in Expenses

If during the Term, there is a reduction in the capital 
expenses or operation expenses of the ITIs in the Hub-
and-Spoke Cluster due to the SPV’s efficiency or any 
other reason (except on account of a default by a 
Party of its obligations under the License Agreement), 
the contributions required to be made by each Party 
will be reduced proportionally in the agreed ratio in 
which funds are contributed by the Parties.

Increase in Cost

Any increase in costs against what is set out in the SIP 
or Annual Plan, not attributable to the Central 
Government or State Government, shall be met by the 
AIP through the SPV.

Failure to achieve KPIs

If the SPV fails to achieve certain KPIs (to be identified 
in the License Agreement) due to reasons attributable 
to the AIP, then the quantum of funds to be contributed 
by the State Government towards operational expenses 
shall be reduced in accordance with the terms of the 
SIP.

However, if the SPV fails to achieve the KPIs due to 
reasons attributable to the State Government or the 
Central Government, and where such failure to leads to 
a reduction in operational expenses at the relevant ITI, 
then the quantum of funds to be contributed by the AIP 
through the SPV towards operational expenses shall be 
reduced in accordance with the terms of the SIP.
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41 Payment Security 
Mechanism

The State Government and Central Government shall 
set up and maintain throughout the Term of the License 
Agreement, payment security in the form of either: (a) 
letter of credit; (b) escrow mechanism; or (c) any 
other suitable mechanism, as may be decided by the 
Central Government and State Government. The value 
of the payment security shall, at all times, be sufficient 
to cover the contribution to be made by the Central 
Government and State Government, respectively, over 
the succeeding 3 (three) months (as set out in the 
SIP).

42 Setting and 
Collection of Fees

The State Government shall be responsible for 
determining the fees to be charged for the existing 
courses offered at the ITIs as well as any new Craftsmen 
Training Scheme (“CTS”) course introduced by the SPV.

If the SPV introduces any ‘non-CTS courses’ such as 
executive programs for professionals, management 
training programs, diplomas, short term courses, 
industry-certified courses, etc. the SPV shall be 
responsible for determining the fees to be charged for 
such courses.

The SPV shall be responsible for collecting the fees 
from the trainees for all courses offered in the ITIs in the 
Hub-and- Spoke Cluster (i.e., both CTS courses as well 
as ‘non-CTS courses’).

43 Appropriation of 
Fees and 
Contributions

The SPV shall ensure that all funds obtained by the SPV 
by way of grants, CSR contributions, fees from trainees/
students for non-CTS courses, rental of training 
equipment and facilities, or any other mode are 
appropriated and utilised by the SPV towards the 
upgradation, operations and management of the ITIs 
in the Hub-and-Spoke Cluster in line with the agreed 
SIP. However, the fees collected by the SPV from 
trainees/students from the CTS courses (including 
from ongoing courses) will be transferred to the State 
Government’s account.
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EMPLOYEES

44 Existing 
Employees of the 
ITIs

The SPV shall have the option to retain the services of 
any existing employee/personnel of the State 
Government working at the ITIs in the Hub-and-Spoke 
Cluster. However, it is clarified that these employees 
will continue to be employees of the State Government 
and have all rights of such employees, and the State 
Government shall remain responsible for the payment 
of salary, benefits, and any other emoluments to such 
employees and carrying out annual performance 
reviews with inputs from the SPV.

If the SPV is not satisfied with the performance of any 
existing employee of the State Government working at 
the ITIs in the Hub-and-Spoke Cluster, or, if the SPV 
wishes to replace any existing ITI employee with a new 
hire, it can request the State Government to remove 
such employee from the ITI. The SPV should provide the 
State Government with adequate prior notice and a 
written explanation as to why such removal is required. 
The State Government shall remove such employee 
from the ITI and either transfer the employee to another 
ITI (which shall not be in the Hub-and-Spoke Cluster), 
any other facility of the State Government or take any 
other action it deems fit.

Additionally, the State Government shall not transfer 
any existing employee/personnel of the State 
Government working at the ITIs in the Hub-and-Spoke 
Cluster without the SPV’s consent.

45 New Employees 
for the ITIs

The SPV shall have flexibility to hire new staff for the ITIs. 
Such new staff shall be employees of the SPV and not 
employees of the State Government. The SPV shall be 
responsible for the payment of salary, benefits, and 
any other emoluments to such employees, and their 
performance reviews.
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TERMINATION

46 Events of Default43 The License Agreement will set out certain customary 
events of default of the Parties (collectively, “Events of 
Default”), which will include:

(a)	any material breach of the License Agreement by 
any Party thereto;

(b)	the liquidation, dissolution, winding up, or 
bankruptcy, of the SPV or the SPV being admitted to 
insolvency proceedings;

(c)	failure of the SPV in achieving the KPIs within the 
timelines set out in the License Agreement;44

(d)	breach of applicable law by any Party;

(e)	failure of the State Government to take necessary 
actions against or redeploy non-performing State 
Government employees at any ITI in the Hub-and-
Spoke Cluster;

(f)	 failure by the State Government to ensure that the 
SPV enjoys peaceful possession of the ITIs;

(g)	failure by any Party in making contributions 
as per the SIP;

(h)	failure by the Central Government and/or the 

(i)	 State Government to submit and/or maintain the 
payment security;

(j)	 failure by the SPV to complete the Upgradation 
Works by the Scheduled Completion Date, and such 
delay continues till breach of the cap on delay 
liquidated damages

43Note: We have set out an indicative list of Events of Default in this term-sheet. Given the interlinkages 
between the SHA and License Agreement, the Events of Default under the License Agreement may need to be 
revisited by the respective State Governments at the time of issue of the Request for Proposal.

44Note: The threshold for meeting the KPIs will be set out in the License Agreement with the understanding 
that SPV’s repeated failure in achieving a KPI, or failure to meet a KPI by a certain date, as the case may be, 
will be an event of default.
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47 Consequences of 
Termination

Upon termination, the State Government shall have no     
obligation to retain any personnel hired by the SPV and 
the AIP will be responsible for redeploying or otherwise 
dealing with the personnel hired by the SPV. Further, the 
SPV shall transfer any asset created or acquired by the 
SPV for the benefit of the ITIs but held by the SPV to the 
State Government for the benefit of the ITIs.

No termination compensation will be payable by any 
Party to the other Parties upon termination of the 
License Agreement for any reason.

MISCELLANEOUS

48 Subcontracting The SPV shall have the right to subcontract part of the 
Scope

(not whole) to any subcontractor or assign or transfer 
any subcontract(s) to another subcontractor(s). 
However, SPV shall be solely responsible for all risk and 
cost associated due to acts and omissions of its 
subcontractors. Further, the SPV agrees and 
acknowledges that the subcontractors (and 
subcontractor’s personnel) shall not be deemed to be 
employed by the State Government or Central 
Government.

If the SPV intends to subcontract any form of training to 
any subcontractor, SPV shall obtain prior written 
consent of the State Government.

49 Insurance The SPV will be required to obtain and maintain the 
insurance

policies for its Scope45, at its own expense. However, 
the SPV will not be required to obtain and/or maintain 
any insurance policy for the existing staff of the ITIs.

	

45Note: The insurance to be obtained by the SPV will vary depending on the Scope for each Hub-and-Spoke 
Cluster. A detailed annexure setting out the insurance policies which the SPV will be required to obtain may be 
set out as an annexure to the License Agreement.
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50 Force Majeure The License Agreement will set out a customary list of 
natural and political force majeure events such as acts 
of God, acts of war, strikes, riots, etc.

In case of any natural force majeure event (such as an 
act of God), the insurance obtained by the SPV will 
cover the cost impact of the force majeure event.

In case of a prolonged force majeure, the Parties shall 
have the right to terminate the License Agreement.

51 Change in Law The License Agreement will include a customary 
definition of

change in law which will include any enactment, 
commencement, notification, amendment, repeal, etc. 
of any statute, law, code, legislation, etc.

If change in law impacts the cost of upgradation or 
operations of the ITIs, the SPV will be entitled to seek 
appropriate modification to the expected capital and 
operational cost mentioned in the SIP to account for 
impact of such CIL.

52 Change of Scope The License Agreement will include customary change 
of scope related provisions which will provide that any 
change of scope of the SPV’s obligations under the 
License Agreement will need the prior consent of all the 
Parties.

In case of any agreed change of scope, the financial 
commitments of the Parties under the SIP may be 
revised to account for such change of scope.

53 Handover at the 
end of the Term

The License Agreement will define certain standard 
hand-back requirements to be achieved prior to or 
simultaneously with the transfer of possession of the 
ITIs to the State Government, including inspection of 
the ITIs, remedying any defective equipment or 
machinery, handing over manuals for any equipment 
installed at the ITIs, unutilised consumables etc.
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54 Reporting 
Requirements and 
Inspection

The SPV will be required to submit [quarterly] reports 
to the State Steering Committee, through the IMA, 
capturing details about the operations of the ITIs, 
upgradation works, data on KPI compliance, data on 
enrolment of trainees, placement records, number of 
trainees who have quit, etc.

The IMA will have the right to carry out periodic 
inspections of the operations of the ITIs to the extent 
required for verification of KPIs and fund disbursal 
triggers.

55 Representations	
and Warranties

Each party will provide	customary representations	
and warranties to the other party under the License 
Agreement.

56 Governing Law The License Agreement will be governed by, and 
construed in accordance with, the laws of India.

57 Exclusive 
Jurisdiction

Any disputes or differences arising out of, in relation 
to, or in connection with, the License Agreement will be 
subject to the exclusive jurisdiction of the courts at 
[New Delhi], India.4

	

46Note: We have aligned this provision as per the SHA Term Sheet. However, please note that there may be 
pushback from the State Governments on courts of New Delhi having exclusive jurisdiction, in which case, this 
clause in the License Agreement and SHA may need to be revised.
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Annexure 5

Indicative State/UT categories for ITIs Upgradation

S. No. State Category Number of 
States / UTs

Indicative allocation of 
clusters

1 NE States 8 10

2 Hill States (HP, UK) and UTs 10 10

3
Industrialized States (AP, GJ, HR, KA, MH, 
RJ, TG, TN, UP, WB)

10 120

4
All other States (BH, CG, GA, JH, KL, MP, 
OD, PB)

8 60

Total 36 200

Indicative Year Wise Cluster to be approved 

Particular 2024-2025 2025-2026 2026-2027 Total

Number of Hub and 
Spoke Cluster to be 
approved

25 125 50 200
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Annexure 6

Broad Timeline for Implementation Activities

Sl. No. Activity Timeline

1 Issuance of National Scheme Guidelines T

2 Constitution of State Steering Committee (SSC) T + 7 days

3 State-level release of Expression of Interest (EOI) to Industry T + 30 days

4 Finalization of SIP Template and Release of RFP T + 45 days

5 SIP Submission by Anchor Industry Partner T + 75 days

6 Recommendation of SIP by State Steering Committee (SSC) T + 90 days

7 Approval of SIP by National Steering Committee (NSC) T + 100 days

8 Formation of Special Purpose Vehicle (SPV) T + 120 days
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Annexure 7

Key areas for Performance Indicators for Component 1 

Key Area Performance Indicator Target / Threshold

Institutional & Governance 
Reforms

Adoption of Industry-led SPV model 
at HSICs

100% of approved clusters

Pathways for sustainable industry 
participation (production centres, OJT 
tie-ups, design partnerships, 
continuity of AIP)

Composite index 
(baseline + YoY 
improvement)

Capacity Increment & 
Trainee Performance

Increase in CTS enrolment 95%

Pass percentage 90%

Increase in short-term course output 50% growth as per 
baseline

Placement Outcomes Placement rate of CTS trainees >75%

Average salary of placed trainees Increment of 50% over 
baseline

Gender & Inclusivity Share of women, PwD, SC/ST, rural & 
tribal groups in enrolment

50% increment over 
baseline

Female trainee placement rate >75%

Curriculum & Training 
Quality (incl. Green 
Practices)

Courses upgraded as per industry 
requirements

10 per Hub ITI and 08 per 
Spoke ITI

New CTS courses introduced 4 per Hub ITI and 2 per 
Spoke ITI

New short-term courses introduced 10 per Hub-and-Spoke ITI 
cluster

Industry validation of learning 
outcomes

Positive feedback index

Faculty & HR Development Trainer recruitment (vacancy 
reduction)

Below 10% vacancy

% of trainers upskilled (incl. green 
practices)

>95%

Infrastructure & Facilities ITI hub & spoke upgradation 1,000 ITIs

Systemic Capacity 
Building

Number of trainers trained 50,000 across ITIs and 
NSTIs

Sustainability Revenue from non-govt. sources 
(industry, CSR, production centres, 
trainings)

≥30%

Monitoring & Reporting Annual consolidated report at HSIC 
level

100% of onboarded cluster 
reporting
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	Disclaimer
	Glossary
	1. INTRODUCTION
	1.1. Background
	1.1.1. The Governor of Haryana represented by the Director General & Secretary, Skill Development & Industrial Training Department Haryana (the “Authority”) having its principal office at Panchkula is engaged in providing vocational trainings for the ...
	1.1.2. The bidder (“Bidder”) for the purposes of this RFP shall mandatorily be a single entity only, and it is clarified that only Lead Member of the Consortium of entities shall be permitted to participate under this RFP(Appendix – X).In case, the in...
	a) RFP response should contain the information required for each member of the consortium as per Appendix-X and Appendix-XI.
	b) Members of the consortium shall nominate 1(One) member as the lead member (“Lead Member”). The nomination of the Lead Member shall be supported by a power of attorney, signed by other members of the consortium.
	c) Each interested party coming together to form a consortium shall be the “Member” of such consortium.
	Accordingly, a Bidder can either be a company established under the Companies Act 2013/1956, or a society registered under the Societies Registration Act, 1860 (21 of 1860) or corresponding acts in other States, or a public religious or charitable tru...
	1.1.3. The scope of work will broadly include upgradation, operation and maintenance of the ITIs mentioned in Appendix-VI through Hub and Spoke model in accordance with the terms of the License Agreement. The Bidder shall submit a Strategic Investment...
	1.1.4. The Authority shall receive Bids pursuant to this RFP in accordance with the terms set for in this RFP and other documents provided by the Authority pursuant to this RFP, as modified, altered, amended and clarified from time to time by the Auth...
	1.1.5. The statements and explanations contained in this RFP are intended to provide a better understanding to the Bidders about the subject matter of this RFP and should not be                construed or interpreted as limiting in any way or manner ...

	1.2. Brief description of Bidding Process
	1.2.1. The Authority has adopted a single-stage bidding process (collectively referred to as the “Bidding Process”) for selection of the Bidder for award of the Cluster.

	1.3. The first part (the “Technical Bid”) of the process involves pre-qualification (the “Pre-qualification”) of interested parties who submit a Bid in accordance with the provisions of this RFP. The second part of the process involves the financial p...
	1.3.1. Government of India has issued guidelines (see Appendix-VII) for qualification of bidders seeking to acquire stakes in any public sector enterprise through the process of disinvestment. These guidelines shall apply mutatis mutandis to this Bidd...
	1.3.2. The selection of the Bidder shall be on a Quality an
	1.3.3. Bid Cost Based Selection on a weighted average basis. Based on the evaluation of Qualified Bidders in terms herein, the following three scores shall be determined:
	The bidder with the highest combined score computed as per above specified weightages will generally be awarded the contract (“Highest Bidder”).
	1.3.4. The License period and other terms are pre-determined, as indicated in the draft License Agreement.
	1.3.5. The Bidding Document include the draft License Agreement (attached as Appendix-III) for the Cluster which is enclosed subject to the provisions of Clause 2.1.2, the aforesaid documents and any addenda issued subsequent to this RFP Document, wil...
	1.3.6. A Bidder is required to deposit, along with its Bid, a bid security of Rs. 5.00 Crores                            (Rupees Five Crores Only) (the “Bid Security”), refundable no later than 180 (one hundred and eighty) days from the Bid Due Date, ...
	1.3.7. Bidders are invited to examine the Cluster in greater detail from 05.01.2026 to 16.01.2026 and to carry out, at their cost, such studies as may be required for submitting their respective Bids for award of the  Cluster including implementation ...
	1.3.8. Generally, the Highest Bidder shall be the selected Bidder. The second ranked Bidder shall be kept in reserve and the second ranked Bidder may, be invited to match the Bid submitted by the Highest Bidder in case such Highest Bidder withdraws or...
	1.3.9. The Licensee shall, in consideration of its investment and services, been titled to [levy fee and collect and appropriate the same] in accordance with the provision of the License Agreement.
	1.3.10. The Bidding Documents shall be released on https://etenders.hry.nic.in (“e-Tender Portal”). Any modifications / addendum /responses to queries shall be updated on the e-Tender Portal and the Bidders are requested to check the website regularly...

	1.4. Schedule of Bidding Process
	1.4.1. The Authority shall endeavour to adhere to the following schedule:

	1.5. Pre-Bid Conference
	1.5.1. The date, time and venue of the Pre-Bid Conference shall be: Date: 26.01.2026 Time: 11:00 AM  Venue:  Kaushal Bhawan, IP-2, Sector-3, Panchkula.


	2. INSTRUCTIONS TO BIDDERS
	2.1. Scope of Bid
	2.1.1. The Authority wishes to receive Bids under this RFP from eligible Bidders. No Bidder shall submit more than one Bid for the Cluster. The Bidder can however, choose to bid for multiple clusters.
	2.1.2. The Bidders are expected to carry out their own surveys, investigations and other detailed examination of the Cluster before submitting their Bids.
	2.1.3. Notwithstanding anything to the contrary contained in this RFP, the detailed terms specified in the draft License Agreement shall have overriding effect; provided, however, that any conditions or obligations imposed on the Bidder hereunder shal...
	2.1.4. The Technical Bid and Financial Bid should be furnished in the format at Appendix–I and Appendix-IX respectively along with all enclosures, duly signed by the Bidder’s authorized signatory. The Financial Bid shall clearly indicate the bid amoun...
	2.1.5. The Bidder shall deposit a Bid Security of Rs. 5.00 Crores (Rupees Five Crores Only) in accordance with the provisions of this RFP. The Bidder has the option to provide the Bid Security either as a Demand Draft or in the form of a Bank Guarante...
	2.1.6. The validity period of the Bank Guarantee shall not be less than 180 (one hundred and eighty) days from the Bid Due Date, inclusive of a claim period of 60 (sixty) days and may be extended as may be mutually agreed between the Authority and the...
	2.1.7. The Bidder should submit a Power of Attorney as per the format at Appendix–II,                authorizing the signatory of the Bid to commit the Bidder.
	2.1.8. Participating Bidder has to submit a self-declaration that the AIP/members of the Consortium/ not been barred by the Central/State Authority, or any other government institution in India, from participating in any project (Appendix – I, Annex -...
	2.1.9. Any condition or qualification or any other stipulation contained in the Bid shall render the Bid liable to rejection as a non-responsive Bid.
	2.1.10. The documents including this RFP and all attached documents, provided by the Authority are and shall remain or become the property of the Authority and are transmitted to the Bidders solely for the purpose of preparation and submission of a Bi...

	2.2. Eligibility of Bidders
	2.2.1. For determining the eligibility of Bidders for submission of Bids hereunder, the following shall apply:
	2.2.2. To be eligible for qualification, a Bidder shall fulfil the following condition of minimum eligibility:
	a) Technical Capacity: The Bidder should have at least 5,000 employees on its payroll as on Bid Due Date.
	2.2.3. The Bidder shall enclose with its Technical Bid, to be submitted as per the format at Appendix-I, complete with its Annexes, the following:
	a) The Bidder shall provide documentary evidence by way of Statutory Auditor’/ Chartered Accountant’s certificate or concerned client certificate. Such documentary           evidence shall be duly signed by the authorized personnel of the single Bidder.
	2.2.4. The Bidder should submit a Power of Attorney as per the format at Appendix-II,             authorizing the signatory of the Bid to commit the Bidder.
	2.2.5. The Bidder if selected shall be required to form a Section 8 Company an appropriate    Special Purpose Vehicle, incorporated under the Indian Companies Act, 2013 (the “SPV”), to execute the License Agreement and implement the Cluster.
	2.2.6. Any entity which has been barred by the [Central/State Government, or any entity controlled by it] from participating in any project (PPP or otherwise), and the bar subsists as on the date of Bid, would not be eligible to submit a Bid under thi...
	2.2.7. A Bidder including any Associate should, in the last 3(three) years, have neither failed to perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award a...
	2.2.8. In computing the Financial Capacity of the Bidder under Clauses 2.2.2 and 2.2.4, the          Financial Capacity of their respective Associates would also be eligible hereunder.
	2.2.9. The following conditions shall be adhered to while submitting a Bid:
	2.2.10. While qualification is open to persons from any country, the following provisions shall apply:
	2.2.11. While qualification is open to persons from any country, the following provisions shall apply:
	2.2.12. Notwithstanding anything to the contrary contained herein, in the event that the Bid Due Date falls within 3 (three) months of the closing of the latest financial year of a Bidder, it shall ignore such financial year for the purposes of its Bi...
	2.2.13. A Bidder shall be liable for disqualification and forfeiture of Bid Security if any legal, financial or technical adviser of the Authority in relation to the Cluster is engaged by the Bidder, or any Associate thereof, as the case may be, in an...
	2.2.14. This RFP is not transferable.
	2.2.15. Any award of License pursuant to this RFP shall be subject to the terms of Bidding    Documents.

	2.3. Change in Ownership
	2.3.1. The Bidder further acknowledges and agrees that the aforesaid obligation shall be the minimum and shall be in addition to such other obligations as may be contained in the          License Agreement, and a breach hereof shall, notwithstanding a...

	2.4. Number of Bids and costs thereof
	2.4.1. No Bidder shall submit more than one Bid for the Cluster. They can, however, bid for multiple clusters.
	2.4.2. The Bidders shall be responsible for all of the costs associated with the preparation of their Bids and their participation in the Bidding Process. The Authority will not be responsible or in any way liable for such costs, regardless of the con...

	2.5. ITI Cluster visit and verification of information
	2.5.1. Bidders are encouraged to submit their respective Bids after visiting the Cluster ITIs and ascertaining for themselves the ITI conditions, demand, industry cluster/s, space for            upgradation works, Trainers, availability of power, wate...

	2.6. Acknowledgement by Bidder
	2.6.1. It shall be deemed that by submitting the Bid, the Bidder has:
	2.6.2. The Authority shall not be liable for any omission, mistake or error in respect of any of the above or on account of any matter or thing arising out of or concerning or relating to the RFP or the Bidding Process, including any error or mistake ...

	2.7. Right to accept or reject any or all Bids
	2.7.1. Notwithstanding anything contained in this RFP, the Authority reserves the right to accept or reject any Bid and to annul the Bidding Process and reject all Bids, at any time without any liability or any obligation for such acceptance, rejectio...
	2.7.2. The Authority reserves the right to reject any Bid if:
	2.7.3. If disqualification/ rejection of a Bidder occurs after the Bids have been opened and the Highest Bidder gets disqualified/ rejected, then the Authority reserves the right to:
	2.7.4. In case it is found during the evaluation or at any time before signing of the License Agreement or after its execution and during the period of subsistence thereof that one or more of the qualification conditions have not been met by the Bidde...
	2.7.5. The Authority reserves the right to verify all statements, information and documents submitted by the Bidder in response to the RFP or the Bidding Documents and the Bidder shall, when so required by the Authority, make available all such inform...
	2.7.6. The Authority may, in its sole discretion and on grounds of reciprocity, disqualify a Bidder, if any or all of its constituents are entities incorporated in a country where an entity incorporated in India does not have similar rights of bidding...
	B. DOCUMENTS

	2.8. Contents of the RFP
	2.8.1. This RFP comprises the disclaimer set forth hereinabove, the contents as listed below, and will additionally include any Addenda issued in accordance with Clause2.10.

	2.9. Clarifications
	2.9.1. Bidders requiring any clarification on the RFP may notify the Authority only by e-mail in accordance with Clause 1.2.9. They should send in their queries on or before the date specified in the schedule of Bidding Process contained in Clause1.3....
	2.9.2. The Authority shall endeavour to respond to the questions raised or clarifications sought by the Bidders. However, the Authority reserves the right not to respond to any question or provide any clarification, in its sole discretion, and nothing...
	2.9.3. The Authority may also on its own motion, if deemed necessary, issue interpretations and clarifications to all Bidders. All clarifications and interpretations issued by the Authority shall be deemed to be part of the Bidding Documents. Verbal c...

	2.10. Amendment of RFP
	2.10.1. At any time prior to the Bid Due Date, the Authority may, for any reason, whether at its own initiative or in response to clarifications requested by a Bidder, modify the RFP by the issuance of addendum/corrigendum (“Addendum/Corrigendum”).
	2.10.2. Any Addendum/Corrigendum thus issued hereunder shall be hosted on the e-Tender Portal.
	2.10.3. In order to afford the Bidders a reasonable time for taking an Addendum/Corrigendum in to account, or for any other reason, the Authority may, in its sole discretion, extend the Bid Due Date.
	C. PREPARATION AND SUBMISSION OF BID

	2.11. Language
	2.11.1. The Bid and all related correspondence and documents in relation to the bidding process shall be in English language. Supporting documents and printed literature furnished by the Bidder with the Bid may be in any other language provided that t...

	2.12. Format and signing of Bid
	2.12.1. The Bidder shall provide all the information sought under this RFP. The Authority will evaluate only those Bids that are received in the required formats and complete in all           respects. Incomplete and /or conditional Bids shall be liab...
	2.12.2. The Bid shall be typed or written in indelible ink. It shall be duly signed in digital form by the authorized signatory of the Applicant. All the alterations, omissions, additions or any other amendments made to the Bid shall be initialled by ...

	2.13. Submission of Bids
	2.13.1. The Bidder shall submit the Bid no later than the date and time specified as the Bid Due Date, on the e-Tender Portal, duly signed in digital form by the authorized signatory of the Bidder, by uploading the complete and legible scanned/digital...
	2.13.2. The Bid is to be submitted on the document downloaded from Official Website, the Bidder shall be responsible for its accuracy and correctness as per the version uploaded by the Authority and shall ensure that there are no changes caused in the...
	2.13.3. The documents comprising the Bid referred to in Clause2.13.1 shall include:
	2.13.4. The following documents shall be separately submitted in original to the persons pecified in the Clause 2.13.5 in a sealed envelope on or before the Bid Due Date, failing which the Bid shall be rejected:
	2.13.5. The envelope specified in Clause2.13.4 shall be addressed to:
	2.13.6. Bids submitted by special messenger, fax, telex, telegram, e-mail, or in any way other than on the specified e-platform for bidding, shall not be entertained and shall be rejected.

	2.14. Bid Due Date
	2.14.1. The Bid specified in Clause 2.13 should be submitted on or before the Bid Due Date, on the e-Tender Portal as per the format and in the manner and form as detailed in this RFP.
	2.14.2. [For the purpose of submission of the Bid on the e-Tender Portal, registration of the Bidder with e-Tender Portal is mandatory. For any assistance regarding e-tendering, the Bidder may go to the helpdesk on the e-Tender Portal. A Bidder who is...
	2.14.3. The Authority may, in its sole discretion, extend the Bid Due Date by issuing an Addendum/Corrigendum in accordance with Clause2.10 uniformly for all Bidders.
	2.14.4. Bids received by the Authority after the specified time on the Bid Due Date shall not be eligible for consideration and shall be summarily rejected.

	2.15. Contents of the Bid
	2.15.1. The Technical Bid shall be furnished in the format at Appendix–I along with all the information and documents (complete in all respects) as requested in this RFP.
	2.15.2. The Financial Bid shall be furnished in the mentioned in format outlined in Appendix-IX and shall consist of the amount offered to be funded by the Bidder as a part of overall outlay under SIP, to be infused/expended as per the terms and condi...
	2.15.3. The opening of Bids and acceptance thereof shall be substantially in accordance with this RFP.

	2.16. Modifications/substitution/withdrawal of Bids
	2.16.1. The Bidder may modify, substitute or withdraw its Bid after submission, provided that the modification, substitution or withdrawal is received by the Authority prior to the closing time on the Bid Due Date. No Bid shall be modified, substitute...
	2.16.2. Any alteration/modification in the Bid or additional information or material supplied subsequent to the closing time on the Bid Due Date, unless the same has been expressly sought for by the Authority, shall be disregarded.
	D. EVALUATION PROCESS

	2.17. Opening and Evaluation of Bids
	2.17.1. The Authority shall open the Technical Bids on the Bid Due Date, at the place specified in Clause 2.13.5 and in the presence of the Bidders who choose to attend.
	2.17.2. Bids for which a notice of withdrawal has been submitted in accordance withClause2.16 shall not be opened.
	2.17.3. The Authority will subsequently examine and evaluate Bids in accordance with the                   provisions set out in Section 3.
	2.17.4. Bidders are advised that selection of Bidders will be entirely at the discretion of the Authority. Bidders will be deemed to have understood and agreed that no explanation or justification on any aspect of the Bidding Process or selection will...
	2.17.5. Any information contained in the Bid shall not in any way be construed as binding on the Authority, its agents, successors or assigns, but shall be binding against the Bidder if the Cluster is subsequently awarded to it on the basis of such in...
	2.17.6. The Authority reserves the right not to proceed with the Bidding Process at anytime without notice or liability and to reject any or all Bid(s) without assigning any reasons.

	2.18. Confidentiality
	2.18.1. Information relating to the examination, clarification, evaluation, and recommendation of the Bidders shall not be disclosed to any person who is not officially concerned with the process or is not a retained professional advisor advising the ...

	2.19. Tests of responsiveness
	2.19.1. Prior to evaluation of Bids, the Authority shall determine whether each Technical Bid is responsive to the requirements of the RFP. A Technical Bid shall be considered responsive if:
	2.19.2. A Financial Bid not conforming with the format specified in BOQ on the portal shall not be considered as responsive to the requirements of the RFP.
	2.19.3. The Authority reserves the right to reject any Bid which is non-responsive and norequest for alteration, modification, substitution or withdrawal shall be entertained by the Authority in respect of such Bid. Provided, however, that the Authori...

	2.20. Clarifications
	2.20.1. To facilitate evaluation of Bids, the Authority may, at its sole discretion, seek clarifications from any Bidder regarding its Bid. Such clarification(s) shall be provided within the time specified by the Authority for this purpose. Any reques...
	2.20.2. If a Bidder does not provide clarifications sought under Clause 2.20.1 above within the prescribed time, its Bid shall be liable to be rejected. In case the Bid is not rejected, the Authority may proceed to evaluate the Bid by construing the p...
	E. PRE-QUALIFICATION AND BIDDING

	2.21. Submission of Bid
	2.21.1. The Bidder shall submit its Bid in the form and manner to be set out in this RFP.

	2.22. Pre-Qualification and notification
	2.22.1. After the evaluation of Technical Bids, the Authority would announce a list of qualified Bidders “(Qualified Bidders”) who will be eligible for opening and evaluation of their Financial Bids. All communications relating to Pre-qualification sh...

	2.23. Proprietary data
	2.23.1. All documents and other information supplied by the Authority or submitted by a Bidder to the Authority shall remain or become the property of the Authority. Bidders are to treat all information as strictly confidential and shall not use it fo...

	2.24. Correspondence with the Bidder
	2.24.1. Save and except as provided in this RFP, the Authority shall not entertain any correspondence with any Bidder in relation to the acceptance or rejection of any Bid.
	F. BID SECURITY

	2.25. Bid Security
	2.25.1. The Bidder shall furnish as part of its Bid, a Bid Security referred to in Clauses 2.1.5 and 2.1.6 herein above in the form of a bank guarantee issued by a nationalized bank, or a Scheduled Bank in India having a net worth of at least Rs. 1,00...
	2.25.2. Bid Security can also be in the form of a demand draft issued by a Scheduled Bank in India, drawn in favor of the Authority and payable at Panchkula (the “Demand Draft”). The Authority shall not be liable to pay any interest on the Bid Securit...
	2.25.3. Any Bid not accompanied by the Bid Security shall be summarily rejected by the Authority as non-responsive.
	2.25.4. Save and except second ranked Bidder, the Bid Security of unsuccessful Bidders will be returned by the Authority, without any interest, as promptly as possible on acceptance of the Bid of the Selected Bidder or when the Bidding process is canc...
	2.25.5. The Selected Bidder’s Bid Security will be returned, without any interest, upon the                Licensee signing the License Agreement and furnishing the Performance Security in accordance with the provisions thereof.
	2.25.6. The Authority shall be entitled to forfeit and appropriate the Bid Security as Damages inter alia in any of the events specified in Clause 2.25.7 herein below. The Bidder, by submitting its Bid pursuant to this RFP, shall be deemed to have ack...
	2.25.7. The Bid Security shall be forfeited as Damages without prejudice to any other right or remedy that may be available to the Authority under the Bidding Documents and/ or under the License Agreement, or otherwise, if


	3. CRITERIAFOR EVALUATION
	3.1. Evaluation of Bids
	3.1.1. Only those Bidders who meet the minimum eligibility criteria specified in Clause 2.2.2 and score the cut-off  Technical Marks shall qualify for evaluation under this Section3. Bidders whose Bid do not meet these criteria shall be rejected.
	3.1.2. The Bidder’s technical capability is to be established by the minimum Technical Capacity, Financial Capacity that Bidder demonstrates to meet terms herein and Technical Marks scored pursuant to evaluation of SIP; and the Bidder who scores the c...

	3.2. Financial information for purposes of evaluation
	3.2.1. The Bid must be accompanied by the Audited Annual Reports of the Bidder for the last 3 (three) financial years preceding the Bid Due Date.
	3.2.2. In case the annual accounts for the latest financial year are not audited and therefore the Bidder cannot make it available, the Bidder shall give an undertaking to this effect and the statutory auditor/CA shall certify the same. In such a case...

	3.3. Pre-Qualification of Bidders
	3.3.1. The credentials of eligible Bidders shall be measured in terms of their Technical and      Financial Capacity.

	3.4. Selection of Bidder
	3.4.1. The Bidders considered as responsive in terms of Clause 2.19 and fulfills the minimum eligibility criteria as set forth in Clause 2.2.2 shall be further evaluated in terms of the SIP based on the evaluation criteria set forth in the RFP. Financ...
	3.4.2. Based on the evaluation of Qualified Bidders in terms herein, the following three scores shall be determined:
	3.4.3. Subject to the provisions hereof, the Qualified Bidders shall be informed individually about the opening of the Financial Bids. The Authority shall open the Financial Bids of the Bidders qualified in the Technical Bid on the scheduled date and ...
	3.4.4. In the event that two or more Bidders have the same score (the “Tie Bidders”), the Authority shall identify the Bidder with the highest Technical Marks as Selected Bidder. In the event the Technical Marks of such Tie Bidders are also the same, ...
	3.4.5. In the event that the Bidder with the highest score withdraws or is not selected for any reason in the first instance (the “first round of bidding”), the Authority may in its sole discretion invite second ranked Bidder for award of the Cluster ...
	3.4.6. After selection, a Letter of Award (the “LOA”) shall be issued, induplicate, by the               Authority to the Selected Bidder and the Selected Bidder shall,within7(seven) days of the receipt of the LOA, sign and return the duplicate copy o...
	3.4.7. After the acknowledgement of the LOA as aforesaid by the Selected Bidder, it shall               execute the License Agreement (including shareholders agreement annexed thereto) within the period prescribed in Clause1.3. The Selected Bidder sha...

	3.5. Contacts during Bid Evaluation
	3.5.1. Bids shall be deemed to be under consideration immediately after they are opened and until such time the Authority makes official intimation of award/ rejection to the                              Bidders. While the Bids are under consideration...


	4. FRAUD AND CORRUPT PRACTICES
	4.1. The Bidders and their respective officers, employees, agents and advisers shall observe the highest standard of ethics during the Bidding Process and subsequent to the issue of the LOA and during the subsistence of the License Agreement. Notwiths...
	4.2. Without prejudice to the rights of the Authority under Clause 4.1 hereinabove and the rights and remedies which the Authority may have under the LOA or License Agreement, or otherwise, if a Bidder or Licensee, as the case may be, is found by the ...
	4.3. For the purposes of this Section 4, the following terms shall have the meaning herein after respectively assigned to them:

	5. PRE-BID CONFERENCE
	5.1. A Pre-Bid Conference of the potential Bidders shall be convened at the designated date, time and place. A maximum of three representatives of each Bidder shall be allowed to              participate on production of authority letter from the Bidder.
	5.2. During the course of Pre-Bid Conference(s), the Bidders will be free to seek clarifications and make suggestions for consideration of the Authority. The Authority shall endeavour to provide clarifications and such further information as it may, i...

	6. MISCELLANEOUS
	6.1. The Bidding Process shall be governed by, and construed in accordance with, the laws of India and the courts in the State in which the Authority has its headquarters shall have exclusive jurisdiction over all disputes arising under, pursuant to a...
	6.2. The Authority, in its sole discretion and without incurring any obligation or liability,      reserves the right, at any time, to:
	6.3. It shall be deemed that by submitting the Bid, the Bidder agrees and releases the Authority, its employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, damages, costs, expens...
	6.4. The License Agreement and RFP are to be taken as mutually explanatory and, unless otherwise expressly provided elsewhere in this RFP, in the event of any conflict between them the priority shall be in the following order:
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